DATE 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320001

NO 1:
BI DDER NO 2:  *¥****

20354

20355

20356

20357

20401
20402
20405
20409
20411
20412
20416
20419
20422
20501
20610

20611

STATE PROJECT(S):

TYPE OF WORK:

CLEARI NG
GRUBBI NG
REMOVI NG CLD
REMOVI NG OLD
7' S +446
REMOVI NG OLD
20+308. 7
REMOVI NG OLD
20' W +309. 4
REMOVI NG OLD
20+587
REMOVI NG OLD
20" W +591
REMOVI NG OLD
21+485
REMOVI NG OLD
21' W +477

CULVERTS
BRI DGE

BRI DGE
BRI DGE
BRI DGE
BRI DGE
BRI DGE

BRI DGE

REMOVI NG PAVEMENT
REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG SURFACE DRAI NS
REMOVI NG GUARDRAI L
REMOVI NG FENCE
REMOVI NG | NLETS

REMOVI NG ASPHALTI C SURFACE, BU

CONTRACT AND ESTI MATE ENG NEER

1067-01-73

1391-05-71

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

REMOVI NG CONCRETE BASES
COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI

B- 28- 13

EXCAVATI ON FOR STRUCTURES, BRI

B- 28- 16

LS

LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V
| RREGULAR BI D *****

LOCATI ON 28/ JEFFERSON

MADI SON - WAUKESHA RD, STH 26 | NTERCHANGE

I 94

COUNTY

JEFFERSON COUNTY

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T

QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
65. 000 150. 000 9750. 00 0. 000 0. 00
65. 000 150. 000 9750. 00 0. 000 0. 00
23.000 400. 000 9200. 00 0. 000 0. 00
1. 000 45000. 000 45000. 00 0. 000 0. 00
1. 000 75000. 000 75000. 00 0. 000 0. 00
1. 000 65000. 000 65000. 00 0. 000 0. 00
1. 000 65000. 000 65000. 00 0. 000 0. 00
1. 000 50000. 000 50000. 00 0. 000 0. 00
1. 000 75000. 000 75000. 00 0. 000 0. 00
1. 000 75000. 000 75000. 00 0. 000 0. 00
33100. 000 2.980 98638. 00 0. 000 0. 00
3750. 000 1. 750 6562. 50 0. 000 0. 00
940. 000 9. 840 9249. 60 0. 000 0. 00
4.000 250. 000 1000. 00 0. 000 0. 00
2960. 000 3. 280 9708. 80 0. 000 0. 00
2850. 000 2.620 7467. 00 0. 000 0. 00
4.000 200. 000 800. 00 0. 000 0. 00
160. 000 5. 920 947. 20 0. 000 0. 00
30. 000 200. 000 6000. 00 0. 000 0. 00
365559. 000 4.920 1798550. 28 0. 000 0. 00
1. 000 50000. 000 50000. 00 0. 000 0. 00
1. 000 45000. 000 45000. 00 0. 000 0. 00
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ETTI NG DATE: 03/20/01
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Bl D PRI CE
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Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

| TEM
NUMBER

20615

20616

20617

20618

20801
20901
21001
21131
21302

21302

30404
30409
30420
30424
30426
40204
40301
40501
40721
40722
40723
40724
40728
41011
41021
41104
41106

| TEM DESCRI PTI ON

EXCAVATI ON
B- 28- 17
EXCAVATI ON
B-28-18
EXCAVATI ON
B-28-19
EXCAVATI ON
B- 28- 111
EXCAVATI ON
B- 28-112
EXCAVATI ON
B- 28- 109
EXCAVATI ON
B- 28- 110

FOR

FOR

FOR

FOR

STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,

STRUCTURES,

BORROW EXCAVATI ON
GRANULAR BACKFI LL
STRUCTURE BACKFI LL

PREP OF FOUNDATI ON FOR ASPHALT
FI NI SHI NG ROADVWAY, PROQJECT

1067-01-73

FI NI SHI NG ROADVWAY, PROQJECT

1391-05-71

BRI

BRI

BRI

BRI

CRUSHED AGGREGATE BASE COURSE
SHAPI NG SHOULDERS

CABC, OPEN CGRADED NUMBER 2
SALVAGED ASPHALTI C PAVEMENT, B

BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO

QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT,
ASPHALTI C CONCRETE PAVEMENT,
ASPHALTI C CONCRETE PAVEMENT,
ASPHALTI C CONCRETE PAVEMENT,
DENSI TY | NCENTI VE, ASPHALTIC C
SALVAGED ASPHALTI C PAVEMENT

SALVAGED ASPHALTI C PAVEMENT, M
ASPHALTI C SURFACE, SAFETY | SLA

ASPHALTI C SURFACE, TEMPORARY

— ==
DORRRDODODD DOO-OD © K-8

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
1. 000 2000. 000 2000. 00
1. 000 35000. 000 35000. 00
1. 000 18000. 000 18000. 00
1. 000 28000. 000 28000. 00
1. 000 6000. 000 6000. 00
1. 000 30000. 000 30000. 00
1. 000 6000. 000 6000. 00
10000. 000 0. 010 100. 00
20. 000 25. 000 500. 00
1930. 000 21. 000 40530. 00
3300. 000 1. 200 3960. 00
1. 000 800. 000 800. 00
1. 000 400. 000 400. 00
174190. 000 7.970 1388294. 30
2460. 000 1. 750 4305. 00
34100. 000 8.700 296670. 00
5200. 000 5. 500 28600. 00
20000. 000 8. 150 163000. 00
5830. 000 0. 300 1749. 00
14920. 000 0. 550 8206. 00
985. 000 200. 000 197000. 00
6460. 000 29. 650 191539. 00
4450. 000 27.500 122375. 00
4988. 000 28. 500 142158. 00
110. 000 36. 400 4004. 00
11200. 000 1. 000 11200. 00
15200. 000 1.750 26600. 00
2750. 000 2. 650 7287.50
530. 000 80. 800 42824. 00
11530. 000 32. 200 371266. 00

DI VI SI ON OF H GHWAYS

©

©

cocooe

e e e R s e e e R el el

Bl DDER NO 2
UNI'T
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Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

| TEM
NUMBER

50233

50250
50251
50252
50254
50265
50303
50307
50405
50503
50504
50511
50606
50616
50626
50630
50640

50641

50642

50643

CONCRETE PAVEMENT,
CONCRETE PAVEMENT,
H E. S. CONCRETE PAVEMENT, 275
CONCRETE PAVEMENT,
H E.S. CONC. PAVEMENT, 265 MM

250 MM
275 W

265 MM

CONCRETE SURFACE DRAI NS

CONCRETE PAVEMENT APPROACH SLA
H E. S. CONCRETE PAVEMENT APPRO

PAVEMENT TI ES
DOVEL BARS
CONCRETE PAVEMENT
CONCRETE PAVEMENT
CONCRETE MASONRY!
EXPANSI ON DEVI CE
B- 28- 18

EXPANSI ON DEVI CE
B-28-19

CONC MAS ANCHORS
CONC MAS ANCHORS,
CONC MAS ANCHORS
CONC MAS ANCHORS,

REPAI R
GAPS

BRI DGES
STRUCTURE

STRUCTURE

TYPE L, NO
TYPE L, NO
TYPE L, NO
TYPE L, NO

PROTECTI VE SURFACE TREATMENT

PRESTRESSED G RDER, | TYPE, 91
PRESTRESSED G RDER, | TYPE, 13
CONCRETE MASONRY, RETAI NI NG WA
BAR STEEL RElI NFORCEMENT, RETAI
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
H GH STRENGTH STRUCTURAL STEEL

SHEET ZI NC

NON- LAM NATED ELASTOMERI C BEAR
VELDED STUD SHEAR CONNECTORS,

STEEL DI APHRAGVS
B-28-111
STEEL DI APHRAGVS
B-28-112
STEEL DI APHRAGVS
B- 28- 109
STEEL DI APHRAGVS
B-28-110

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

CONTRACT AND ESTI MATE ENG NEER

LS

EACH
EACH
EACH
EACH
%4

M

M

VB
KG
KG
KG
KG
KG
EACH
EACH
EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
13050. 000 23.870 311503. 50
25300. 000 24.540 620862. 00
3900. 000 28. 540 111306. 00
69370. 000 24.380 1691240. 60
6800. 000 28. 380 192984. 00
36. 000 460. 000 16560. 00
770. 000 109. 190 84076. 30
390. 000 109. 930 42872.70
3400. 000 4. 880 16592. 00
188. 000 10. 000 1880. 00
24.000 183. 920 4414. 08
11. 000 1000. 000 11000. 00
2617. 000 450.000 1177650.00
1. 000 8300. 000 8300. 00
1. 000 4800. 000 4800. 00
46. 000 15. 000 690. 00
48. 000 15. 000 720. 00
104. 000 20. 000 2080. 00
96. 000 20. 000 1920. 00
5900. 000 2.500 14750. 00
1055. 000 270. 000 284850. 00
928. 000 315. 000 292320. 00
3. 000 500. 000 1500. 00
100. 000 3. 300 330. 00
40930. 000 0. 900 36837. 00
253680. 000 1. 200 304416. 00
51520. 000 4.000 206080. 00
185. 000 9. 000 1665. 00
107. 000 50. 000 5350. 00
3132. 000 2. 250 7047.00
44.000 300. 000 13200. 00
32. 000 300. 000 9600. 00
28. 000 550. 000 15400. 00
20. 000 550. 000 11000. 00

DI VI SI ON OF H GHWAYS
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UNIT
Bl D PRI CE
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Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

| TEM
NUMBER

50660

50661

51121
51122
51605
52003
52007
52061
52065
52082
52098
52115
52147
52203
52205
52209
52213
52260
52262
52264
52266
52267
52268
52269
52270
52271
52361
52369
52476
52480
60119
60120
60123

FI XED BEARI NG ASSEMBLI ES, STRU

| TEM DESCRI PTI ON

B- 28- 18

FI XED BEARI NG ASSEMBLI ES, STRU

B-28-19
EXPANSI ON BEARI NG ASSEMBLI ES,
B-28-18
EXPANSI ON BEARI NG ASSEMBLI ES,
B-28-19

STL PILE DEL & DRIVEN, HP 250M
STL PILE DEL & DRI VEN, HP 310M
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS |11,
CULVERT PI PE, CLASS |11,
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
TEMPORARY CULVERT PI PE, 450 MM

CLEANI NG CULVERT PI PES

CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FCR CLVRT PI PE

RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,

CLIII,
CL I,
CLIII, 900 WM
CL I,

APRON
APRON
APRON
APRON
APRON
APRON
APRON
APRON
APRON

450 MW
600 MM

1500 MM
ENDWALLS,
ENDWALLS
ENDWALLS,
ENDWALLS
ENDWALLS,
ENDWALLS,
ENDWALLS
ENDWALLS,
ENDWALLS

300
450
600
750
900
1050
1200
1350
1500

RCCP HORZ ELLI P, ENDWALLS
RCCP HORZ ELLI P, ENDWALLS,

450 M
750 M

W
W
W
Y
W

%Y
MW
%Y
MW

4

9
10
SALV APRON ENDWALLS FOR CLVT P
SALV APRON ENDWALLS FOR CLVT P

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH

CONCRETE CURB AND GUTTER, 450 M
CONCRETE CURB AND GUTTER, 450 M
CONCRETE CURB AND GUTTER, 750 M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

5. 000 450. 000

3. 000 450. 000
15. 000 900. 000
9. 000 900. 000
1684. 000 65. 000
756. 000 75. 000
156. 000 30. 000
12. 000 65. 000
30. 000 95. 000
2.000 125. 000

2. 000 232. 000
82.900 65. 000
9. 000 1400. 000

5. 000 232. 000

5. 000 75. 000
55. 200 88. 600
297. 000 111. 550
24.600 183. 720
16. 200 436. 000
10. 000 298. 000
8. 000 340. 000
23.000 457. 000
2. 000 486. 000

5. 000 750. 000

3. 000 854. 000

1. 000 992. 000

1. 000 1650. 000

1. 000 1875. 000
2.000 560. 000

1. 000 1700. 000

1. 000 300. 000

2. 000 500. 000
395. 000 23.330
675. 000 23. 330
1805. 000 25. 260

DI VI SI ON OF H GHWAYS

13500.

8100.

109460.
56700.
4680.
780.
2850.
250.
464.
5388.
12600.
1160.
375.
4890.
33130.
4519.
7063.
2980.
2720.
10511.
972.
3750.
2562.
992.
1650.
1875.
1120.
1700.
300.
1000.
9215.
15747.
45594.
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Bl DDER NO 2
UNI'T
BI D PRI CE
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Bl DDER NO 3

UNIT

Bl D PRI CE
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Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 5
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320001
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
60133 CONCRETE CURB AND GUTTER, 750 M 2660. 000 25. 260 67191. 60 0. 000 0. 00 0. 000 0. 00
60160 CONCRETE CURB AND GUTTER, 900 M 6900. 000 28. 800 198720. 00 0. 000 0. 00 0. 000 0. 00
60170 CONCRETE CURB AND GUTTER, 900 M 310. 000 28. 800 8928. 00 0. 000 0. 00 0. 000 0. 00
60204 CONCRETE SI DEWALK, 100 MM (%4 1135. 000 23.890 27115.15 0. 000 0. 00 0. 000 0. 00
60205 CONCRETE SI DEWALK, 125 MM M2 160. 000 25.510 4081. 60 0. 000 0. 00 0. 000 0. 00
60206 CONCRETE SI DEWALK, 150 MM %4 6. 000 28. 300 169. 80 0. 000 0. 00 0. 000 0. 00
60302 CONCRETE BARRI ER, SINGLE FACED M 79. 000 113. 450 8962. 55 0. 000 0. 00 0. 000 0. 00
60304 CONCRETE BARRIER, TRANSITION S M 36. 000 130. 910 4712.76 0. 000 0. 00 0. 000 0. 00
60305 TEMP PRECAST CONC BARR, CONTR M 2040. 000 20. 000 40800. 00 0. 000 0. 00 0. 000 0. 00
60308 TEMP PRECAST CONC BARR, CONTR M 3130. 000 11. 500 35995. 00 0. 000 0. 00 0. 000 0. 00
60404 SLOPE PAVI NG, CONCRETE M2 1360. 000 40. 000 54400. 00 0. 000 0. 00 0. 000 0. 00
60405 SLOPE PAVI NG CRUSHED AGGREGAT M2 420. 000 18. 000 7560. 00 0. 000 0. 00 0. 000 0. 00
60601 RI PRAP VB 133. 000 50. 000 6650. 00 0. 000 0. 00 0. 000 0. 00
60602 HEAVY Rl PRAP VB 60. 000 50. 000 3000. 00 0. 000 0. 00 0. 000 0. 00
60604 MEDI UM RANDOM RI PRAP VB 275. 000 50. 000 13750. 00 0. 000 0. 00 0. 000 0. 00
60825 REINF CONC PIPE, CLASS Ill, SS M 1321. 900 81. 500 107734. 85 0. 000 0. 00 0. 000 0. 00
60826 REINF CONC PIPE, CLASS III, SS M 137. 800 83. 500 11506. 30 0. 000 0. 00 0. 000 0. 00
60827 REINF CONC PIPE, CLASS Ill, SS M 1826. 700 92. 750 169426. 43 0. 000 0. 00 0. 000 0. 00
60829 REINF CONC PIPE, CLASS III, SS M 668. 500 128. 850 86136. 23 0. 000 0. 00 0. 000 0. 00
60831 REINF CONC PIPE, CLASS Ill, SS M 250. 800 157. 000 39375. 60 0. 000 0. 00 0. 000 0. 00
60833 REINF CONC PIPE, CLASS III, SS M 151. 300 198. 000 29957. 40 0. 000 0. 00 0. 000 0. 00
60834 REINF CONC PIPE, CLASS Ill, SS M 118. 400 240. 000 28416. 00 0. 000 0. 00 0. 000 0. 00
60835 REINF CONC PIPE, CLASS III, SS M 18. 900 289. 000 5462. 10 0. 000 0. 00 0. 000 0. 00
60836 REINF CONC PIPE, CLASS Ill, SS M 63. 700 354. 000 22549. 80 0. 000 0. 00 0. 000 0. 00
61002 REINF CONC HE, CL HE-111, SS, M 30. 400 170. 000 5168. 00 0. 000 0. 00 0. 000 0. 00
61010 REINF CONC HE, CL HE-III SS, 1 M 31. 000 410. 830 12735.73 0. 000 0. 00 0. 000 0. 00
61110 MANHOLES, TYPE 1 EACH 37.000 843. 000 31191. 00 0. 000 0. 00 0. 000 0. 00
61112 MANHCLES, TYPE 3 EACH 32.000 1800. 000 57600. 00 0. 000 0. 00 0. 000 0. 00
61121 | NLETS, TYPE 1 EACH 8. 000 521. 000 4168. 00 0. 000 0. 00 0. 000 0. 00
61122 | NLETS, TYPE 3 EACH 147. 000 628. 000 92316. 00 0. 000 0. 00 0. 000 0. 00
61123 | NLETS, TYPE 8 EACH 5. 000 850. 000 4250. 00 0. 000 0. 00 0. 000 0. 00
61124 | NLETS, TYPE 9 EACH 11. 000 100. 000 1100. 00 0. 000 0. 00 0. 000 0. 00
61151 MANHCLE COVERS, TYPE J EACH 52. 000 281. 000 14612. 00 0. 000 0. 00 0. 000 0. 00
61162 | NLET COVERS, TYPE B EACH 6. 000 385. 000 2310. 00 0. 000 0. 00 0. 000 0. 00
61167 | NLET COVERS, TYPE H EACH 50. 000 396. 000 19800. 00 0. 000 0. 00 0. 000 0. 00
61168 | NLET COVERS, TYPE Z EACH 2. 000 375. 000 750. 00 0. 000 0. 00 0. 000 0. 00
61170 | NLET COVERS, TYPE MS EACH 31. 000 230. 000 7130. 00 0. 000 0. 00 0. 000 0. 00
61180 | NLET COVERS, TYPE HM EACH 114. 000 408. 000 46512. 00 0. 000 0. 00 0. 000 0. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 250. 000 250. 00 0. 000 0. 00 0. 000 0. 00



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 6
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320001
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61201 PI PE UNDERDRAI N, 150 MM M 13358. 000 6. 230 83220. 34 0. 000 0. 00 0. 000 0. 00
61211 Pl PE UNDERDRAI N, UNPERFORATED, M 799. 000 26. 240 20965. 76 0. 000 0. 00 0. 000 0. 00
61214 PlI PE UNDERDRAI N, UNPERFORATED, M 165. 000 50. 000 8250. 00 0. 000 0. 00 0. 000 0. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 125. 000 90. 000 11250. 00 0. 000 0. 00 0. 000 0. 00
61407 STEEL THRI E BEAM STRUCTURE APP M 184. 000 104. 560 19239. 04 0. 000 0. 00 0. 000 0. 00
61408 STEEL PLATE BEAM GUARD, CLASS M 1517. 000 32.470 49256. 99 0. 000 0. 00 0. 000 0. 00
61409 STEEL PLATE BEAM GUARD, CLASS M 8. 000 32. 430 259. 44 0. 000 0. 00 0. 000 0. 00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 10. 000 450. 000 4500. 00 0. 000 0. 00 0. 000 0. 00
61422 MARKER POSTS FOR RI GHT OF WAY EACH 129. 000 75. 000 9675. 00 0. 000 0. 00 0. 000 0. 00
61433 ANCHOR ASSEMB FCOR STEEL PLATE EACH 30. 000 75. 000 2250. 00 0. 000 0. 00 0. 000 0. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 27.000 1700. 000 45900. 00 0. 000 0. 00 0. 000 0. 00
61601 WOVEN W RE FENCE M 3093. 000 8. 250 25517. 25 0. 000 0. 00 0. 000 0. 00
61612 CHAIN LINK FENCE, 1.8 M M 230. 000 30. 000 6900. 00 0. 000 0. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 535500. 000 535500. 00 0. 000 0. 00 0. 000 0. 00
62001 CONCRETE CORRUGATED MEDI AN M2 390. 000 43. 060 16793. 40 0. 000 0. 00 0. 000 0. 00
62003 CONCRETE MEDI AN SLOPED NCSE (%4 275.000 43. 060 11841. 50 0. 000 0. 00 0. 000 0. 00
62101 LANDVARK REFERENCE MONUMENTS  EACH 5. 000 100. 000 500. 00 0. 000 0. 00 0. 000 0. 00
62202 ASPHALTI C SHOULDER RUMBLE STRI M 6630. 000 0. 400 2652. 00 0. 000 0. 00 0. 000 0. 00
62203 ASPHALTI C FLUMES M2 260. 000 45. 000 11700. 00 0. 000 0. 00 0. 000 0. 00
62301 CALClI UM CHLCRI DE SURFACE TREAT MG 104. 000 330. 000 34320. 00 0. 000 0. 00 0. 000 0. 00
62401 WATER KL 8700. 000 4.900 42630. 00 0. 000 0. 00 0. 000 0. 00
62501 TOPSOA L %4 3800. 000 1. 800 6840. 00 0. 000 0. 00 0. 000 0. 00
62505 SALVAGED TOPSO L M2 254800. 000 0. 800 203840. 00 0. 000 0. 00 0. 000 0. 00
62702 MJILCHI NG %4 254800. 000 0. 090 22932. 00 0. 000 0. 00 0. 000 0. 00
62811 EROCSI ON BALES, DELI VERED EACH 1270. 000 3. 000 3810. 00 0. 000 0. 00 0. 000 0. 00
62812 ERGCSI ON BALES, | NSTALLED EACH 1270. 000 4.000 5080. 00 0. 000 0. 00 0. 000 0. 00
62815 SILT FENCE, DELI VERED M 2365. 000 3. 250 7686. 25 0. 000 0. 00 0. 000 0. 00
62816 SILT FENCE, |NSTALLED M 2365. 000 3. 250 7686. 25 0. 000 0. 00 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE M 1170. 000 0. 300 351. 00 0. 000 0. 00 0. 000 0. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 12. 000 100. 000 1200. 00 0. 000 0. 00 0. 000 0. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 12. 000 100. 000 1200. 00 0. 000 0. 00 0. 000 0. 00
62822 EROCSI ON VAT, DELIVERED, CLASS M2 2090. 000 0. 750 1567. 50 0. 000 0. 00 0. 000 0. 00
62823 ERGCSI ON MAT, | NSTALLED, CLASS M 2090. 000 0.750 1567. 50 0. 000 0. 00 0. 000 0. 00
62824 EROCSI ON VAT, DELIVERED, CLASS M2 48750. 000 0.710 34612. 50 0. 000 0. 00 0. 000 0. 00
62825 ERGCSI ON MAT, | NSTALLED, CLASS M 48750. 000 0.710 34612. 50 0. 000 0. 00 0. 000 0. 00
62826 EROSI ON VAT, DELIVERED, CLASS M2 420. 000 1. 000 420. 00 0. 000 0. 00 0. 000 0. 00
62827 ERGCSI ON MAT, | NSTALLED, CLASS M 420. 000 1. 000 420. 00 0. 000 0. 00 0. 000 0. 00
62870 | NLET PROTECTION, TYPE A EACH 27.000 75. 000 2025. 00 0. 000 0. 00 0. 000 0. 00
62871 | NLET PROTECTI ON, TYPE B EACH 120. 000 45. 000 5400. 00 0. 000 0. 00 0. 000 0. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

| TEM
NUMBER

62872
62905
63003
63008
63010
63011
63015
63103
63110
63111
63261

63301
63305
63310
63311
63410
63411
63412
63413
63414
63502
63601
63610
63701
63702
63822
63826
63827
63830
63831
64151

64151

64153

64154

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10
SEEDI NG, M XTURE NO. 30
SEEDI NG M XTURE NO 40
SEEDI NG, BORROW PI T M XTURE

WATERI NG SODDED AREAS

LAVWN SCD

ERCSI ON CONTRCL SCD

SHRUBS,

TYPHAS LATI FOLI A ( BROAD LEAVED
300 MM HEI GHT, BR

DELI NEATOR POSTS

DELI NEATORS

DELI NEATOR BRACKETS

TEMPORARY DEL| NEATORS

WOOD POSTS, 100 X 150 WM X 3.7
WOOD PCSTS, 100 X 150 MM X 4.3
WOOD POSTS, 100 X 150 WM X 4.9
WOOD POSTS, 100 X 150 MM X 5.5
WOOD POSTS, 100 X 150 WM X 6.1
HI G+ STRENGTH STRUCT STEEL, S

CONCRETE MASONRY, SI GN SUPPORT
HI G4 STRNGTH BAR STL REINF, SI
SIGNS, TYPE |

SIGNS, TYPE |1, REFLECTIVE
MVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |1
REMOVI NG SVALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SI GN
SI GN BRI DGE, STRUCTURE MOUNTED
S-28-7

SI GN BRI DGE, STRUCTURE MOUNTED
S-28-8

SI GN BRI DGE, STRUCTURE MOUNTED
S-28-9

SI GN BRI DGE, STRUCTURE MOUNTED
S-28-10

CONTRACT AND ESTI MATE ENG NEER

KG
KG
KG
KL
M2
%4
EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
KG

MB

KG

M2

EACH
EACH
EACH
EACH
EACH
LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
52. 000 45. 000
10010. 000 0.610
1550. 000 4. 350
10. 000 9. 240
2910. 000 9. 450
20. 000 11. 000
40. 000 10. 500
1570. 000 6. 000
15010. 000 2. 650
575. 000 2.500
120. 000 30. 000
130. 000 17. 000
170. 000 3.500
130. 000 22.000
104. 000 15. 000
22.000 48. 000
132. 000 54. 000
65. 000 60. 000
20. 000 63. 000
3. 000 69. 000
1910. 000 4.180
6. 000 575. 000
185. 000 6. 100
104. 500 193. 680
252.740 150. 640
25. 000 90. 000
5. 000 100. 000
175. 000 15. 000
179. 000 15. 000
6. 000 150. 000
1. 000 1850. 000
1. 000 1850. 000
1. 000 1850. 000
1. 000 1850. 000

2210.

2860.
1560.
1056.
7128.
3900.
1260.
207.
7983.
3450.
1128.
20239.
38072.
2250.
500.
2625.
2685.
900.
1850.

1850.
1850.

1850.

o

COLOOOOO0O0O0O

COLPLOLOOO00O00O0OO0O000000

Bl DDER NO 2
UNI'T
Bl D PRI CE

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

°

COLOOOOO0O0O0O

COLOLOOO00O00OO0O0O000000O

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

o

COCLOOOOO0O0O0O

COLOLOOO0000O0O00O000000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

LETTI NG DATE: 03/20/01

o
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COOOOOPOL0O00e0000000



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320001

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T
Bl D PRI CE

PACGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 03/20/01

64183

64184

64185

64210
64220
64310
64313
64318
64321
64323
64326
64329
64333
64344

64345

64503
64505
64506
64602
64618
64635
64642
64710
64718
64730
64734
64738
64746

SI GN BRI DGE, STRUCTURE MOUNTED LS
S-28-11
OVERHEAD SI GN SUPPCORT, STRUCTU LS
S-28-1
OVERHEAD SI GN SUPPCRT, STRUCTU LS
S-28-2
OVERHEAD SI GN SUPPCRT, STRUCTU LS
S-28-3
OVERHEAD SI GN SUPPCRT, STRUCTU LS
S-28-4
OVERHEAD SI GN SUPPCORT, STRUCTU LS
S-28-5

FI ELD LABORATCRY LS
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, ARROW BOARDS DAYS

TRAFFI C CONTROL, DRUVS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, SURVEIL & MAINT, DAYS
1067-01-73

TRAFF CNTRL, SURVEIL & MAINT, DAYS
1391-05-71

GEOTEXTI LE FABRI C, TYPE DF M2
GEOTEXTI LE FABRI C, TYPE R %4
GEOTEXTI LE FABRI C, TYPE HR %4
PAVEMENT MARKI NG, 100 WM EPOX M
PVMI' MRKNG, CHANNELI ZI NG 200 M
PAVEMENT MARKI NG, RAI SED MARKE EA
REMOVI NG PAVEMENT MARKI NGS M
PVMI' MRKNG, STOP LINE, 450 MM M
PVMI'T MRKNG, CROSSWALK, 150 MM M
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PVMI'T MRKNG, ARROWS, BI KE LANE, EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 1850. 000
1. 000 13710. 000
1. 000 14215. 000
1. 000 14056. 000
1. 000 9610. 000
1. 000 15835. 000
1. 000 4000. 000
1. 000 12000. 000
306. 000 20. 000
153975. 000 0. 200
22546. 000 0. 450
94. 000 1. 000
75390. 000 0. 100
40093. 000 0. 400
118. 000 24. 000
118. 000 2.000
460. 000 30. 000
300. 000 30. 000
25560. 000 1.900
1119. 000 3.570
140. 000 4.760
37836. 000 1. 250
5048. 000 2.150
190. 000 46. 000
20400. 000 0. 530
551. 000 14. 000
95. 000 13. 200
1. 000 135. 000
97. 000 135. 000
3. 000 150. 000
15. 000 60. 000

14056.

9610.

15835.

4000.
12000.
6120.
30795.
10145.
94.
7539.
16037.
2832.
236.
13800.

9000.

48564.
3994.
666.
47295.
10853.
8740.
10812.
7714.
1254.
135.
13095.
450.
900.

©

©

COLOLOOOO0O0OO

cooo0000000000

. 000

. 000

000

000
000
000
000
000
000
000
000
000
000
000

000

. 000

000
000
000
000
000
000
000
000
000
000
000
000

©

©

COLOLOOOOO0OO

COOCOOOOO00000O0

©

©

COLOLOOOOO0OO

cooo0000000000

. 000

. 000

000

000
000
000
000
000
000
000
000
000
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. 000

000
000
000
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000

©

©
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Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

PVMI' MRKNG, SYMBCLS, BI KE LANE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, WORDS, BI KE LANE
PVMI' MRKNG, DI AGONAL, 300 WM
PVMI' MRKNG, DI AGONAL, 600 MV
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG PARKI NG STAL
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI'T MRKNG, CHANNELI ZI NG
TEMP PVMI' MRKG CHAN 200MM REMO
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 78 WM

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 300 X 600 M
PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 11
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRVR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
COVMUNI CATI ON CABLE, | NSTALED

=L

2
2

I LL

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
15. 000 60. 000
84. 000 135. 000
30. 000 60. 000
239. 000 14. 000
115. 000 14. 000
563. 000 13. 200
70. 000 13. 200
540. 000 13. 200
61. 000 40. 000
41595. 000 0. 390
16721. 000 2.620
569. 000 1. 380
210. 000 6. 380
176. 000 3. 500
14241. 000 1. 650
2272. 000 2.260
11874. 000 2.770
4675. 000 9. 100
3120. 000 10. 150
270. 000 65. 000
2835. 000 10. 500
243. 000 36. 080
189. 000 325. 000
111. 000 425. 000
50. 000 325. 000
33. 000 625. 000
12. 000 550. 000
2.000 325. 000
1. 000 550. 000
6. 000 575. 000
50. 000 95. 000
45. 000 195. 000
1640. 000 3. 280
95. 000 3.900
1650. 000 4.600
1250. 000 4.750
225. 000 4.850
1370. 000 2.100
2600. 000 4.250

DI VI SI ON OF H GHWAYS

COOOOOO0OOOOLOO0O00000000O00O0O0O000O00O0O0O0O00O0O0O0O

Bl DDER NO 2
UNI'T
Bl D PRI CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

COOLOOOO0OOOOLOOO000000000O0O000000O0O0O0O00O00O0O

PAGE:

Bl DDER NO 3

UNIT
BI D PRI CE

COOLOOOO0OOOOLOO0O0000000000O0O000O00O0O0O0O00O0O0O0O

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

LETTI NG DATE: 03/20/01

COOOOOOOOLO000000000000000LOD0000000000



Dat e 03/20/01
CERTI FI ED BY-
TI TLE-

PROPCSAL: 20010320001

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

©

COOOOO00OOOLOOO00000000000O

Bl DDER NO 2
UNI'T
Bl D PRI CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

. 000

. 000

. 000

. 000

. 000

. 000

e

COOOOO000OOLOOO0O00O00000000O

.00

.00

.00

.00

.00

.00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

e

COOLOLOO000OOLOOO000O000000O00

000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 03/20/01

©

COLOOOOO000O0O0L0000000000

.00

.00

.00

.00

.00

.00

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
65557 ELECTRI CAL WRE, TRAFFIC SIGNA M 5440. 000 2.150 11696. 00
65566 ELECTRICAL WRE, LIGHTING NO M 1560. 000 1.900 2964. 00
65567 ELECTRICAL WRE, LIGHTING NO M 410. 000 2. 050 840. 50
65568 ELECTRICAL WRE, LIGHTING NO M 550. 000 2.450 1347.50
65580 LOOP DETECTOR LEAD I N CABLE M 9740. 000 2.950 28733. 00
65585 LOOP DETECTOR W RE M 9130. 000 1. 950 17803. 50
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 550. 000 550. 00
65702 PCOLES, TYPE 2 EACH 5. 000 820. 000 4100. 00
65703 PCLES, TYPE 3 EACH 15. 000 1020. 000 15300. 00
65704 PCLES, TYPE 4 EACH 13. 000 620. 000 8060. 00
65705 POLES, TYPE 5 EACH 12. 000 614. 000 7368. 00
65732 TRAFFIC SIGNAL STDS, ALUM 4.0 EACH 44.000 175. 000 7700. 00
65733 TRAFFIC SI GNAL STDS, ALUM 4.6 EACH 6. 000 180. 000 1080. 00
65801 TROVBONE ARMS, 3.7 M EACH 2.000 524. 000 1048. 00
65802 TROVBONE ARMS, 4.6 M EACH 2. 000 560. 000 1120. 00
65803 TROVBONE ARMS, 6.1 M EACH 13. 000 658. 000 8554. 00
65804 TROVBONE ARMS, 7.6 M EACH 3. 000 840. 000 2520. 00
65826 TRAFFI C SI GNAL FACES, 3-300 MM EACH 80. 000 195. 000 15600. 00
65828 TRAFFI C SI GNAL FACES, 5-300 MM EACH 13. 000 310. 000 4030. 00
65829 TRAFFI C SI GNAL FACES, 3-300 MM EACH 18. 000 195. 000 3510. 00
65831 TRAFFIC SI GNAL FACES, 5-300 MM EACH 1. 000 310. 000 310. 00
65846 PEDESTRI AN SI GNAL FACES, 300 M EACH 4.000 175. 000 700. 00
65849 PEDESTRI AN PUSH BUTTONS EACH 4.000 56. 000 224.00
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 530. 000 530. 00
CTH B & STH 26
65851 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 530. 000 530. 00
I'H 94 EASTBOUND ON- RAMP & STH
65852 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 530. 000 530. 00
I H 94 WESTBOUND COFF- RAMP & STH
65853 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 530. 000 530. 00
LI NMVAR LANE & STH 26
65854 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 530. 000 530. 00
I H 94 EASTBOUND OFF- RAMP & WAT
65855 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 530. 000 530. 00
I H 94 WESTBOUND ON- RAMP & WATE
65856 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 520. 000 520. 00
HARTW G & STH 26
65903 LUM NAIRES, UTILITY, 150 W EACH 42.000 160. 000 6720. 00
65926 LUM NAI RE ARMS, SINGLE MEMBER, EACH 30. 000 94. 000 2820. 00

. 000

. 000



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

| TEM
NUMBER

65968
65985
66501
66502
90001
90001
90001
90001
90001
90001
90001
90001

90001

90002

90002

90002

| TEM DESCRI PTI ON

UNDERDECK
STRUCTURE
UNDERDECK
STRUCTURE
UNDERDECK
STRUCTURE
UNDERDECK
STRUCTURE

LI GATI NG UNI TS, WALKWAY
SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90001A WATERMAI N, 200 MM DI AVE

M SC

90001B WATERMAI N, 250 MM DI AVE

M SC

90001C SANI TARY SEVER, 200 MM

M SC

90001D SANI TARY SEVER FORCE NA

M SC

90001E GRANULAR BACKFI LL, SPEC

M SC

90001G CONCRETE GQUTTER, 750 MM

M SC

90001H REMOVI NG UNDERDRAI N

M SC

90001J CULVERT PI PE LI NERS, 13

M SC

90001L PAVEMENT MARKI NG DI AGO

LI GHTI NG
B- 28- 109
LI GHTI NG
B- 28- 110
LI GHTI NG
B- 28- 111
LI GHTI NG
B- 28-112

100 MM EPOXY

M SC

90002A TEMPORARY SHORI NG

M SC

90002B PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

M SC

90002C RESTORI NG AND RECOATI NG

SLOPE PAVI NG

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS

LS

LS

2 b
2

£ £ £ £ £ £ £ £ £LL

S

M2

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

10. 000 110. 000
2. 000 186. 000

1. 000 5500. 000

1. 000 3300. 000

1. 000 5500. 000

1. 000 3300. 000

2. 000 790. 000
639. 000 2.950
656. 000 5. 410
275.000 114. 000
92. 000 134. 500
92. 000 108. 000
278. 000 108. 000
200. 000 39. 000
64. 000 38. 250
135. 000 2.000
79. 000 332. 250
24.000 13. 200
1667. 000 53. 550
25. 000 28. 000
1600. 000 8. 500

DI VI SI ON OF H GHWAYS

5500.
3300.
1580.
1885.
3548.
31350.
12374.
9936.
30024.
7800.
2448.
270.
26247.

316.

89267.

700.

13600.

00
00
00
05
96
00
00
00
00
00
00
75

80

85

00

00

©

©

oo

Bl DDER NO 2
UNI'T
Bl D PRI CE

. 000

000

000
000
000
000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

©

°

SRS

.00

00
00

00
00

00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

PAGE:

11

Bl DDER NO 3
UNIT
Bl D PRI CE
LUM NAI RE ARMS, SINGLE MEMBER, EACH
LUMNR ARM5S TRUSS TYP, 115 MM C EACH

©

©

SRS REES

. 000

000

000
000
000
000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 03/20/01
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.00
.00
.00

.00

.00

.00
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Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320001

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

PAGE:

12

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 03/20/01

90002 M SC %4
90002D TOPSA L, SPECI AL

90003 M SC
90003A CLAY LI NER

90003 M SC
90003B GABI ON

90003C TEMPCRARY STONE DI TCH C

90003 M SC
90003D CONCRETE MASONRY, PI PE

90003 M SC
90003E DETENTI ON BASI N EXCAVAT

90004 M SC LS
90004A PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-28-18

90004 M SC LS
90004B PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-28-19

90004 M SC LS
90004C SALVAG NG TUBULAR RAI LI
TYPE F, STRUCTURE B-28-13

90004 M SC LS
90004D SALVAGQ NG TRAFFI C SI GNA
STH 26 & CTH B

90004 M SC LS
90004E SALVAG NG TRAFFI C SI GNA
STH 26 & LI NVAR LANE

90004 M SC LS
90004F REMOVI NG TRAFFI C SI GNAL
STH 26 & | H 94 EASTBOUND ON- RA

90004 M SC LS
90004G REMOVI NG TRAFFI C SI GNAL
STH 26 & I H 94 WESTBOUND COFF-R

M8
M8
90003 M SC M8
M8
M8

90004 M SC LS
90004H TEMPCRARY S| GNALS, STH
90004 M SC LS

90004J TEMP. TRAFFI C Sl GNALS,

STH 26 & | H 94 EASTBOUND ON- RA
90004 M SC LS

90004K TEMP. TRAFFI C SI GNALS,

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
910. 000 2.500
1600. 000 12. 000
15. 000 170. 000
8. 000 150. 000
0. 600 1000. 000
7400. 000 4.920
1. 000 2500. 000
1. 000 2500. 000
1. 000 1500. 000
1. 000 1000. 000
1. 000 1000. 000
1. 000 900. 000
1. 000 900. 000
1. 000 9200. 000
1. 000 8300. 000
1. 000 8300. 000

600.

36408.

2500.

2500.

1500.

1000.

1000.

900.

900.

9200.

8300.

8300.

.00

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00

0.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

STH 26 & I H 94 WESTBOUND CFF-R
M SC

90004L TEMP. TRAFFI C Sl GNALS
STH 26 & LI NVAR LANE

M SC

90004M DEBRI'S CONTAI NMVENT, STR
B- 28- 16

M SC

90004N DEBRI' S CONTAI NMVENT, STR
B-28-17

M SC

90004P DEBRI S CONTAI NMENT, STR
B- 28- 109

M SC

90004Q DEBRI' S CONTAI NMVENT, STR
B- 28- 110

M SC

90004R DEBRI S CONTAI NMVENT, STR
B- 28-18

M SC

90004S DEBRI' S CONTAI NMVENT, STR
B-28-19

M SC

90004T SI GN BRI DGE, STRUCTURE
STRUCTURE S-28-12

M SC

90004U OVERHEAD SI GN SUPPCRT,
S-28-6

M SC

90004V PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B-28-13

M SC

90005A LI GHTI NG CONTROL CABI NE
M SC

90005B PI CNI C TABLES, SINGLE P
M SC

90005C REMOVI NG PULL BOXES

M SC

90005D SALVAG NG STREET LI GHTS
M SC

90005F TUBULAR STEEL SI GN POST
M SC

90005G TUBULAR STEEL SI GN POST

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

DI VI SI ON OF H GHWAYS

7800.

1500.

1500.

1500.

1500.

1500.

1500.

1850.

15835.

2500.

4200.

1660.

75.

175.

120.

125.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

7800.

1500.

1500.

1500.

1500.

1500.

1500.

1850.

15835.

2500.

4200.

1660.

3225.

875.

600.

1125.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

PAGE: 13
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0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320001

| TEM
NUMBER

90005

90005

90005

90005
90005
90005
90005
90005
90005
90005
90008
90008
90010
90020
90365
90410

90411
90412

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005H TUBULAR STEEL SI GN POST
M SC EACH
90005J PULL BOXES, STEEL, 600
SALVAGED COVERS & FRAMES
M SC EACH
90005K PULL BOXES, STEEL, 300
SALVAGED COVERS & FRAMES
M SC EACH
90005L BUS SHELTER
M SC EACH
90005M CONCRETE MASONRY ANCHOR
NO. 19M BARS
M SC EACH
90005N BAR COUPLERS, 13 MM
M SC EACH
90005P BAR COUPLERS, 16 MM
M SC EACH
90005Q BAR COUPLERS, 19 MM
M SC EACH
90005R BAR COUPLERS, 25 MM
M SC EACH
90005S BAR COUPLERS, 29 MM
M SC EACH
90005T SALVAGED UNDERDRAI N END
M SC EACH
90005U | NLETS, TYPE 9, MJDI FI E
M SC DAY
90008A PROIECT SUPERVI SI ON
M SC DAY
90008B PORTABLE CHANGEABLE MES
M SC HRS
90010A LANE RENTAL CHARCE
M SC VM
90020A SANI TARY SEVWER MANHOLE
QWP, BASE COURSES MG
QWP, CONCRETE PAVEMENT (%4
QWP, PROFI LE | NDEX | NCENTI VE, DOL
QWP, PVMI STRENGTH | NCENTI VE, DOL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
3. 000 135. 000
13. 000 350. 000
9. 000 250. 000
1. 000 1650. 000
48. 000 15. 000
34. 000 15. 000
766. 000 15. 000
54.000 15. 000
12. 000 15. 000
20. 000 15. 000
26. 000 70. 000
1. 000 2600. 000
190. 000 632. 000
4000. 000 12. 500
0.010 15000. 000
12. 000 500. 000
198790. 000 0. 220
117970. 000 0. 600
65800. 000 1. 000
31225. 000 1. 000

DI VI SI ON OF H GHWAYS

2250.

1650.

720.

510.
11490.
810.
180.
300.
1820.
2600.
120080.
50000.
150.
6000.
43733.
70782.

65800.
31225.

00

00

00

00
00
00
00
00
00
00
00
00
00
00
80

00
00

o

cooo

Bl DDER NO 2
UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

000
000

o

oo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

00
00
00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

o

cooo

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

000
000

LETTI NG DATE: 03/20/01

o

ocooo

.00

.00

.00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

.00
.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320001

| TEM
NUMBER

90501 QWP READY M XED CONC MASONRY F
90502 QWP, MAS STRGTH | NCENTI VE READ
90545 CONCRETE CCOLLAR

90590 PI PE GRATES

90591 TEMPORARY COVER PLATES

90616 MARKER POSTS, FLEXI BLE, FOR CU
90621 REMOVE AND RESET STEEL PLATE B
90625 CRASH CUSHI ONS, LOW NMAI NTENANC
90710 TRAFF CNTRL, PERVANENT BARR, T
90778 PAVEMENT MARKI NG CQOUTFALL MARK
90998 ON-THE-JOB TRAI NI NG ASP-1T AP
90999 ONTHE-JOB TRAI NI NG ASP-1
20811 SELECTED BORROW EXCAVATI ON

VB
DOL
EACH
EACH
EACH
EACH
M
EACH
EACH
EACH
HRS.
HRS
VB

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

2551. 000 12. 000 30612. 00

30612. 000 1. 000 30612. 00

8. 000 500. 000 4000. 00

2. 000 2200. 000 4400. 00

7.000 200. 000 1400. 00

60. 000 40. 000 2400. 00

120. 000 26. 240 3148. 80

2.000 12500. 000 25000. 00

11. 000 285. 000 3135. 00

136. 000 12. 000 1632. 00

1300. 000 4. 000 5200. 00

5000. 000 2.000 10000. 00

10360. 000 10. 500 108780. 00

....... 16375120. 04

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

COCOLOOOOOLOOO0O00o

Bl DDER NO 2
UNI'T
Bl D PRI CE

000
000
000

©

COOOOOOOLOO0O00o

PAGE:
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Bl DDER NO 3
UNIT
BI D PRI CE

COOOOOOOLOOO00O

000
000
000

LETTI NG DATE: 03/20/01

°

COOLOeOOOL00eo



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320003

STATE PROJECT(S): 1392-06-71
1392- 07- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

PTASCHI NSKI'  CONSTRUCTI ON, | NC

R NO 1:
R NO 2: MJSSON BRCS., INC
R NO 3

JAMES CAPE & SONS CO.

LOCATI ON 14/ DODCE

WATERTOMWN - WAUPUN RD, S FAI RFI ELD -

COUNTY

PAGE:

16

LETTI NG DATE: 03/20/01

20302

20401
20402
20405
20406
20501
20801
21302

21303

30404
30409
30424
30426
40204
40301
40501
40723
40728
41020
41103
41105

| TEM DESCRI PTI ON UNIT
CLEARI NG 40M
CLEARI NG 25w
GRUBBI NG 40M
GRUBBI NG 25w
REMOVI NG OLD CULVERT, STATION LS

2+467

REMOVI NG OLD CULVERT, STATION LS
3+893

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE S| DEWALK
COVMON EXCAVATI ON

BORROW EXCAVATI ON

FI NI SHI NG ROADVWAY, PROQJECT
1392-06-71

FI NI SHI NG ROADVWAY, PROQJECT
1392-07-71

CRUSHED AGGREGATE BASE COURSE
SHAPI NG SHOULDERS

SALVAGED ASPHALTI C PAVEMENT, B
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTI C C DOL
SALVAGED ASPHALTI C PAVEMENT, M MG
ASPHALTI C SURFACE, DETOURS MG
ASPHALTI C SURF, DRI VEWAYS & FI MG

h nEBIPERP

o DD

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 350. 000
180. 000 8. 000
2. 000 350. 000
560. 000 6. 000
1. 000 750. 000
1. 000 750. 000
24445. 000 1.870
28. 000 2.000
840. 000 3. 280
6392. 000 1. 200
47163. 000 3. 960
2090. 000 6. 320
1. 000 1500. 000
1. 000 5000. 000
39005. 000 6.779
6300. 000 0. 300
4625. 000 4.982
37150. 000 7.220
3620. 000 0. 350
10195. 000 0. 900
613. 000 200. 000
10195. 000 23.790
7210. 000 1. 000
4870. 000 3.902
50. 000 72.000
22.000 95. 000

STH 26
DODGE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
700. 00 200. 000 400. 00
1440. 00 7.000 1260. 00
700. 00 200. 000 400. 00
3360. 00 7.000 3920. 00
750. 00 1000. 000 1000. 00
750. 00 1000. 000 1000. 00
45712. 15 2.950 72112. 75
56. 00 5. 000 140. 00
2755. 20 7.500 6300. 00
7670. 40 3. 500 22372.00
186765. 48 4. 850 228740. 55
13208. 80 6. 030 12602. 70
1500. 00 1000. 000 1000. 00
5000. 00 1000. 000 1000. 00
264423. 09 6. 890 268744. 45
1890. 00 0. 490 3087. 00
23043. 83 3. 320 15355. 00
268228. 20 6. 890 255963. 50
1267. 00 0. 350 1267. 00
9175. 50 0. 900 9175. 50
122600. 00 200. 000 122600. 00
242539. 05 23.790 242539. 05
7210. 00 1. 000 7210. 00
19003. 62 5. 350 26054. 50
3600. 00 72.000 3600. 00
2090. 00 95. 000 2090. 00

HOVE RD
Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
200. 000 400. 00
7.000 1260. 00
200. 000 400. 00
7.000 3920. 00
400. 000 400. 00
400. 000 400. 00
1.750 42778. 75
4.900 137. 20
2. 000 1680. 00
3. 500 22372.00
4.540 214120. 02
6. 000 12540. 00
5001. 000 5001. 00
5001. 000 5001. 00
7.490 292147. 45
0. 800 5040. 00
7.190 33253. 75
7.190 267108. 50
0. 350 1267. 00
0. 900 9175. 50
200. 000 122600. 00
23.790 242539. 05
1. 000 7210. 00
3.910 19041. 70
72.000 3600. 00
95. 000 2090. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320003

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
41509 CONCRETE PAVEMENT, 225 MM %24
41605 CONCRETE DRI VEWAY, 150 MM M2
52105 CORRUGATED STEEL CULVERT PIPE, M
52107 CORRUGATED STEEL CULVERT PI PE, M
52109 CORRUGATED STEEL CULVERT PIPE, M
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
52178 STL APRN ENDW. FR CLVT PI PE SL EACH
52180 STL APRN ENDW. FR CLVT PI PE SL EACH
52262 RCCP, APRON ENDWALLS, 450 WM  EACH
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
60123 CONCRETE CURB AND GUTTER, 750 M
60133 CONCRETE CURB AND GUTTER, 750 M
60170 CONCRETE CURB AND GUTTER, 900 M
60205 CONCRETE SI DEWALK, 125 MM %4
60601 RI PRAP VB
60825 REINF CONC PIPE, CLASS Ill, SS M
60826 REINF CONC PIPE, CLASS III, SS M
60827 REINF CONC PIPE, CLASS Ill, SS M
60829 REINF CONC PIPE, CLASS III, SS M
61110 MANHCLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61128 RECONSTRUCTI NG MANHOLES EACH
61148 | NLETS, TYPE 4 EACH
61151 MANHCLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE H S EACH
61165 | NLET COVERS, TYPE F EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE Ms EACH
61422 MARKER POSTS FOR RI GHT OF WAY EACH
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES \%4
62401 WATER KL
62501 TOPSO L (%4
62505 SALVAGED TOPSO L M2
62702 MJILCHI NG (%4
62811 ERCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

22900. 000 25.760 589904. 00

1590. 000 28. 080 44647. 20

256. 000 49. 130 12577. 28

71.000 59. 240 4206. 04

18. 000 82. 100 1477. 80

2. 000 199. 450 398. 90

43. 000 243.020 10449. 86

4.000 479. 580 1918. 32

1. 000 478. 750 478. 75

1. 000 645. 850 645. 85

3790. 000 21. 690 82205. 10

285. 000 21.000 5985. 00

60. 000 39. 000 2340. 00

4476. 000 21.700 97129. 20

7.000 100. 000 700. 00

313. 000 92.180 28852. 34

104. 000 93. 570 9731. 28

56. 000 122. 670 6869. 52

1035. 000 127. 670 132138. 45

20. 000 954. 900 19098. 00

2. 000 1700. 780 3401. 56

54. 000 471.120 25440. 48

1. 000 1060. 460 1060. 46

2. 000 905. 250 1810. 50

1. 000 1090. 180 1090. 18

22.000 221. 680 4876. 96

6. 000 297.610 1785. 66

1. 000 591. 440 591. 44

48. 000 297. 610 14285. 28

1. 000 226. 080 226. 08

58. 000 52. 000 3016. 00

1. 000 65000. 000 65000. 00

77.600 44.000 3414. 40

4000. 000 3.700 14800. 00

3150. 000 3. 000 9450. 00

30850. 000 0. 690 21286. 50

30360. 000 0. 120 3643. 20

20. 000 6. 000 120. 00

20. 000 6. 000 120. 00

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000

000

. 950
. 100

000
000

627231.
51277.
17152.

5538.
2106.
400.
12685.
1720.
520.
605.
83948.
9120.
2370.
111452.
525.
37115.
12386.
4774.

136620.

16650.

3730.
27810.
951.
2000.
985.
6050.
2100.
650.
16800.
275.
5220.
25000.
3414.
16000.
12600.
29307.
3036.
80.
80.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
23.810 545249. 00
33.700 53583. 00
53. 000 13568. 00
75. 000 5325. 00
100. 000 1800. 00
200. 000 400. 00
310. 000 13330. 00
450. 000 1800. 00
320. 000 320. 00
380. 000 380. 00
22. 950 86980. 50
34. 000 9690. 00
35. 000 2100. 00
25. 500 114138. 00
75. 000 525. 00
90. 980 28476.74
91. 470 9512. 88
98. 490 5515. 44
129. 660 134198. 10
832. 480 16649. 60
1838. 290 3676. 58
534. 630 28870. 02
1081. 470 1081. 47
750. 000 1500. 00
1159. 380 1159. 38
181. 000 3982. 00
250. 000 1500. 00
517. 000 517. 00
250. 000 12000. 00
185. 000 185. 00
90. 000 5220. 00
133690. 000 133690. 00
44.000 3414.40
3.700 14800. 00
3. 000 9450. 00
0. 840 25914. 00
0. 100 3036. 00
4. 000 80. 00
4.000 80. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320003

| TEM
NUMBER

64303

64318
64321
64326
64505
64601
64602
64618
64710
64718
64730
64734
64758
64766
64778
64782
64786

| TEM DESCRI PTI ON UNIT
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
EROCSI ON VAT, | NSTALLED, CLASS M

FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG M XTURE NO 10 KG
SEEDI NG, M XTURE NO. 40 KG
WATERI NG SODDED AREAS KL
LAVWN SOD M2
WOOD PCSTS, 100 X 150 WM X 4.3 EACH
SIGNS, TYPE |1, REFLECTIVE M2
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE B LS
FI ELD LABORATCRY LS
TRAFFI C CONTROL, PROQIECT LS
1392-06-71

TRAFFI C CONTROL, PROQJIECT LS
1392-07-71

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE R M2
PAVEMENT MARKI NG 100 v PAIN M
PAVEMENT MARKI NG 100 vwW EPOX M
PVMI' MRKNG, CHANNELI ZI NG, 200 M
PVMI'T MRKNG, STOP LINE, 450 v\M M
PVMI' MRKNG, CROSSWALK, 150 MM M
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 200 MMV
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG PARKI NG STAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
660. 000 3. 000
660. 000 3. 000
1320. 000 0. 050
6. 000 25. 000
10. 000 25. 000
8190. 000 0. 650
8190. 000 0. 450
1518. 000 0. 600
256. 000 4.500
511. 000 4.800
10. 000 20. 000
132. 000 10. 000
4120. 000 3. 000
74.000 48. 000
55. 430 175. 000
68. 000 25. 000
73. 000 5. 000
1. 000 7000. 000
1. 000 2000. 000
1. 000 1795. 000
1. 000 1800. 000
5280. 000 0. 800
10560. 000 0.120
6070. 000 0. 500
33. 000 3. 000
10000. 000 0.170
10250. 000 0. 820
155. 000 3. 200
110. 000 18. 000
471. 000 12. 000
2. 000 170. 000
2. 000 180. 000
1. 000 200. 000
267. 000 14. 000
505. 000 10. 000
72.000 13. 000
85. 000 14.750

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

2000.

woowooo

000

. 000
. 750
. 000
. 780
. 000
. 000
5000.
1500.
4201.

000
000
000

000

400
100
300
000
170

. 820
. 200
18.
. 000
170.
180.
200.

14.

10.

13.
. 750

000

000
000
000
000
000
000

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

1800.

woowooo

000

. 000
. 750
. 000
. 780
. 000
. 000
12000.
3500.
1795.

000
000
000

000

800
120
500
000
170

. 820
. 200
18.
. 000
170.
180.
200.

14.

10.

13.
. 750

000

000
000
000
000
000
000

LETTI NG DATE: 03/20/01



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320003

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M 3710. 000 1. 300 4823. 00
65050 CONSTRUCTI ON STAKI NG, CABC M 3710. 000 1. 300 4823. 00
65055 CONSTRUCTI ON STAKING, CURB, GU M 2220. 000 0. 010 22.20
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 29. 000 50. 000 1450. 00
65070 CONSTRUCTI ON STAKI NG, CONCRETE M 2000. 000 4.500 9000. 00
66501 SAW NG EXI STI NG PAVEMENT M 270. 000 6. 000 1620. 00
90005 M SC EACH 54. 000 75. 000 4050. 00

90005A COARSE AGGREGATE, SEDI M

I NLET PROTECTI ON
90358 M LL AND RELAY ASPHALTI C PAVEM M2 13200. 000 1. 950 25740. 00
90365 QWP, BASE COURSES MG 39005. 000 0. 260 10141. 30
90401 QWP, PLACEMENT OFCONCRETE PAVE P. D. 11. 000 385. 000 4235. 00
90416 COARSE AGCGREGATE, SIZE NO. VB 100. 000 18. 200 1820. 00

1
90421 QWP, AGGREGATE FOR CONCRETE PA M2 22900. 000 0. 150 3435. 00
90545 CONCRETE COLLAR EACH 4.000 178. 950 715. 80
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 6. 000 28. 000 168. 00
41665 CONCRETE PAVEMENT GAPS EACH 3. 000 1000. 000 3000. 00
65219 NONMETALLIC CONDUI T, SCHEDULE M 307. 500 18. 250 5611. 88
65229 NONMETALLI C CONDUI T, SCHEDULE M 149. 400 19. 750 2950. 65
65301 PULL BOXES, STEEL, 300 X 600 M EACH 4.000 350. 000 1400. 00
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH 5. 000 475. 000 2375.00
65568 ELECTRICAL WRE, LIGHTING NO M 382.700 2. 250 861. 08
65569 ELECTRICAL WRE, LIGHTING NO M 1148. 100 2.500 2870. 25
90005 M SC EACH 10. 000 450. 000 4500. 00

90005B REMOVI NG LI GHTI NG UNI TS
90005 M SC EACH 11. 000 2110. 000 23210. 00

90005C STANDARD ROADWAY LI GHTI

PROPOCSAL TOTAL....... 2679910. 87

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
2.200 8162. 00
0. 900 3339. 00
2.700 5994. 00
150. 000 4350. 00
7.500 15000. 00
3. 000 810. 00
75. 000 4050. 00
1. 950 25740. 00
0. 200 7801. 00
500. 000 5500. 00
25. 000 2500. 00
0. 100 2290. 00
350. 000 1400. 00
45. 000 270. 00
1000. 000 3000. 00
18. 250 5611. 88
19. 750 2950. 65
350. 000 1400. 00
475. 000 2375. 00
2. 250 861. 08
2.500 2870. 25
450. 000 4500. 00
2110. 000 23210. 00
2833054. 54

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
2.200 8162. 00
0. 900 3339. 00
2.700 5994. 00
150. 000 4350. 00
7.500 15000. 00
4.920 1328. 40
75. 000 4050. 00
1. 950 25740. 00
0. 270 10531. 35
500. 000 5500. 00
38. 000 3800. 00
0. 360 8244. 00
200. 000 800. 00
45. 000 270. 00
1500. 000 4500. 00
18. 250 5611. 88
19. 750 2950. 65
350. 000 1400. 00
475. 000 2375.00
2. 250 861. 08
2.500 2870. 25
450. 000 4500. 00
2110. 000 23210. 00
2863348. 78



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010320004

STATE PROJECT(S): 5350-01- 90

TYPE OF WORK:

I NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1 CABLE- LI TE, | NC.

BI DDER NO 2 VESTPHAL & COVPANY, | NC.

Bl DDER NO 3 DARW N ELECTRIC, INC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
61910 MOBI LI ZATI ON LS 1. 000
62815 SILT FENCE, DELI VERED L. F. 400. 000
62816 SILT FENCE, | NSTALLED L.F. 400. 000
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 3. 000
63702 SICGNS, TYPE I, REFLECTIVE S. F. 44.000
63827 REMOWI NG SIGNS, TYPE || EACH 4.000
64301 TRAFFI C CONTROL LS 1. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F. 100. 000
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N L. F. 100. 000
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 100. 000
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 170. 000
65219 NONMETALLI C CONDUI T, SCHEDULE L. F. 1125. 000
65221 NONMETALLIC CONDUI T, SCHEDULE L.F. 72.000
65250 LOOP DETECTOR CONDUI T L.F. 444. 000
65255 LOOP DETECTCOR SLOTS L.F. 410. 000
65301 PULL BOXES, STEEL, 12X24-1NCH EACH 6. 000
65401 CONCRETE BASES, TYPE 1 EACH 8. 000
65402 CONCRETE BASES, TYPE 2 EACH 2. 000
65419 CONC CNTRL CABI NET BASES, TYPE EACH 1. 000
65425 PEDESTAL BASES EACH 8. 000
65430 TRNSFRVR BASE STD, 11 1/2-1N B EACH 2.000
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F. 755. 000
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F. 425. 000
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F. 365. 000
65545 TYP UF CABLE 2 CNDUCTR, NO 12 L.F. 364. 000
65557 ELECTRI CAL WRE, TRAFFIC SIGNA L. F. 2205. 000
65566 ELECTRICAL WRE, LIGHTING NO L.F. 240. 000
65580 LOOP DETECTOR LEAD I N CABLE L.F. 2532. 000

Bl DDER NO 1

UNIT

BI D PRI CE

o

GO UINNN

. 900
. 200

750

. 100

10.
320.
495.
655.
920.
190.
275.
. 550

000
000
000
000
000
000
000

0.770

cooor

250
450
550
400

. 860

LOCATI ON 53/ ROCK

COUNTY
BELO T - JANESVI LLE ROAD
TOMLI NE ROAD | NTERSECTI ON
USH 51 ROCK COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
700. 00 1580. 000 1580. 00
800. 00 1. 480 592. 00
480. 00 1. 480 592. 00
250. 00 236. 000 236. 00
250. 00 295. 000 295. 00
270. 00 57.000 171. 00
792.00 18. 000 792. 00
300. 00 29. 500 118. 00
750. 00 3127. 000 3127.00
290. 00 3.190 319. 00
290. 00 6. 370 637. 00
290. 00 1. 060 106. 00
493. 00 5. 200 884. 00
5850. 00 9. 000 10125. 00
486. 00 12. 040 866. 88
2264. 40 4.440 1971. 36
4100. 00 14. 540 5961. 40
1920. 00 248. 000 1488. 00
3960. 00 319. 000 2552. 00
1310. 00 548. 000 1096. 00
920. 00 778. 000 778.00
1520. 00 105. 000 840. 00
550. 00 268. 000 536. 00
415. 25 0.730 551. 15
327. 25 0. 840 357.00
456. 25 1.320 481. 80
163. 80 0. 980 356. 72
1212.75 0. 480 1058. 40
96. 00 0. 450 108. 00
2177.52 0.770 1949. 64

PACGE:

20

LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5225. 000 5225. 00
1. 500 600. 00
1. 500 600. 00
125. 000 125. 00
150. 000 150. 00
175. 000 525. 00
21. 000 924. 00
40. 000 160. 00
2000. 000 2000. 00
3. 340 334. 00
3. 340 334.00
3. 340 334. 00
3. 340 567. 80
5. 800 6525. 00
6. 600 475. 20
4.550 2020. 20
12. 500 5125. 00
335. 000 2010. 00
430. 000 3440. 00
565. 000 1130. 00
1000. 000 1000. 00
140. 000 1120. 00
220. 000 440. 00
1. 000 755. 00
1. 200 510. 00
1. 800 657. 00
0. 950 345. 80
0. 630 1389. 15
0. 600 144. 00
0. 990 2506. 68



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320004

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
LOOP DETECTOR W RE L. F. 1480. 000 0. 600
POLES, TYPE 3 EACH 2. 000 1210. 000
TRAFF SI GNAL STANDARDS, ALUM N EACH 8. 000 260. 000
TROVBONE ARMS, 25- FOOT EACH 2.000 250. 000
TRAFFI C SI GNAL FACES, 3-12 | NC EACH 10. 000 375. 000
TRAFFI C SI GNAL FACES, 3-12 | NC EACH 2. 000 375. 000
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 750. 000
LUM NAI RES, UTILITY, 150 WATTS EACH 2.000 260. 000
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 2. 000 160. 000
M SC LS 1. 000 900. 000

FI NIl SH LANDSCAPI NG

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE
888. 00 0. 600
2420. 00 1132. 000
2080. 00 212. 000
500. 00 1058. 000
3750. 00 279. 000
750. 00 368. 000
750. 00 402. 000
520. 00 222. 000
320. 00 215. 000
900. 00 1400. 000
46562. 22

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

2250

LETTI NG DATE: 03/20/01



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320005

STATE PROJECT(S):

5992- 05- 13

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 13/ DANE
E BUCKEYE RD, CITY OF MADI SON

COUNTY

PAGE:

22

LETTI NG DATE: 03/20/01

BIDDER NO 1: MCGU RE, INC

BIDDER NO 2: MJSSON BROS., |INC

Bl DDER NO 3 RAYMOND P. CATTELL, INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20102 CLEARI NG I.D.
20104 GRUBBI NG STA.
20105 GRUBBI NG I.D.
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S. Y
20405 REMOVI NG CURB AND GUTTER L.F.
20406 REMOVI NG CONCRETE SI DEWALK S. Y
20416 REMOVI NG | NLETS EACH
20496 SEALI NG PI PES EACH
20501 COVWON EXCAVATI ON cCY
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y
41606 CONCRETE DRI VEWAY, 7-1NCH S. Y
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52265 RCCP, APRON ENDWALLS, 27-1NCH EACH
52268 RCCP, APRON ENDWALLS, 42-1NCH EACH
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60205 CONCRETE SI DEWALK, 5-1NCH S. F.
60207 CONCRETE SI DEWALK, 7-1NCH S. F.
60604 MEDI UM RANDOM RI PRAP cCY
60825 REINF CONC PIPE, CLASS III, SS L.F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
24.000 156. 000
25. 000 9. 450
24.000 156. 000
25. 000 9. 450
4.000 400. 000
500. 000 4.000
1500. 000 2.500
470. 000 4.000
6. 000 200. 000
10. 000 150. 000
27740. 000 5. 000
1. 000 500. 000
20200. 000 6. 900
260. 000 20. 000
16600. 000 6. 850
1900. 000 1. 000
690. 000 130. 000
11440. 000 19. 000
7330. 000 1. 000
250. 000 25.500
1190. 000 27.000
2. 000 450. 000
1. 000 475. 000
2. 000 950. 000
1. 000 850. 000
650. 000 10. 000
52500. 000 1. 930
1500. 000 2.300
135. 000 42. 000
847.000 30. 500

CTH AB
DANE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
3744.00 156. 000 3744.00
236. 25 9. 450 236. 25
3744.00 156. 000 3744.00
236. 25 9. 450 236. 25
1600. 00 200. 000 800. 00
2000. 00 4.250 2125. 00
3750. 00 2.150 3225.00
1880. 00 3. 000 1410. 00
1200. 00 75. 000 450. 00
1500. 00 75. 000 750. 00
138700. 00 5. 690 157840. 60
500. 00 5000. 000 5000. 00
139380. 00 6. 900 139380. 00
5200. 00 16. 000 4160. 00
113710. 00 6. 850 113710. 00
1900. 00 1. 000 1900. 00
89700. 00 130. 000 89700. 00
217360. 00 19. 000 217360. 00
7330. 00 1. 000 7330. 00
6375. 00 25.500 6375. 00
32130. 00 26. 250 31237. 50
900. 00 570. 000 1140. 00
475. 00 700. 000 700. 00
1900. 00 1020. 500 2041. 00
850. 00 1040. 000 1040. 00
6500. 00 6. 600 4290. 00
101325. 00 2.300 120750. 00
3450. 00 2.700 4050. 00
5670. 00 35. 000 4725. 00
25833. 50 36. 500 30915. 50

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
156. 000 3744.00
9. 450 236. 25
156. 000 3744.00
9. 450 236. 25
540. 000 2160. 00
5. 000 2500. 00
2.500 3750. 00
5. 000 2350. 00
180. 000 1080. 00
200. 000 2000. 00
8. 000 221920. 00
4000. 000 4000. 00
6. 900 139380. 00
20. 000 5200. 00
6. 850 113710. 00
1. 050 1995. 00
180. 000 124200. 00
15. 680 179379. 20
1. 000 7330. 00
25.500 6375. 00
27.000 32130. 00
521. 000 1042. 00
610. 000 610. 00
950. 000 1900. 00
910. 000 910. 00
10. 000 6500. 00
1. 930 101325. 00
2.300 3450. 00
40. 000 5400. 00
27.500 23292. 50



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320005

| TEM
NUMBER

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS

RELAI D STORM SEVEER, 18-1 NCH

REI NF CONC HE, CL HE- 111,
MANHOLES, TYPE 1
MANHOLES, TYPE 2
MANHOLES, TYPE 3

INLETS, TYPE 1

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J- SPECI AL

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H
ADJUSTI NG MANHCLE COVERS
Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

WATER

TOPSO L

SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
ERCSI ON MAT, DELIV, CLASS 111

ERCSI ON VAT, | NSTLD, CLASS I11

I NLET PROTECTION, TYPE A
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY

CONTRACT AND ESTI MATE ENG NEER

wuunnnon
QXXX

=28

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
605. 000 31. 000
1100. 000 33. 000
1728. 000 36. 000
914. 000 40. 000
849. 000 41. 000
24.000 20. 000
706. 000 65. 000
16. 000 1100. 000
16. 000 800. 000
9. 000 1500. 000
1. 000 600. 000
72.000 525. 000
26. 000 275. 000
1. 000 325. 000
2. 000 250. 000
88. 000 325. 000
3. 000 300. 000
935. 000 5. 000
1. 000 45500. 000
310. 000 15. 000
13150. 000 1. 250
2250. 000 0. 750
2250. 000 0. 300
25. 000 6. 000
25. 000 4. 000
1150. 000 1. 200
1150. 000 1. 200
2300. 000 0. 010
1. 000 200. 000
1. 000 300. 000
500. 000 1. 250
500. 000 1. 000
1330. 000 0. 900
1330. 000 0. 900
470. 000 8. 000
470. 000 4. 000
73.000 60. 000
9. 000 50. 000
65. 000 4.000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
225.
. 100
41500.
. 000
. 500

000

000

1. 250

o o

rO
gouNOoRE

coouwwmo

400
000
000
700
800

. 100
200.
200.
. 650
. 650

000
000

000
000
000
000
000
000

. 000
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Bl DDER NO 3
UNIT
BI D PRI CE

BN

[y
oORrRrADORNWU

. 000
. 000
. 000
. 000
. 000
. 000
300.
. 000
55100.
. 000
. 750
. 750
. 300

000

000

000
000
200
200

. 100
200.
300.
. 250

000
000

1. 000

g a
POOPXOO

900
900
000
000
000
000

. 000

LETTI NG DATE: 03/20/01



Dat e 03/20/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320005

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
63009 SEEDI NG, M XTURE NO. 20 LB.
63103 WATERI NG SCDDED AREAS MGAL
63110 LAWN SOD S.Y
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64210 FIELD LABORATORY LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64501 GEOTEXTI LE FABRI C, TYPE SAS S. Y
64503 GEOTEXTI LE FABRI C, TYPE DF S.Y
64505 GEOTEXTILE FABRIC, TYPE R S. Y

64702 PVMI MRKNG, RAI LROAD CROSSI NGS
64714 PVMI MRKNG, STOP LINE, 24-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH
64722 PVMI MRKNG, CROSSWALK, 12-1NCH
64742 PAVEMENT MARKI NG ARROWS, TYPE
64746 PVMI MRKNG, ARROWS, BI KE LANE
64754 PVMI MRKNG, SYMBOLS, BI KE LANE
64758 PAVEMENT MARKI NG WORDS, EPOXY
64762 PVMI MRKNG, WORDS, BI KE LANE
64778 PAVEMENT MARKI NG CURB, EPOXY
64782 PAVEMENT MARKI NG CURB RAMP, E
65040 CONSTRUCTI ON STAKI NG, STORM SE
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG, CURB, &UJ
65060 CONSTRUCTI ON STAKI NG, PI PE CUL
65085 CONSTRUCTI ON STAKI NG, ELECTRI C
5992-05-13
65217 NONMETALLI C CONDUI T, SCHEDULE
65219 NONMETALLI C CONDUI T, SCHEDULE
65231 NONMETALLI C CONDUI T, SCHEDULE
65403 CONCRETE BASES, TYPE 5
66501 SAW NG EXI STI NG PAVEMENT

L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
65. 000 8. 000
160. 000 60. 000
13150. 000 2. 850
765. 750 18. 000
1. 000 5000. 000
1. 000 1000. 000
1. 000 1750. 000
8300. 000 0. 350
10980. 000 0. 650
15620. 000 0. 100
9820. 000 0. 650
1. 000 400. 000
19000. 000 0. 240
2000. 000 2.000
660. 000 2. 000
260. 000 2.100
4.000 300. 000
500. 000 3. 400
2800. 000 2.500
290. 000 3. 000
3. 000 90. 000
20. 000 30. 000
20. 000 30. 000
2.000 90. 000
40. 000 30. 000
2880. 000 2.000
970. 000 2. 400
114. 000 55. 000
6500. 000 0. 900
6500. 000 0. 300
14750. 000 0. 700
1. 000 90. 000
1. 000 400. 000
1110. 000 4.000
135. 000 4.500
1140. 000 5. 500
2. 000 650. 000
1660. 000 0.780

DI VI SI ON OF H GHWAYS

4440.

607.
6270.
1300.
1294.

Bl DDER NO 2

UNI'T

coukrh

Bl D PRI CE

. 000
. 400
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 000
. 900
. 300
. 700
. 000
. 000

. 000

500
500
000
700

4440.

607.
6270.
1300.
1162.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
BI D PRI CE

A

. 000
. 400
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 000
. 900
. 300
. 700
. 000
. 000

. 000

500
500
000
750

4440.

607.
6270.
1300.
2905.



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320005

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

| TEM DESCRI PTI ON
SAW NG CONCRETE PAVEMENT, FULL
90004A CONSTRUCTI ON ENTRANCE

90005A
M SC
90005B
M SC
90005C ADJUST WATER VALVE BOXE
M SC

ELECTRI CAL HANDHOLE, TY

ELECTRI CAL HANDHOLE, TY

90005D RECONSTRUCT SANI TARY NA
M SC
90005E ADJUSTI NG SANI TARY NMANH
M SC
90005F RELOCATE SADDLED | NLETS
M SC

90005G UTI LI TY LI NE OPENI NG, (
M SC
90005H
M SC
90005J
STONE
M SC
90005K
M SC
90005L
M SC
90005M STEEL SI GN PCST

M SC

90030A CONCRETE CURB AND GUTTE
24-1NCH, TYPE H

M SC

90030B CONCRETE CURB AND GUTTE
36-1NCH, TYPE B

M SC

90030C BORE AND JACK REI NFORCE
CULVERT PI PE, CLASS V, 42-1NCH
M SC

90030D PAVEMENT MARKI NG 4-1NC

PRECAST SI GN POST BASES

SALVAGE AND RESET DRI VE

ERCSI ON CONTRCL BERM

STORM SEVER TAP

CONTRACT AND ESTI MATE ENG NEER

UNIT

L. F.
LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

L. F.

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
210. 000 1. 750
1. 000 600. 000
11. 000 550. 000
4.000 260. 000
25. 000 150. 000
6. 000 800. 000
21.000 350. 000
6. 000 450. 000
56. 000 150. 000
111. 000 63. 000
4.000 1100. 000
8. 000 700. 000
12. 000 300. 000
111. 000 70. 000
12350. 000 7.150
1500. 000 10. 500
38. 000 800. 000
23700. 000 2. 440

DI VI SI ON OF H GHWAYS

1040.

3750.

4800.

7350.

2700.

8400.

6993.

4400.

5600.

3600.

7770.

88302.

15750.

30400.

57828.

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1. 550 325.50
1000. 000 1000. 00
550. 000 6050. 00
260. 000 1040. 00
250. 000 6250. 00
925. 000 5550. 00
350. 000 7350. 00
385. 000 2310. 00
100. 000 5600. 00
63. 000 6993. 00
400. 000 1600. 00
700. 000 5600. 00
160. 000 1920. 00
70. 000 7770.00
6. 950 85832. 50
10. 500 15750. 00
121. 000 4598. 00
2. 440 57828. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

50.

860.

300.

600.

278.

63.

900.

400.

250.

70.

10.

720.

000

000

000

000

000

000

000

000

000

000

. 150

500

000

. 440

LETTI NG DATE: 03/20/01

1250.

5160.

6300.

3600.

15568.

6993.

3600.

3200.

3000.

7770.

88302.

15750.

27360.

57828.

.00

00

00

00

00

00

00

00

00

00

00

50

00

00

00



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320005

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

26

LETTI NG DATE: 03/20/01

90030

90031

90031

90031

90365
90416

90480
90590
40301
90031

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

M SC L. F. 230. 000 4.850 1115. 50
90030E PAVEMENT MARKI NG, CHANN
8- 1 NCH, STAVARK
M SC S. F. 2213. 000 24.000 53112. 00
90031A MODULAR BLOCK GRAVI TY W
M SC S. F. 270. 000 9. 000 2430. 00
90031B SALVAGE AND RESET BRI CK
PAVERS
M SC S. F. 420. 000 26. 000 10920. 00
90031C MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-91
QWP, BASE CCOURSES TON 20460. 000 0. 240 4910. 40
COARSE AGGREGATE, SIZE NO CY. 9. 000 40. 000 360. 00
2
Pl PE RAI LI NG L. F. 285. 000 56. 000 15960. 00
Pl PE GRATES EACH 1. 000 1500. 000 1500. 00
QWP, ASPHALTI C M XTURE TON 11440. 000 0. 760 8694. 40
M SC S. F. 344. 000 24.000 8256. 00
90031D GRAVI TY WALL, SPECI AL

PROPOCSAL TOTAL....... 1886671. 60

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
4.850 1115. 50
19. 000 42047. 00
8. 000 2160. 00
22.000 9240. 00
0. 240 4910. 40
35. 000 315. 00
48. 500 13822. 50
1600. 000 1600. 00
0. 500 5720. 00
20. 000 6880. 00
1952927. 65

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
4.850 1115.50
24.000 53112. 00
9. 000 2430. 00
24. 000 10080. 00
0. 240 4910. 40
60. 000 540. 00
56. 000 15960. 00
700. 000 700. 00
0. 760 8694. 40
24.000 8256. 00
1983051. 25



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010320006

STATE PRQJECT(S): 5995- 02- 66

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1: MCGU RE, |INC
BI DDER NO 2: ROCK ROAD COWPANI ES, | NC
R NO 3

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

20101 CLEARI NG 40M 8. 000 5. 000
20104 GRUBBI NG 40M 8. 000 5. 000
20401 REMOVI NG PAVEMENT M2 13050. 000 0. 500
20405 REMOVI NG CURB AND GUTTER M 21.000 25. 000
20406 REMOVI NG CONCRETE SI DEWALK M2 2090. 000 6. 000
20414 REMOVI NG MANHOLES EACH 1. 000 1200. 000
20416 REMOVI NG | NLETS EACH 14. 000 250. 000
20496 SEALI NG PI PES EACH 5. 000 150. 000
20501 COVWON EXCAVATI ON VB 9180. 000 6. 750
21301 FI NI SHI NG ROADVWAY LS 1. 000 500. 000
30404 CRUSHED AGCREGATE BASE COURSE MG 11610. 000 7.330
30420 CABC, OPEN GRADED NUMBER 2 MG 4340. 000 8. 180
30426 BREAKER RUN STONE MG 830. 000 9. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 3566. 000 0. 330
40301 QWP, ASPHALTI C M XTURE MG 4450. 000 0. 550
40501 ASPHALTI C MATERI AL FOR PLANT M MG 266. 000 198. 420
40723 ASPHALTI C CONCRETE PAVEMENT, T MG 4450. 000 21. 550
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 3150. 000 1. 000
41105 ASPHALTIC SURF, DRI VEWAYS & FI MG 55. 000 66. 140
41605 CONCRETE DRI VEWAY, 150 MM M2 1154. 000 24. 750
41653 PAVEMENT TI ES EACH 56. 000 10. 000
60133 CONCRETE CURB AND GUTTER, 750 M 2225. 000 23.590
60170 CONCRETE CURB AND GUTTER, 900 M 46. 000 32. 600
60205 CONCRETE SI DEWALK, 125 MM M2 2730. 000 21. 330
60215 CONCRETE STEPS (%4 35.700 245. 000
60850 REINF CONC PIPE, CLASS |V, SS, M 197. 400 98. 000
60851 REINF CONC PIPE, CLASS IV, SS, M 222.000 100. 000
60852 REINF CONC PIPE, CLASS |V, SS, M 60. 700 110. 000
60854 REINF CONC PIPE, CLASS IV, SS, M 279. 800 115. 000
61110 MANHOLES, TYPE 1 EACH 20. 000 1000. 000

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

LOCATI ON 23/ GREEN
13TH STREET, CITY OF MONRCE

LOCAL ST

GREEN COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
40. 00 218. 000 1744. 00
40. 00 218. 000 1744. 00
6525. 00 2. 250 29362. 50
525. 00 16. 400 344. 40
12540. 00 4.310 9007. 90
1200. 00 150. 000 150. 00
3500. 00 100. 000 1400. 00
750. 00 100. 000 500. 00
61965. 00 6.510 59761. 80
500. 00 12500. 000 12500. 00
85101. 30 7.170 83243.70
35501. 20 10. 970 47609. 80
7470. 00 6.610 5486. 30
1176.78 0. 330 1176. 78
2447.50 0. 550 2447.50
52779.72 198. 420 52779.72
95897. 50 21. 550 95897. 50
3150. 00 1. 000 3150. 00
3637.70 66. 140 3637.70
28561. 50 24. 750 28561. 50
560. 00 10. 000 560. 00
52487. 75 23.590 52487. 75
1499. 60 32. 600 1499. 60
58230. 90 21. 330 58230. 90
8746. 50 245. 000 8746. 50
19345. 20 75. 460 14895. 80
22200. 00 78.740 17480. 28
6677.00 82. 000 4977. 40
32177. 00 101. 710 28458. 46
20000. 00 750. 000 15000. 00

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE

.270
. 330
. 550
. 420
. 550
. 000
. 140
. 000
. 100
. 830
. 930
. 540
. 450
. 500
. 500
. 000
. 000
. 000



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320006

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

MANHOLES, TYPE 3

I NLETS, TYPE 3

RECONSTRUCTI NG MANHCLES
MANHOLE COVERS, TYPE J- SPECI AL
I NLET COVERS, TYPE H
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 150 WM
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

CALCI UM CHLORI DE SURFACE TREAT
WATER

TOPSA L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 40

TREES,

ASH, WH TE AUTUWN PURPLE, 50MM
TREES,

MAPLE, FLAME G NNALA, 50mMM CAL
FI ELD OFFI CE, TYPE B

FI ELD LABCRATCRY

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

EACH

LS
LS
LS
DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 1800. 000
33. 000 500. 000
4.000 800. 000
12. 000 275. 000
42.000 325. 000
4.000 200. 000
2. 000 300. 000
2220. 000 6. 560
1. 000 9500. 000
9. 000 100. 000
18. 000 41. 860
10. 000 600. 000
215. 000 4.500
6630. 000 1.100
6630. 000 0.120
30. 000 2.000
30. 000 3. 000
100. 000 1. 600
100. 000 2.600
200. 000 0. 150
1. 000 100. 000
3. 000 100. 000
200. 000 0. 600
200. 000 0. 600
42.000 40. 000
70. 000 40. 000
241. 000 0. 650
33. 000 4.000
100. 000 9. 500
4.000 270. 000
1. 000 270. 000
1. 000 4000. 000
1. 000 500. 000
1. 000 4000. 000
5580. 000 0. 350
11250. 000 0. 050
4050. 000 1. 000

DI VI SI ON OF H GHWAYS

1080.
270.

4000.
500.
4000.
1953.
562.
4050.

Bl DDER NO 2

UNI'T
BI D PRI CE

270.

2500.
1500.
4000.
. 350
. 050
. 000

860
350
280

270
120
000
000
600
600
150

. 000
. 000
. 600
. 600
. 000
. 000
. 650
. 000
. 500
. 000

000

000
000
000

1080.
270.

2500.
1500.
4000.
1953.

562.
4050.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

325.

6000.
2000.
4000.
. 350
. 050
. 000

. 860
. 000
. 000
. 200
. 120
. 000
. 000
. 000
. 000
. 010
100.
150.
. 000
. 000
. 000
. 000
. 610
. 950
. 000
325.

000
000

000
000
000

000
000

LETTI NG DATE: 03/20/01

325.

6000.
2000.
4000.
1953.

562.
4050.



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20010320006

| TEM
NUMBER

90001

90002

90365
90545

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

GEOTEXTI LE FABRI C, TYPE SAS %4 1320. 000 2.000
GEOTEXTI LE FABRI C, TYPE DF M2 4200. 000 1. 950
PAVEMENT MARKI NG, 100 WM EPOX M 2362. 000 0. 900
PVMI' MRKNG, STOP LINE, 450 M\M M 61. 000 11. 400
PVMI' MRKNG, CROSSWALK, 150 MM M 143. 000 10. 200
PVMI' MRKNG, DI AGONAL, 300 MM M 185. 000 10. 200
PAVEMENT MARKI NG, CURB, EPOXY M 12. 000 10. 200
PAVEMENT MARKI NG CURB RAMP, E M 120. 000 10. 200
CONSTRUCTI ON STAKI NG, STORM SE EACH 58. 000 55. 000
CONSTRUCTI ON STAKI NG, SUBGRADE M 1106. 000 3. 200
CONSTRUCTI ON STAKI NG, CABC M 1106. 000 1. 000
CONSTRUCTI ON STAKI NG, CURB, GU M 2271. 000 2.250
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 300. 000
SAW NG EXI STI NG PAVEMENT M 183. 000 2.960
SAW NG CONCRETE PAVEMENT, FULL M 443. 000 5. 250
M SC M 196. 000 20. 000
90001A REMOVI NG STORM SEVER, 3

M SC M 14. 600 22.000
90001B REMOVI NG STORM SEVER, 4

M SC M 6. 900 286. 000
90001C WROUGHT | RON RAI LI NG

M SC %4 25.000 210. 000
90002A MODULAR BLOCK RETAI NI NG

QWP, BASE CCOURSES MG 15190. 000 0. 300
CONCRETE COLLAR EACH 6. 000 200. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

1973.

5250.

4557.
1200.

780906.

40

00

00
00

26

Bl DDER NO 2

UNI'T
Bl D PRI CE

21.

286.

210.

. 000
. 250
. 000
. 116
. 577
. 710

330

000

000

. 220
130.

000

1973.

5250.

3341.
780.

805125.

40

00

80
00

52

PAGE:

29

LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2. 600 3432. 00
1.950 8190. 00
0. 900 2125. 80
11. 400 695. 40
10. 200 1458. 60
10. 200 1887. 00
10. 200 122. 40
10. 200 1224. 00
55. 000 3190. 00
3. 200 3539. 20
1. 000 1106. 00
2.250 5109. 75
300. 000 300. 00
2.960 541. 68
5. 250 2325.75
16. 500 3234. 00
20. 000 292. 00
246. 000 1697. 40
256. 800 6420. 00
0. 200 3038. 00
500. 000 3000. 00
881100. 92



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320007

STATE PROJECT(S):

CONTRACT AND ESTI MATE ENG NEER

1000- 29-

90

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: STREET AND Al RPORT LI GHTI NG

LOCATI ON 40/ M LWAUKEE

COUNTY

SUBSTATI ON REPLACEMENT

VAR HWY'S

M LWAUKEE, WAUKESHA COUNTY

PAGE: 30

LETTI NG DATE: 03/20/01

Bl DDER NO 1 QUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.

BI DDER NO 2 CABLE-LITE, INC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY
20100 CLEARI NG S. Y. 30. 000
20107 GRUBBI NG S Y. 30. 000
20412 REMOVI NG FENCE L.F. 139. 000
20413 REMOVI NG UTILITY POLES EACH 1. 000
20422 REMOVI NG CONCRETE BASES EACH 13. 000
20501 COVWON EXCAVATI ON CY. 3. 000
21301 FI NI SH NG ROADVWAY LS 1. 000
61621 CHAIN LI NK FENCE, GATES, EACH 1. 000

3. 5-FT.

61910 MOBI LI ZATI ON LS 1. 000
62501 TOPSOA L S. Y. 250. 000
62702 MJILCHI NG S Y. 600. 000
62902 FERTILIZER, TYPE A CWI. 10. 000
62905 FERTILIZER, TYPE B CQWI. 10. 000
63009 SEEDI NG, M XTURE NO. 20 LB. 500. 000
63011 SEEDI NG, M XTURE NO. 40 LB. 500. 000
63103 WATERI NG SODDED AREAS MGAL 10. 000
63110 LAWN SOD S Y. 400. 000
63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH 8. 000
64301 TRAFFI C CONTROL LS 1. 000
65206 METALLIC CONDUIT, 2 1/2-1INCH L. F. 51. 000
65220 NONMETALLI C CONDUI T, SCHEDULE L. F. 446. 000
65221 NONMETALLIC CONDUI T, SCHEDULE L.F. 811. 000
65222 NONMETALLI C CONDUI T, SCHEDULE L. F. 60. 000
65236 CONDUI T, SPECI AL, 2 1/2-INCH L.F. 35. 000
65239 CONDUI T, SPECI AL, 4-1NCH L.F. 35. 000
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 1. 000
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 4.000
65418 CONCRETE CONTROL CABI NET BASES EACH 11. 000
65567 ELECTRICAL WRE, LIGHTING NO L.F. 780. 000
65568 ELECTRICAL WRE, LIGHTING NO L.F. 1252. 000

. 000

. 000
. 150
. 000
. 000
. 000
. 000
3500.
15.
10.

. 770
10.
. 560
21.
550.
627.
1116.
. 720
. 880

000
110
480

980

660
500
500
500

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
300. 00 15. 000 450. 00
300. 00 15. 000 450. 00
347.50 20. 000 2780. 00
119. 00 300. 000 300. 00
3464. 50 1200. 000 15600. 00
225.00 95. 000 285. 00
750. 00 2000. 000 2000. 00
800. 00 1450. 000 1450. 00
7836. 00 2500. 000 2500. 00
1000. 00 8. 000 2000. 00
300. 00 1. 000 600. 00
400. 00 40. 000 400. 00
400. 00 50. 000 500. 00
2575. 00 6. 000 3000. 00
3000. 00 6. 000 3000. 00
900. 00 100. 000 1000. 00
1600. 00 5. 000 2000. 00
616. 00 100. 000 800. 00
3500. 00 1500. 000 1500. 00
770.61 15. 000 765. 00
4674.08 8. 000 3568. 00
7923. 47 9. 500 7704.50
658. 80 10. 000 600. 00
649. 60 26. 000 910. 00
758. 10 33. 000 1155. 00
550. 50 500. 000 500. 00
2510. 00 550. 000 2200. 00
12281. 50 1090. 000 11990. 00
561. 60 0. 600 468. 00
1101.76 0.700 876. 40

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320007

| TEM
NUMBER

65604

65605

65606

65607

65608

65615

65616

65617

65618

65619

65620

65621

65645

65646

65647

ELECTRI CAL
ELECTRI CAL
ELECTRI CAL
ELECTRI CAL
HL- 40- ZO
ELECTRI CAL
HL- 40- Z2Z
ELECTRI CAL
HL- 40- UC
ELECTRI CAL
HL- 40- NA
ELECTRI CAL
HL- 40- CD
ELECTRI CAL
HL- 40- CM
ELECTRI CAL
HL- 40- MB
ELECTRI CAL
HL- 40- HB
ELEC SERVI CE,
HL- 67- KS
ELEC SERVI CE,
HL- 67-JC
ELEC SERVI CE,
HL- 67- BL
ELEC SERVI CE,
HL- 67- RD
ELEC SERVI CE,
HL- 67- EM
ELEC SERVI CE,
HL- 67- GV
ELEC SERVI CE,
HL- 67- UP
ELEC SERV MAI N LUGS
HL- 40- WH
ELEC SERV MAI N LUGS
HL- 40- VA
ELEC SERV MAI N LUGS
HL- 40- CL

SERVI CE
SERVI CE
SERVI CE
SERVI CE
SERVI CE
SERVI CE
SERVI CE
SERVI CE
MVETER
MVETER
MVETER
MVETER
MVETER
METER

METER

W RE, LIGHTING NO
WRE, LIGHTING NO
WRE, LICHTING NO

MVETER SCCk
MVETER SOCK
METER SOCK
METER SOCK
METER SOCK
METER SOCK
METER SOCK
METER SOCK
BREAKER PE
BREAKER PE
BREAKER PE
BREAKER PE
BREAKER PE
BREAKER PE
BREAKER PE
ONLY METER
ONLY METER

ONLY METER

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
880. 000 1. 040
400. 000 1. 550
1503. 000 1. 840
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500

DI VI SI ON OF H GHWAYS

724.

724.

724.

724.

724.

724.

724.

724.

724.

724.

724.

724.

724.

724.

724.

.50

50

50

50

50

50

50

50

50

50

50

50

50

50

50

50

Bl DDER NO 2

UNI'T
Bl D PRI CE

700.

700.

700.

700.

700.

700.

700.

700.

850.

850.

850.

850.

850.

850.

700.

700.

700.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

700.

700.

700.

700.

700.

700.

850.

850.

850.

850.

850.

850.

700.

700.

700.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

31

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 03/20/01

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320007

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

BI D PRI CE

PAGE:

32

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 03/20/01

65651

65652

65653

65654

90004

90004

90004

90004

90004

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT

ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- CR

ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- LA

ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- BC

ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- GN

ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- BY

ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- SH

ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- CH

M SC LS

90004A ELECTRI CAL SERVI CE,

M L. O METER PEDESTAL, HL-40-B

M SC LS

90004B ELECTRI CAL SERVI CE,

M L. O METER PEDESTAL, HL-40-M

M SC LS

90004C ELECTRI CAL SERVI CE,

M L. O METER PEDESTAL, HL-67-M

M SC LS

90004D RECONNECTI NG CI RCUI TS,

SI LVER SPRI NG AT 143

M SC LS

90004E RECONNECTI NG Cl RCUI TS,

USH 45 AT SI LVER SPRI NG

M SC EACH

90005A PCLE PLAQUES ONLY

M SC EACH

90005B REMOVI NG PHOTOCELL POLE

M SC EACH

90005C | NSTALLI NG STATE- FURNI S

SECONDARY DI STRI BUTI ON CENTERS

M SC EACH

90005D REMOVI NG PRI MARY
DI STRI BUTI ON CENTERS

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 724.500
1. 000 598. 800
1. 000 598. 800
5. 000 12. 000
1. 000 199. 500
28. 000 1347. 000
21.000 898. 000

724.

724.

724.

724.

724.

724.

724.

598.

598.

60.

199.

37716.

18858.

50

50

50

50

50

50

50

80

80

00

50

00

00

700.

700.

700.

700.

700.

700.

700.

350.

350.

30.

300.

2600.

1200.

000

000

000

000

000

000

000

000

000

000

000

000

000

700.

700.

700.

700.

700.

700.

700.

350.

350.

150.

300.

72800.

25200.

00

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00

0.00

0.00

0.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320007

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED
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Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 03/20/01

90005

90005

90005

90005

90005

90005

90030

M SC

90005E REMOVI NG SECONDARY
DI STRI BUTI ON CENTERS

M SC

90005F REMOVI NG PULL BOXES
M SC

90005G UNDERGROUND SERVI CE
RACEVWAY

M SC

90005H REMOVI NG UNDERPASS
LUM NAI RES

M SC

90005J LUM NAI RE CONVERSI ON
CLEAN AND RELAMP

M SC

90005K LAMP DI SPOSAL, H GH
I NTENSI TY DI SCHARGE

M SC

Bl DDER NO 1
ESTI MATED UNI'T
UNIT QUANTITY BID PRI CE
EACH 8. 000 673. 500
EACH 3. 000 125. 000
EACH 13. 000 253. 250
EACH 6. 000 96. 250
EACH 8. 000 224.750
EACH 14. 000 5. 000
L.F. 50. 000 9. 750

90030A CABLE I N DUCT, NO. 6-2-

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
5388. 00 700. 000 5600. 00
375.00 60. 000 180. 00
3292. 25 350. 000 4550. 00
577.50 100. 000 600. 00
1798. 00 275. 000 2200. 00
70. 00 10. 000 140. 00
487. 50 6. 000 300. 00
155479. 09 207669. 80

0. 000

0. 000

0. 000

0. 000



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010320008

STATE PROJECT(S): 1000- 65- 78

1000- 65- 80

TYPE OF WORK:

I NCI DENTAL CONSTRUCTI ON

DI VI SI ON OF H GHWAYS

LOCATI ON 30/ KENCSHA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 34

LETTI NG DATE: 03/20/01

COUNTY

EPOXY PAVEMENT MARKI NG 2001

VAR HWY'S

KENOSHA, M LWAUKEE, RACI NE, WALWORTH, WAUKESH

64303

64602
64618
64770
64774

PROPCSAL TOTAL

R NO 1: CENTURY FENCE CO.

R NO 2: OGLESBY CONSTRUCTI ON, | NC.

R NO 3 ALL | OM CONTRACTI NG COVPANY

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

MOBI LI ZATI ON LS 1. 000 4000. 000
TRAFFI C CONTROL, PROQIECT LS 1. 000 1800. 000
1000- 65- 80
TRAFFI C CONTROL, PROQIECT LS 1. 000 1800. 000
1000- 65- 78
PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 1343809. 000 0. 154
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 35105. 000 0. 550
PVMI'T MRKNG, DI AGONAL, 12-1NCH, L.F. 8275. 000 2.000
PVMI' MRKNG, DI AGONAL, 24-1NCH, L.F. 4680. 000 3.500

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
4000. 00 5360. 000 5360. 00 7916. 450 7916. 45
1800. 00 3000. 000 3000. 00 10802. 470 10802. 47
1800. 00 3000. 000 3000. 00 10802. 470 10802. 47
206946. 59 0. 170 228447.53 0. 152 204258. 97
19307. 75 0. 500 17552. 50 0. 635 22291. 68
16550. 00 3. 100 25652. 50 3. 230 26728. 25
16380. 00 4.100 19188. 00 5. 890 27565. 20
266784. 34 302200. 53 310365. 49



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:
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LETTI NG DATE: 03/20/01

STATE PRQJECT(S): 1065-04-72
1065- 04- 74
1065-10-94
TYPE OF WORK:
Bl DDER NO MJSSON BROCS., | NC
Bl DDER NO JAMES CAPE & SONS CO.
Bl DDER NO HOFFMAN CONSTRUCTI ON COVPANI ES- A JO NT V
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
20101 CLEARING 40M 50. 000 100. 000
20102 CLEARI NG 25MM 100. 000 6. 000
20104 GRUBBI NG 40M 50. 000 100. 000
20105 GRUBBI NG 25MM 100. 000 6. 000
20301 REMOVING OLD CULVERT, STATION LS 1. 000 6000. 000
35+780. 5
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 45000. 000
35+907
20401 REMOVI NG PAVEMENT %4 5165. 000 3. 000
20403 REMOVI NG CURB M 116. 000 9. 000
20405 REMOVI NG CURB AND GUTTER M 226. 000 9. 500
20406 REMOVI NG CONCRETE SI DEWALK M2 66. 000 5. 000
20411 REMOVI NG GUARDRAI L M 553. 000 3. 500
20412 REMOVI NG FENCE M 2466. 000 2.750
20414 REMOVI NG MANHOLES EACH 1. 000 500. 000
20416 REMOVI NG | NLETS EACH 5. 000 300. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 256. 000 17.900
20420 REMOVI NG ASPHALTI C SURFACE, M M2 47760. 000 1.900
20494 ABANDONI NG CULVERT PI PES EACH 2. 000 100. 000
20501 COVMON EXCAVATI ON VB 184350. 000 4. 400
20505 MARSH EXCAVATI ON VB 5000. 000 4.450
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 12000. 000
C-67-866
20801 BORROW EXCAVATI ON VB 65305. 000 3. 820
20811 SELECTED BORROW EXCAVATI ON VB 3125. 000 11. 610
20901 GRANULAR BACKFI LL VB 7500. 000 11. 610
21001 STRUCTURE BACKFI LL VB 145. 000 20. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 2800. 000
21132 PREP OF FOUNDATI ON FOR CABC, O M 1812. 000 37. 000
21202 GRANULAR SUBBASE COURSE MG 54752. 000 5. 100

LOCATI ON 67/ WAUKESHA COUNTY
MADI SON - M LWAUKEE RD
I 94
VAUKESHA COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
5000. 00 100. 000 5000. 00
600. 00 6. 000 600. 00
5000. 00 100. 000 5000. 00
600. 00 6. 000 600. 00
6000. 00 6000. 000 6000. 00
45000. 00 45000. 000 45000. 00
15495. 00 3. 380 17457.70
1044. 00 10. 000 1160. 00
2147.00 10. 000 2260. 00
330. 00 3. 600 237.60
1935. 50 3. 500 1935. 50
6781. 50 2.750 6781. 50
500. 00 350. 000 350. 00
1500. 00 200. 000 1000. 00
4582. 40 17.900 4582. 40
90744. 00 1.900 90744. 00
200. 00 1000. 000 2000. 00
811140. 00 3.780 696843. 00
22250. 00 4.500 22500. 00
12000. 00 12000. 000 12000. 00
249465. 10 2.000 130610. 00
36281. 25 16. 000 50000. 00
87075. 00 16. 000 120000. 00
2900. 00 20. 000 2900. 00
2800. 00 7800. 000 7800. 00
67044. 00 37. 000 67044. 00
279235. 20 6. 900 377788. 80

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
100. 000 5000. 00
8. 000 800. 00
100. 000 5000. 00
8. 000 800. 00
6000. 000 6000. 00
45000. 000 45000. 00
3. 500 18077. 50
10. 000 1160. 00
10. 000 2260. 00
7.000 462. 00
3. 500 1935. 50
1.500 3699. 00
500. 000 500. 00
400. 000 2000. 00
17.900 4582. 40
1.900 90744. 00
500. 000 1000. 00
5. 250 967837. 50
5. 250 26250. 00
12000. 000 12000. 00
5.250 342851. 25
5. 250 16406. 25
5.250 39375. 00
20. 000 2900. 00
2800. 000 2800. 00
37. 000 67044. 00
6. 180 338367. 36



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

| TEM
NUMBER

21303

30404
30420
30426
30820
40204
40301
40501
40722
40724
40728
41105
41508
41621
41653
41654
50250
50401
50505
50915
51605
52002
52003
52005
52060
52061
52063
52105
52111
52149
52153
52207
52260
52261
52262
52264

FI NI SH NG ROADWAY, PROQIECT

| TEM DESCRI PTI ON

1065- 04- 74

FI NI SHI NG ROADVWAY, PROQJECT

1065-04-72
CRUSHED AGGREGATE BASE COURSE

CABC, OPEN GRADED NUMBER 2

BREAKER RUN STONE
BASE PATCHI NG CONCRETE

ASPHALTI C MATERI AL FOR TACK CO

QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T

DENSI TY | NCENTI VE, ASPHALTIC C

ASPHALTI C SURF, DRI VEWAYS & FI

CONCRETE PAVEMENT, 200 MM

CONCRETE PAVEMENT APPROACH SLA
PAVEMENT TI ES
DOVEL BARS

CONC MAS ANCHORS, TYPE L,

CONCRETE MASONRY, CULVERTS

NO.

H GH STRENGTH BAR STEEL REl NF.
CONCRETE SURFACE REPAI R
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS |11,
CULVERT PIPE, CLASS |11,
CULVERT PIPE, CLASS |11,
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,

STL APRON ENDW. FOR CLVRT
STL APRON ENDW. FCR CLVRT

RCCP,

CLIII, 750 WM
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS

300
375
450
600

375 M
450 M
600 M

Pl PE
Pl PE

MM

Y
W
Y

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 3500. 000
1. 000 3500. 000
61142. 000 8. 000
7143. 000 11.770
24698. 000 9. 200
3750. 000 52. 220
27201. 000 0. 300
35017. 000 0. 550
1564. 000 202. 000
16335. 000 30. 500
22723. 000 28. 600
25790. 000 1. 000
290. 000 53. 200
12950. 000 28.970
418. 000 115. 000
3550. 000 6. 950
8320. 000 8. 750
86. 000 12. 000
163. 000 300. 000
12760. 000 1.210
2. 000 400. 000
14. 000 25. 000
70. 000 91. 690
66. 000 94. 370
11. 000 100. 730
17. 000 113. 500
12. 000 121. 930
2. 000 140. 390
13. 000 111. 610
15. 000 132. 600
1. 000 121. 930
2. 000 309. 650
134. 000 164. 430
17. 000 392. 330
1. 000 412. 380
3. 000 463. 750
3. 000 562. 600

DI VI SI ON OF H GHWAYS

3500.

489136.
84073.
227221.
195825.
8160.
19259.
315928.
498217.
649877.
25790.
15428.
375161.
48070.
24672.
72800.
1032.
48900.
15439.
800.
350.
6418.
6228.
1108.
1929.
1463.
280.
1450.
1989.
121.
619.
22033.
6669.
412.
1391.
1687.

Bl DDER NO 2

UNI'T
Bl D PRI CE

10000

10000.

8
11
8

52.
0.
0.

202.

30.

28.
1.

53.

28.

115.
6.
8.

12.

300.
1.

400.

25.

110.

115.

130.

125.

150.

200.

140.

167.

200.

850.

180.

250.

400.

450.

500.

. 000

000

. 560
. 770
. 700
220
300
550
000
500
600
000
200
970
000
950
750
000
000
210
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

10000.

523375.
84073.
214872.
195825.
8160.
19259.
315928.
498217.
649877.
25790.
15428.
375161.
48070.
24672.
72800.
1032.
48900.
15439.
800.
350.
7700.
7590.
1430.
2125.
1800.
400.
1820.
2505.
200.
1700.
24120.
4250.
400.
1350.
1500.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
2000. 000 2000. 00
1200. 000 1200. 00
7.910  483633. 22
11.770 84073. 11
8. 550 211167. 90
52. 220 195825. 00
0. 300 8160. 30
0. 550 19259. 35
202. 000 315928. 00
30.500  498217.50
28. 600 649877. 80
1. 000 25790. 00
53. 200 15428. 00
28.970 375161. 50
115. 000 48070. 00
6. 950 24672. 50
8. 750 72800. 00
12. 000 1032. 00
300. 000 48900. 00
1.210 15439. 60
400. 000 800. 00
25. 000 350. 00
81. 000 5670. 00
88. 000 5808. 00
101. 000 1111. 00
91. 000 1547. 00
106. 000 1272. 00
141. 000 282.00
91. 000 1183. 00
98. 000 1470. 00
106. 000 106. 00
271. 000 542.00
145. 000 19430. 00
258. 000 4386. 00
288. 000 288. 00
321. 000 963. 00
408. 000 1224. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320009

| TEM
NUMBER

60302 CONCRETE BARRI ER, SI NGLE FACED

| TEM DESCRI PTI ON

60309 TEMP PRECAST CONC BARR, ST OMN

60601 RI PRAP
60602 HEAVY Rl PRAP
60604 MEDI UM RANDOM

Rl PRAP

60825 REINF CONC PI PE, CLASS
60829 REINF CONC PI PE, CLASS
60831 REINF CONC PI PE, CLASS
60833 REINF CONC PI PE, CLASS
60850 REINF CONC PI PE, CLASS
60851 REINF CONC PI PE, CLASS
60852 REINF CONC PI PE, CLASS
60854 REINF CONC PI PE, CLASS
60858 REINF CONC PI PE, CLASS
61110 MANHOLES, TYPE 1

61112 MNANHCLES, TYPE 3

61121 | NLETS, TYPE 1
61123 | NLETS, TYPE 8
61124 | NLETS, TYPE 9
61148 | NLETS, TYPE 4

61150 MANHOLE COVERS, TYPE J- SPECI AL
61151 MANHCLE COVERS, TYPE J

61159 | NLET COVERS,
61161 | NLET COVERS,
61162 | NLET COVERS,
61165 | NLET COVERS,
61168 | NLET COVERS,
61176 | NLET COVERS,

TYPE M5- A
TYPE A
TYPE B
TYPE F
TYPE Z
TYPE V

61183 ADJUSTI NG | NLET COVERS

61201 PI PE UNDERDRAI N, 150 MV
61211 PI PE UNDERDRAI N, UNPERFORATED, M
61251 DRAIN Tl LE EXPLORATI ON
61254 REINF CONC ENDWALLS FOR UNDERD EACH

UNIT

2

ZTTTZTTZTIZTIZZZIZTZETEER
FE3s8 :

g
2

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
M

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
9. 000 620. 000
124. 000 48. 000
152. 000 48. 000
61. 000 48. 000
2197. 000 32. 140
2764. 000 18. 900
166. 000 112. 810
3790. 000 5. 000
33. 200 52. 000
250. 000 48. 000
470. 000 48. 000
135. 300 123. 310
323. 000 140. 860
225. 000 213. 610
433. 000 192. 420
452. 400 127.730
23.000 141. 460
125. 000 129. 210
403. 000 151. 830
35. 000 251. 290
16. 000 881. 390
9. 000 2770. 000
38. 000 590. 000
1. 000 1113. 000
1. 000 1620. 000
18. 000 760. 000
2. 000 265. 000
22.000 265. 000
4.000 275. 000
26. 000 320. 000
2.000 340. 000
18. 000 650. 000
1. 000 325. 000
11. 000 375. 000
2.000 300. 000
5254. 000 6. 500
103. 000 28.700
30. 000 17. 000
41. 000 95. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

115.
180.
220.
240.
115.
130.
130.
180.
260.
1200.
2800.
800.
1500.
2000.
750.
305.
305.
310.
355.
380.
712.
370.
405.
300.

28
80
95

Bl D PRI CE

. 000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
. 500
. 700
. 000
. 000

PAGE:
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Bl DDER NO 3
UNIT
BI D PRI CE
52266 RCCP, APRON ENDWALLS, 750 MM
60113 CONCRETE GUTTER, 600 MV
60120 CONCRETE CURB AND GUTTER, 450
60123 CONCRETE CURB AND GUTTER, 750
60133 CONCRETE CURB AND GUTTER, 750
60204 CONCRETE SI DEWALK, 100 MM

100.
133.
159.
199.
100.
108.
119.
138.
214.
1175.
3300.
665.
850.
1000.
925.
270.
270.
275.
300.
340.
700.
330.
380.
300.

28
30
95

. 000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
. 500
. 700
. 000
. 000

LETTI NG DATE: 03/20/01



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER POSTS FOR RI GHT OF WAY
I MPACT ATTENUATORS

PORTABLE CRASH CUSHI ONS, | NSTA
STL PLT BM GRD, ENRGY ABSCRB T
CHAIN LINK FENCE, 1.8 M

CHAI'N LI NK FENCE, GATES,

4.2 M

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C SHOULDER RUMBLE STR
ASPHALTI C FLUMES

CALCI UM CHLCRI DE SURFACE TREAT
WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELIV, CLASS II1I,
ERCSI ON MAT, | NSTLD, CLASS |1
SO L STABI LI ZER, TYPE B

I NLET PROTECTION, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

LAWN SCD

CONTRACT AND ESTI MATE ENG NEER

UNIT

M
M
EACH
EACH
EACH
EACH
EACH
M
EACH

LS
%4
M2
EACH

M

(%4
MG
KL
M2
%4

EACH
EACH

g <L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
64. 428 101. 680
685. 338 33. 000
10. 000 450. 000
27.000 75. 000
1. 000 7250. 000
4.000 3700. 000
7.000 1750. 000
2900. 000 19. 800
1. 000 820. 000
1. 000 231700. 000
655. 000 60. 000
44.000 60. 000
23.000 75. 000
12890. 000 0. 500
135. 000 50. 000
15. 000 360. 000
4570. 000 5. 000
129110. 000 0.720
129110. 000 0. 100
240. 000 4. 000
240. 000 4.000
1800. 000 2.500
1800. 000 3. 280
1800. 000 0. 250
12. 000 100. 000
12. 000 110. 000
2450. 000 0. 750
2450. 000 0. 700
480. 000 11. 000
480. 000 8. 500
14. 000 1100. 000
2.000 100. 000
13. 000 45. 000
45. 000 40. 000
5950. 000 0. 600
1210. 000 4.950
2540. 000 9. 130
9320. 000 2.800

DI VI SI ON OF H GHWAYS

231700.
39300.
2640.
1725.
6445.
6750.
5400.
22850.
92959.
12911.
960.
960.
4500.
5904.
450.
1200.
1320.
1837.
1715.
5280.
4080.
15400.
200.
585.
1800.
3570.
5989.
23190.
26096.

Bl DDER NO 2

UNI'T
Bl D PRI CE

219000.
60.

60.

75.

0.

50.
200.

. 000

000
000
000
000
300
000
000

900
100
000
000
500
280
250

. 000
. 000
. 750
. 700
. 000
. 500
. 000
. 000
. 000
. 000
. 600
. 950
. 130
. 800

219000.
39300.
2640.
1725.
3867.
6750.
3000.
36560.
116199.
12911.
960.
960.
4500.
5904.
450.
1200.
1320.
1837.
1715.
5280.
4080.
15400.
200.
585.
1800.
3570.
5989.
23190.
26096.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
101. 680 6551. 04
33. 000 22616. 15
450. 000 4500. 00
75. 000 2025. 00
7250. 000 7250. 00
2400. 000 9600. 00
1750. 000 12250. 00
19. 800 57420. 00
820. 000 820. 00
396310. 000 396310. 00
60. 000 39300. 00
60. 000 2640. 00
75. 000 1725. 00
0. 300 3867. 00
50. 000 6750. 00
400. 000 6000. 00
4.000 18280. 00
0. 800 103288. 00
0. 100 12911. 00
4. 000 960. 00
4.000 960. 00
3. 180 5724. 00
2.530 4554. 00
0. 010 18. 00
100. 000 1200. 00
110. 000 1320. 00
0. 750 1837. 50
0. 700 1715. 00
11. 000 5280. 00
8. 500 4080. 00
1100. 000 15400. 00
100. 000 200. 00
45. 000 585. 00
40. 000 1800. 00
0. 600 3570. 00
4.950 5989. 50
9. 130 23190. 20
2.800 26096. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

| TEM
NUMBER

64182

64183

64220
64302

64303

64310
64313
64318
64321
64323
64326
64327

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
WOOD PCSTS, 100 X 100 WM X 3 M EACH
WOOD POSTS, 100 X 150 MM X 4.3 EACH
WOOD POSTS, 100 X 150 MM X 4.9 EACH
WOOD PCSTS, 100 X 150 MM X 5.5 EACH
WOOD POSTS, 100 X 150 MM X 6.1 EACH

H G+ STRENGTH STRUCT STEEL, SI KG
CONCRETE MASONRY, SI GN SUPPORT M3
BAR STEEL RElI NFORCEMENT, SICGN KG
HI G4 STRNGTH BAR STL REINF, SI KG

SIGNS, TYPE | %4

SIGNS, TYPE |1, REFLECTIVE M2

MVI NG SI GNS, TYPE | EACH
MOVI NG SIGNS, TYPE || EACH
REMOVI NG SI GNS, TYPE | EACH
REMOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH

REMOVI NG STRUCTURAL STEEL SI GN EACH

SI GN BRI DGE, CANTI LEVERED, STR LS
S-67-41

SI GN BRI DGE, CANTI LEVERED, STR LS
S-67-42

OVERHEAD SI GN SUPPORT, STRUCTU LS
S-67-244

OVERHEAD SI GN SUPPORT, STRUCTU LS
S-67-245

OVERHEAD SI GN SUPPORT, STRUCTU LS
S-67-246

FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, PROQIECT LS
1065-10-72

TRAFFI C CONTROL, PROQIECT LS

1065-10- 74

TRAFFI C CONTRQOL,
TRAFFI C CONTROL,
TRAFFI C CONTRQOL,
TRAFFI C CONTROL,
TRAFFI C CONTRQOL,
TRAFFI C CONTROL,
TRAFFI C CONTRQOL,

ARROW BOARDS DAYS
DRUMS DAYS
BARRI CADES, T DAYS
WARNI NG LI GHT DAYS
WARNI NG LI GHT DAYS
SI GNS DAYS
SIGNS, FIXED M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
6. 000 48. 000
136. 000 55. 000
65. 000 57. 000
16. 000 59. 000
8. 000 62. 000
2939. 400 4.950
3. 600 650. 000
132. 900 4.950
1430. 000 5. 950
66. 240 190. 000
215. 443 140. 050
2. 000 350. 000
5. 000 95. 000
3. 000 100. 000
116. 000 15. 000
102. 000 15. 000
4.000 150. 000
1. 000 16120. 000
1. 000 15920. 000
1. 000 7600. 000
1. 000 7700. 000
1. 000 7600. 000
1. 000 10000. 000
1. 000 7500. 000
1. 000 7500. 000
1700. 000 20. 000
142200. 000 0. 250
15800. 000 0. 400
24050. 000 0. 100
23900. 000 0. 100
26000. 000 0. 450
10. 180 1. 450

DI VI SI ON OF H GHWAYS

7600.

7700.

7600.

10000.
7500.

7500.

34000.
35550.
6320.
2405.
2390.
11700.

00

00

00

00
00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

150.
16120.

15920.
7600.
7700.
7600.

16000.
7500.

7500.

mocococooo

000
000

000

000

000

000

000
000

000

000
250
400
100
100
450
000

7600.

7700.

7600.

16000.
7500.

7500.

34000.
35550.
6320.
2405.
2390.
11700.
1476.

00

00

00

00
00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

150.
16120.

15920.
7600.
7700.
7600.

10000.
7500.

7500.

mocococooo

000
000

000

000

000

000

000
000

000

000
250
400
100
100
450
000

LETTI NG DATE: 03/20/01

7600.

7700.

7600.

10000.
7500.

7500.

34000.
35550.
6320.
2405.
2390.
11700.
1476.

00

00

00

00
00

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 100 MM EPOX
PVMI'T MRKNG, CHANNELI ZI NG 200
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MV
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 300 WM
PVMI' MRKNG, DI AGONAL, 600 MV
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
C-67-866

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
1065-04-72

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 53 WM
CONDUI T, SPECI AL, 78 WM

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 600 X 900 M
JUNCTI ON BOXES, 350 X 200 X 15

EACH

<L

=LKL

EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
6567. 000 1. 750
1113. 500 2.200
725. 000 2. 250
285. 000 5. 000
28956. 000 1. 050
4259. 000 2.100
732. 000 49. 000
30110. 000 0. 390
201. 000 10. 800
5. 000 110. 000
50. 000 110. 000
2.000 160. 000
42.000 110. 000
1057. 000 10. 500
425. 000 11.100
245. 000 10. 500
36. 000 38. 000
43090. 000 0. 750
150. 000 3. 180
480. 000 6. 360
106. 000 121. 630
6820. 000 2.390
6820. 000 2.390
6358. 000 3.570
19. 000 157. 470
1. 000 1216. 000
1790. 000 3. 440
2444 000 1.910
1. 000 8852. 000
1553. 400 12. 900
3966. 500 13. 200
60. 000 45. 000
574. 000 48. 000
2041. 900 7.500
279. 200 72.000
79. 000 510. 000
2.000 480. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

. 000
. 000
. 000
. 300
. 500
. 000
. 000
. 750
. 180
. 360
. 000
. 100
. 300
. 800
. 000
. 000

. 900
. 000
. 000

. 150
. 150
. 600
. 200
. 500
. 750
. 000
. 000

PAGE:

40

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 000
. 000
. 300
. 500
. 000
. 000
. 750
. 180
. 360
. 000
. 100
. 300
. 800
. 000
. 000

. 900
. 000
. 000

. 900
. 200
. 000
. 000
. 500
. 000
. 000
. 000

LETTI NG DATE: 03/20/01



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

| TEM
NUMBER

65618
65619
65645
65705
65707

65903
65927

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE STD, 288 MM BOLT
TRNSFRVMR BASE BRKAWAY 375-425M
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO 12
GROUNDED

COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG,
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG,
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG,
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
IH 94 EB RAMPS & CTH SS

ELEC SERVI CE, METER BREAKER PE
IH 94 WB RAMPS & CTH SS

ELEC SERVI CE, METER BREAKER PE
CTH SS & GOLF ROAD

ELEC SERVI CE, METER BREAKER PE
PEDESTAL, RM 120

ELEC SERVI CE, METER BREAKER PE
PEDESTAL, RM 121

ELEC SERV MAIN LUGS ONLY METER
HL-67- PT

POLES, TYPE 5

POLES, TYPE 7

LUM NAI RES, UTILITY, 150 W
LUM NAI RE ARMS, SI NGLE MEMBER,

666665
=SS 5L

'_
)

'_
)

'_
)

LS
LS
LS
EACH
EACH

EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
11. 000 360. 000
13. 000 600. 000
4.000 525. 000
11. 000 630. 000
1. 000 780. 000
3. 000 840. 000
4.000 240. 000
11. 000 390. 000
1012. 700 2. 400
62. 300 3. 000
765. 400 4.200
231. 800 1. 950
343. 700 4.500
1927. 600 1. 650
1263. 600 1.590
749. 000 1. 650
1135. 000 2.100
1463. 000 2.700
660. 000 3. 300
6. 000 7.800
11044. 500 1. 650
6854. 600 1. 680
1. 000 600. 000
1. 000 600. 000
1. 000 600. 000
1. 000 600. 000
1. 000 600. 000
1. 000 450. 000
4.000 900. 000
15. 000 1080. 000
22.000 180. 000
2.000 150. 000

DI VI SI ON OF H GHWAYS

600.
600.
450.
3600.
16200.

3960.
300.

.00

00
00
00
00
00

00
00

Bl DDER NO 2

UNI'T

(o]
a1

850.

850.

850.

850.

890.

1400
255

120.

ONNT Wb ENW

BI D PRI CE

. 940
000

940
000
800
000
200
360
600
580
300
000
. 000

. 000
000
000
000
000
000
. 000

. 000
000

850.
850.
850.
3560.
21000.

5610.
240.

.00

00
00
00
00
00

00
00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

)]
o

600.

600.

600.

450.

900.

1080
180
150

eRrRPrNwNdMNDREREDL

. 200
. 950

500
650
590
650
100
700
300
800
650
680
. 000

. 000
000
000
000
000
000
. 000

. 000
. 000

LETTI NG DATE: 03/20/01

600.
600.
450.
3600.
16200.

3960.
300.

.00

00
00
00
00

00
00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

| TEM
NUMBER

90001

90001

90001

90001

90001

90001

90001

90001

90001

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

LUM NAI RE ARMS, SI NGLE MEMBER,

LUM NAI RE ARMS, SI NGLE MEMBER,

LUM NAI RE ARMS, SI NGLE MEMBER,

LUM NAI RE ARMS, SI NGLE MEMBER,

LUMNR ARMS TRUSS TYP, 115 MM C
UNDERDECK LI GHTI NG

CTH SS

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A REMOVI NG TEMPORARY PREC
CONCRETE BARRI ER

M SC

90001B CONCRETE CURB AND GUTTE
TYPE D, 100MM MOUNTABLE

M SC

90001C CONCRETE BARRI ER, TRANS
SPECI AL

M SC

90001D CONCRETE BARRI ER, DOUBL
SPECI AL

M SC

90001E CONCRETE BARRI ER, SI NGL
TYPE HF, SPECI AL

M SC

90001F CONCRETE BARRI ER W FOO
DOUBLE FACED, SPECI AL

M SC

90001G PI PE UNDERDRAI N, 150WM

M SC

90001H PAVEMENT MARKI NG TAPE

RAI SED PATTERNED

M SC

90001J MULTI-CELL CONDU T, SCH
100mMvV

M SC

90001K MULTI - CELL CONDUI T, SPE
M SC

90001M PONER DI STRI BUTI ON CABL
CONDUCTOR, NO. 6

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
4.000 135. 000
4.000 150. 000
4. 000 210. 000
5. 000 270. 000
3. 000 330. 000
1. 000 540. 000
3570. 000 2.050
5680. 000 5. 250
3109. 000 3. 000
3338. 000 29. 950
49. 000 183. 430
1348. 000 179. 000
168. 000 193. 000
308. 000 1325. 000
100. 000 32. 500
3212. 000 25. 800
2184. 000 54.000
152. 000 15. 000
16. 000 3. 000

DI VI SI ON OF H GHWAYS

8988.

241292.

32424.

408100.

3250.

82869.

117936.

2280.

48.

07

00

00

00

00

60

00

00

00

Bl DDER NO 2

UNIT

29.

225.

183.

179.

1565.

32.

10.

28.

110.

13.

BI D PRI CE

000

430

000

000

500

700

740

760

780

11025.

247263.

30072.

482020.

3250.

34368.

62768.

16835.

220.

00

64

00

00

00

40

16

52

48

PAGE:

42

LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
135. 000 540. 00
150. 000 600. 00
210. 000 840. 00
270. 000 1350. 00
330. 000 990. 00
540. 000 540. 00
2.050 7318. 50
5. 250 29820. 00
3. 000 9327. 00
29. 950 99973. 10
183. 430 8988. 07
179. 000 241292. 00
193. 000 32424. 00
1565. 000  482020. 00
32. 500 3250. 00
10. 700 34368. 40
25. 800 56347. 20
54. 000 8208. 00
15. 000 240. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320009

| TEM

NUMBER | TEM DESCRI PTI ON UNIT

90001 M SC M
90001N 6- PAI R CABLE

90001 M SC M
90001Q ABANDONI NG SANI TARY SEW

90001 M SC M
90001R REMOVI NG CONCRETE BARRI

90001 M SC M
90001S CONSTRUCTI ON STAKI NG G
SUBBASE

90001 M SC M
90001T CONCRETE BARRI ER, SI NGL
1295W

90002 M SC M2

90002A PAVEMENT MARKI NG CONCR
CORRUGATED MEDI AN, EPOXY

M SC LS
90004B TRAFFI C SI GNALS, | H-94

AND CTH SS

M SC LS
90004C TRAFFI C SI GNALS, | H- 94 W
AND CTH SS

M SC LS
90004D TRAFFI C SI GNALS, CTH SS
GCOLF ROAD

M SC LS
90004F FI ELD SYSTEM | NTEGRATOR

M SC LS
90004G FTM5 DOCUMENTATI ON

M SC LS
90004H MOVE CANTI LEVERED SI GN
STRUCTURE S-67-43

M SC LS
90004J ANCHOR BCLT ASSEMBLY, S
S-67-43

M SC

90005A BUS SHELTER

M SC

90005AA MARKER PGST, FLEXI BLE,
RAI L TERM NAL

90004

90004

90004

90004

90004

90004

90004

90005 EACH

90005 EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

1798. 000 3. 000 5394. 00

85. 000 9. 250 786. 25

168. 000 33. 000 5544. 00

6490. 000 2.390 15511. 10

305. 000 87.510 26690. 55

235. 000 26. 000 6110. 00

1. 000 3900. 000 3900. 00

1. 000 3600. 000 3600. 00

1. 000 7200. 000 7200. 00

1. 000 7800. 000 7800. 00

1. 000 10500. 000 10500. 00

1. 000 7800. 000 7800. 00

1. 000 1000. 000 1000. 00

3. 000 1550. 000 4650. 00

7.000 55. 000 385. 00

Bl DDER NO 2

UNI'T
Bl D PRI CE

12.

40.

87.

38.

8500.

8000.

13500.

7550.

11468.

7800.

2000.

6200.

55.

. 500

510

000

000

000

000

000

000

000

000

000

000

8930.

8500.

8000.

13500.

7550.

11468.

7800.

2000.

18600.

385.

.00

.55

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

30.

30.

87.

38.

3900.

3600.

7200.

7800.

10500.

7800.

1000.

1531.

55.

. 500

510

000

000

000

000

000

000

000

000

250

000

LETTI NG DATE: 03/20/01

5394.

2550.

5040.

9735.

26690.

8930.

3900.

3600.

7200.

7800.

10500.

7800.

1000.

4593.

385.

00

00

00

00

55

00

00

00

00

00

00

00

00

75

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320009

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

44

Bl DDER NO 3
UNIT

Bl D PRI CE

LETTI NG DATE: 03/20/01

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
M SC EACH
90005B RECONSTRUCTI NG SANI TARY
MANHOLE
M SC EACH
90005BB ABANDONI NG SANI TARY SE
MANHOLE, STATI ON 1+250
M SC EACH
90005C REMOTE PHOTOCONTROL
M SC EACH
90005CC QUTLET STRUCTURE, SPEC
M SC EACH
90005D | NSTALLI NG STATE- FURNI S
SECONDARY DI STRI BUTI ON CENTER
M SC EACH
90005E CONCRETE BASES, TYPE HF
M SC EACH
90005F BI KE RACK
M SC EACH
90005G FI ELD CABI NET
M SC EACH
90005H JUNCTI ON BOXES, 914 X 7
M LLI METER
M SC EACH
90005J BUS SHELTER ELECTRI CAL
M SC EACH
90005P FLEXI BLE DELI NEATOR PGS
M SC EACH
90005S BREAKER PEDESTAL
M SC EACH
90005T | NSTALL PROPOSED CONDU
EXI STING | TEM
M SC EACH
90005U COVMUNI CATI ON VAULT
M SC EACH
90005V CONCRETE BASE, CONTROLL
M SC EACH
90005W FURNI SH RAMP METER PROC
ASSEMBLY
M SC EACH

90005X | NSTALL RAMP METER PROC

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 1200. 000
1. 000 900. 000
1. 000 120. 000
1. 000 4600. 000
1. 000 900. 000
12. 000 2700. 000
2. 000 680. 000
2.000 8700. 000
2. 000 1800. 000
3. 000 540. 000
194. 000 45. 000
2. 000 360. 000
1. 000 150. 000
6. 000 1950. 000
2. 000 750. 000
3. 000 9000. 000
2.000 750. 000

1200.

900.

120.

4600.

900.

32400.

1360.

17400.

3600.

1620.

8730.

720.

150.

11700.

1500.

27000.

1500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

2500.

1500.

325.

4600.

2100.

4300.

680.

9494.

4810.

1800.

45.

850.

650.

2058.

850.

9423.

1013.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2500.

1500.

325.

4600.

2100.

51600.

1360.

18988.

9620.

5400.

8730.

1700.

650.

12348.

1700.

28269.

2026.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

800.

500.

120.

4600.

900.

2700.

680.

8700.

1800.

540.

45.

360.

150.

1950.

750.

9000.

750.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

120.

4600.

900.

32400.

1360.

17400.

3600.

1620.

8730.

720.

150.

11700.

1500.

27000.

1500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320009

ASSEMBLY

90005 M SC EACH
90005Y LOOP DETECTOR SPLI CE

90005 M SC EACH
900057 HOV PROGRAVMMABLE LOG C

90006 M SC MG

90006A ASPHALTI C MATERI AL FOR
M XES, UPPER LAYER

90008 M SC DAY
90008A PORTABLE CHANGEABLE MES
90012 M SC 40M

90012A PI LOT SUBGRADE DEFLECTI
TESTI NG TRUCK

90012 M SC 40M
90012B DI TCHI NG, SHAPI NG AND F
90066 M SC DOL
90066A MONTHLY MOBI LE TELEPHON
90365 QWP, BASE COURSES MG
90545 CONCRETE CCOLLAR EACH
90590 PI PE GRATES EACH

90616 MARKER POSTS, FLEXIBLE, FOR CU EACH

90625 CRASH CUSHI ONS, LOW NMAI NTENANC EACH

90637 SAFETY FENCE M

90900 | NCENT/ DI SI NCENT FOR | NTRI M CO DAYS

90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS.

90999 ONTHE-JOB TRAI NI NG ASP-1 HRS
, ASP-1

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

42.

778.

760.

162.

4.

500.

64037.
1.

8.

71.

1.
1895.
30.
550.
2200.

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

000

. 000

000

000

000

000

000

000
000
000
000
000
000
000
000
000

60.

2400.

274.

50.

22.

800.

000

000

000

000

000

000

. 000

. 150
400.
600.

45.

34000.

. 020

1000.

. 000

. 000

000
000
000
000

000

2520.

4800.

213172.

38000.

3564.

3200.

500.

9605.
400.
4800.
3195.
34000.
17092.
30000.
2200.
4400.

8757553.

00

00

00

00

00

00

00

55
00
00
00
00
90
00

00

11

54.

2354.

274.

50.

60.

250.

000

000

000

000

000

000

. 000

. 150
500.
500.

45.

35000.

. 020

1000.

. 000

. 000

000
000
000
000

000

2268.

4708.

213172.

38000.

9720.

1000.

500.

9605.
500.
4000.
3195.
35000.
17092.
30000.
2200.
4400.

8876642.

00

00

00

00

00

00

PAGE:
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60.

2400.

274.

50.

33.

1000.

000

000

000

000

000

000

. 000

. 150
1000.
500.
45.
29400.
. 020
1000.
. 000
. 000

000
000
000
000

000

2520.

4800.

213172.

38000.

5346.

4000.

500.

9605.
1000.
4000.
3195.
29400.
17092.
30000.
2200.
4400.

9058090.

00

00

00

00

00

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320010

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 2150- 04- 90

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 40/ M LWAUKEE COUNTY

BROWN DEER RD
STH 100
M LWAUKEE COUNTY

PAGE:

46

LETTI NG DATE: 03/20/01

Bl DDER NO 1 QUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.

BI DDER NO 2 DARW N ELECTRIC, | NC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY
20401 REMOVI NG PAVEMENT S. Y 144. 000
20402 REMOVI NG ASPHALTI C SURFACE S.Y 33. 000
20406 REMOVI NG CONCRETE SI DEWALK S. Y. 146. 000
20422 REMOVI NG CONCRETE BASES EACH 36. 000
20901 GRANULAR BACKFI LL C.Y. 23.000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 39. 000
30729 H E. S. CONCRETE BASE COURSE, 9 S.Y. 101. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 6. 000
41101 ASPHALTI C SURFACE TON 28. 000
41653 PAVEMENT TI ES EACH 49. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 81. 000
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 1248. 000
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 72.000
60224 CONCRETE SAFETY | SLANDS S. F. 350. 000
61183 ADJUSTI NG | NLET COVERS EACH 2. 000
61910 MOBI LI ZATI ON LS 1. 000
62502 TOPSA L CY. 194. 000
62871 | NLET PROTECTI ON, TYPE B EACH 8. 000
62872 | NLET PROTECTION, TYPE C EACH 88. 000
62902 FERTILIZER, TYPE A CWI. 4.000
63103 WATERI NG SODDED AREAS MGAL 90. 000
63111 ERCSI ON CONTROL SCD S Y. 5250. 000
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 43. 000
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 14. 000
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 1630. 150
63822 MOWING SIGNS, TYPE |1 EACH 16. 000
63827 REMOWI NG SIGNS, TYPE || EACH 277.000
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH 58. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000

. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 220
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
1728. 00 35. 000 5040. 00
330. 00 25. 000 825. 00
1168. 00 10. 000 1460. 00
2700. 00 150. 000 5400. 00
1380. 00 35. 000 805. 00
1500. 00 5000. 000 5000. 00
975. 00 34. 500 1345. 50
3307. 75 58. 000 5858. 00
21.00 4. 250 25.50
2380. 00 100. 000 2800. 00
294. 00 8. 100 396. 90
1458. 00 34. 500 2794.50
3244. 80 4.320 5391. 36
234.00 4. 600 331. 20
2450. 00 9. 750 3412. 50
500. 00 350. 000 700. 00
5487. 00 75000. 000 75000. 00
5432. 00 32.500 6305. 00
320. 00 47.500 380. 00
3960. 00 55. 000 4840. 00
200. 00 50. 000 200. 00
2250. 00 25. 000 2250. 00
15750. 00 3. 000 15750. 00
2494.00 64. 400 2769. 20
896. 00 69. 000 966. 00
19920. 43 12. 650 20621. 40
960. 00 34.500 552. 00
4986. 00 23.000 6371. 00
1218. 00 23. 000 1334. 00
3000. 00 4500. 000 4500. 00
8078. 00 19550. 000 19550. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320010

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, CURB RAMP, P L
NONMETALLI C CONDUI T, SCHEDULE L
NONMETALLI C CONDUI T, SCHEDULE L. F
CONDUI T, SPECI AL, 2-1NCH L. F.
CONDUI T, SPECI AL, 3-1NCH L. F.
L.F
L.F
EA

mm

LOOP DETECTOR CONDUI T
LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH

CONCRETE CONTROL CABI NET BASES EACH
TRNSFRVR BASE STD, 11 1/2-1N B EACH
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 100 AT 76TH ST. (WEST RAMP
ELEC SERVI CE, METER BREAKER PE LS
GREEN BAY RD. (WEST RAMPS)

/AL B S A A A A R
mmmmmmm M T

POLES, TYPE 2 EACH
TROVBONE ARMS, 15- FOOT EACH
TROVBONE ARMS, 20- FOOT EACH
TRAFFI C SI GNAL FACES, 4-12 | NC EACH

TRAFFI C SI GNAL FACES, 5-12 | NC EACH
TRAFFI C SI GNAL FACES, 3-12 | NC EACH
PEDESTRI AN PUSH BUTTONS EACH
TRAFFI C SI GNAL MOUNTI NG HARDWA LS
STH 100 AT 91ST ST.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
122. 000 45. 000
4010. 000 0. 300
210. 000 1. 000
80. 000 0. 450
380. 000 0. 600
985. 000 1. 000
20. 000 9. 000
13300. 000 4.010
160. 000 7.410
1135. 000 16. 180
460. 000 20. 950
4700. 000 3. 250
4510. 000 15. 110
83. 000 692. 000
25. 000 477. 750
9. 000 574. 000
2. 000 1155. 000
1. 000 188. 500
635. 000 0.670
1970. 000 0.910
1450. 000 1.030
2430. 000 1. 240
1250. 000 1.510
20300. 000 1. 500
11150. 000 0. 680
26150. 000 1. 250
14050. 000 0.510
1. 000 723. 750
1. 000 723.750
11. 000 866. 500
9. 000 449. 750
1. 000 590. 000
1. 000 579. 200
6. 000 759. 750
6. 000 442.150
2. 000 88. 000
1. 000 313. 750

DI VI SI ON OF H GHWAYS

9531.
4047.
590.
579.
4558.
2652.
176.
313.

Bl DDER NO 2

UNI'T

a b~ b
NN
[ )]

()]
N

1250.
760.
950.
400.
400.
300.

75.
300.

CUuorokRrkEOoN

B R
N NO

oooRNRERRERE

Bl D PRI CE

. 000
. 350
. 700
. 000
. 000
. 000
1000.

225.
. 000

000
000

100

. 400

700
000
400
600
950
600

. 000

. 000

000
000
000
000
000
000
000
000

13750.
6840.
950.
400.
2400.
1800.
150.
300.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

©

COOLOOO000OOOOO0000O00O0O0O0O000000

Cooooooo0o

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000
000
000

LETTI NG DATE: 03/20/01

©

COOOOOOO0LOO0D0L000000000C00C0

Cooooeoeee



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320010

| TEM
NUMBER

L.
66502 SAW NG CONCRETE PAVEMENT, FULL L.
90004 M SC L

| TEM DESCRI PTI ON UNIT

90004A TEMPCRARY TRAFFI C SI GNA
STH 100 AT 91ST ST.

90004 M SC LS
90004B TEMPOORARY TRAFFI C SI GN
STH 100 AT 85TH ST.

90004 M SC LS
90004C TEMPCRARY TRAFFI C SI GNA
STH 100 AT 76TH ST. (WEST RAWP

90004 M SC LS
90004D TEMPCORARY TRAFFI C SI GNA
STH 100 AT 60TH ST.

90004 M SC LS
90004E TEMPCRARY TRAFFI C SI GNA
STH 100 AT GREEN BAY RD. (VEST

90004 M SC LS
90004F TEMPORARY TRAFFI C SI GNA
STH 100 AT N. GREEN BAY RD. (E

90004 M SC LS
90004G REMOVE W RE AND CABLE,
AND 91ST STREET

90004 M SC LS
90004H REMOVE W RE AND CABLE,
AND 85TH STREET

90004 M SC LS
90004)J REMOVE W RE AND CABLE,
AND 76TH STREET (WEST RAMPS)

90004 M SC LS
90004K REMOVE W RE AND CABLE,
AND 60TH ST.

90004 M SC LS

90004L REMOVE W RE AND CABLE,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 313. 750
1. 000 313. 750
1. 000 313. 750
72.000 3. 000
422. 000 4.000
1. 000 18024. 000
1. 000 21116. 000
1. 000 16354. 000
1. 000 21516. 000
1. 000 20716. 000
1. 000 20716. 000
1. 000 1282. 500
1. 000 1026. 000
1. 000 1026. 000
1. 000 1026. 000
1. 000 1026. 000

DI VI SI ON OF H GHWAYS

313.

216.
1688.
18024.

21116.

16354.

21516.

20716.

20716.

1282.

1026.

1026.

1026.

1026.

00

00

00

00

50

00

00

00

00

Bl DDER NO 2

UNI'T

Bl D PRI CE

65851 TRAFFI C SI GNAL MOUNTI NG HARDWA LS
STH 100 AT SERVI TE DR

65852 TRAFFI C SI GNAL MOUNTI NG HARDWA LS
STH 100 AT 60TH ST.

65853 TRAFFI C SI GNAL MOUNTI NG HARDWA LS
STH 100 AT 51ST ST.

66501 SAW NG EXI STI NG PAVEMENT

175.

150.

100.

5.
4.
35000.

33000.

20000.

33000.

22000.

22000.

1500.

1500.

1500.

1500.

1500.

000

000

000

000
750
000

000

000

000

000

000

000

000

000

000

000

100.

360.
2004.
35000.

33000.

20000.

33000.

22000.

22000.

1500.

1500.

1500.

1500.

1500.

00

00

00

00

00

00

00

00

00

PAGE:

48

Bl DDER NO 3
UNI'T
BI D PRI CE

. 000

. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 03/20/01

eeo

.00

.00

.00

.00

.00

.00

.00

.00

.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320010

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

AND STH 57 N. GREEN BAY ROAD(W
M SC

90004M REMOVE W RE AND CABLE,
AND GREEN BAY ROAD ( EAST RAMPS
M SC

90005A REMOVI NG PULL BOXES

M SC

90005AA | NSTALLI NG SALVAGED Sl
M SC

90005B REMOVI NG POLES

M SC

90005BB | NSTALLI NG SALVAGED PE
HEADS

M SC

90005C REMOVI NG MAST ARMS

M SC

90005CC | NSTALLI NG SALVAGED PU
M SC

90005D REMOVI NG TRANSFORMER BA
M SC

90005E REMOVI NG SI GNAL HEADS
M SC

90005F SALVAGQ NG TRANSFORMER B
M SC

90005G SALVAGQ NG PEDESTAL BASE
M SC

90005H SALVAG NG STANDARDS

M SC

90005J PULL BOXES, STEEL, 24X3
SALVAGED COVERS & FRAMES

M SC

90005K TUBULAR STEEL SI GN POST
M SC

90005L TUBULAR STEEL SI GN POST
M SC

90005M TUBULAR STEEL SI GN POST
M SC

90005N SALVAGQ NG POLES

M SC

90005P SALVAG NG MAST ARMS

M SC

90005R SALVAG NG SI GNAL HEADS
M SC

90005T SALVAGQ NG PEDESTRI AN HE

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

69.

44,

11.

11.

10.

13.

10.

11.

25.

25.

67.

14.

12.

44.

11.

. 000

000

000

000

000

000

000

. 000

000

000

000

000

000

. 000

000

000

. 000

. 000

000

000

DI VI SI ON OF H GHWAYS

1026.

71.

133.

142.

90.

85.

62.

71.

71.

42.

57.

71.

552.

89.

99.

112.

171.

114.

99.

99.

000

250

250

500

500

500

000

250

250

750

000

250

000

000

000

000

000

000

750

750

1026.

4916.

5863.

1567.

995.

855.

806.

71.

712.

470.

1425.

1781.

36984.

178.

1386.

1344.

684.

570.

4389.

1097.

00

25

00

50

50

00

00

25

50

25

00

25

00

00

00

00

00

00

00

25

1500.

85.

145.

225.

135.

100.

50.

75.

60.

75.

75.

50.

425.

102.

115.

128.

250.

185.

60.

50.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1500.

5865.

6380.

2475.

1485.

1000.

650.

75.

600.

825.

1875.

1250.

28475.

204.

1610.

1536.

1000.

925.

2640.

550.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320010

| TEM
NUMBER

90005

90005

90005

90005

90331

90332

| TEM DESCRI PTI ON UNIT
M SC EACH
90005U SALVAG NG PUSH BUTTONS
M SC EACH
90005V | NSTALLI NG SALVAGED TRA
BASES
M SC EACH

90005W | NSTALLI NG SALVAGED PED
BASES

M SC EACH
90005X | NSTALLI NG SALVAGED STA

M SC EACH
90005Y | NSTALLI NG SALVAGED POL

M SC EACH
90005Z | NSTALLI NG SALVAGED MAS
GRADI NG AND SHAPI NG | NTERSECTI LS
STH 100 AND 85TH ST.

GRADI NG AND SHAPI NG | NTERSECTI LS
STH 100 AND 51ST ST.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
13. 000 42. 750
11. 000 47.750
25. 000 62. 000
25. 000 104. 750
4.000 152. 500
5. 000 138. 250
1. 000 1500. 000
1. 000 1500. 000

PROPCSAL TOTAL. ......

1550.

2618.

610.

691.

1500.

1500.

663680.

00

75

00

25

00

00

18

Bl DDER NO 2

UNI'T
Bl D PRI CE

75.

25.

250.

250.

10000.

10000.

000

000

000

000

000

000

1875.

625.

1000.

1250.

10000.

10000.

820024.

00

00

00

00

00

00

76

PAGE:

50

Bl DDER NO 3

UNI'T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 03/20/01

0.00

0.00

0.00

0.00

0.00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010320011

STATE PRQJECT(S): 2375- 06- 90

TYPE OF WORK:

DI VI SI ON OF H GHWAYS

Bl DDER NO 1

UNIT

BI D PRI CE

Bl DDER NO 1 QUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.

BI DDER NO 2 CABLE-LITE, INC

Bl DDER NO 3 DARW N ELECTRIC, INC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20406 REMOVI NG CONCRETE SI DEWALK S.Y 10. 000
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 10. 000
61910 MOBI LI ZATI ON LS 1. 000
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000
62872 | NLET PROTECTION, TYPE C EACH 2. 000
63401 WOCOD POSTS, 4X4-1NCH X 10-FT. EACH 5. 000
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 62. 560
63822 MOWING SIGNS, TYPE |1 EACH 3. 000
63827 REMWI NG SIGNS, TYPE |1 EACH 11. 000
64181 OVERHEAD SI GN SUPPORT, STRUCTU LS 1. 000

S-40- 283

64301 TRAFFI C CONTROL LS 1. 000
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L. F. 1200. 000
64617 PVMI MRKNG, CHANNELI ZI NG 8-1N L. F. 395. 000
64709 PVMI MRKNG, STOP LINE, 18-INCH L.F. 70. 000
64717 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 198. 000
64729 PAVEMENT MARKI NG ARROWS, TYPE EACH 2. 000
64733 PAVEMENT MARKI NG ARROWS, TYPE EACH 4.000
64757 PAVEMENT MARKI NG WORDS, PAI NT EACH 4.000
65219 NONMETALLI C CONDUI T, SCHEDULE L. F. 1284. 000
65221 NONMETALLIC CONDUI T, SCHEDULE L.F. 484. 000
65235 CONDUI T, SPECI AL, 2-1NCH L. F. 119. 000
65237 CONDUI T, SPECI AL, 3-1NCH L. F. 316. 000
65250 LOOP DETECTOR CONDUI T L. F. 571. 000
65255 LOOP DETECTCOR SLOTS L. F. 517. 000
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 12. 000
65401 CONCRETE BASES, TYPE 1 EACH 3. 000
65402 CONCRETE BASES, TYPE 2 EACH 3. 000
65419 CONC CNTRL CABI NET BASES, TYPE EACH 1. 000

. 800
. 250
. 500
. 120
. 370
. 000
. 000
. 000
. 210
. 600
. 040
. 710
. 970
. 250
470.
430.
512.
1130.

750
000
750
750

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 51

LETTI NG DATE: 03/20/01

COUNTY
CHI CAGO AVE, | NTERSECTI ON OF COLUMBI A AVE, SI
STH 32

M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
127. 00 13. 000 130. 00 17.500 175. 00
64. 00 6. 500 65. 00 10. 000 100. 00
500. 00 750. 000 750. 00 6500. 000 6500. 00
50. 00 300. 000 300. 00 125. 000 125. 00
175. 00 300. 000 300. 00 150. 000 150. 00
60. 00 75. 000 150. 00 120. 000 240. 00
225.00 90. 000 450. 00 165. 000 825. 00
938. 40 18. 000 1126. 08 22.000 1376. 32
150. 00 80. 000 240. 00 110. 000 330. 00
462. 00 20. 000 220. 00 50. 000 550. 00
3991. 00 6550. 000 6550. 00 3350. 000 3350. 00
1507. 80 1000. 000 1000. 00 2250. 000 2250. 00
300. 00 0. 450 540. 00 0. 510 612. 00
197. 50 0. 800 316. 00 0.920 363. 40
78. 40 2.100 147. 00 1. 150 80. 50
73. 26 2.000 396. 00 0. 690 136. 62
100. 00 60. 000 120. 00 51. 750 103. 50
240. 00 60. 000 240. 00 63. 250 253. 00
300. 00 60. 000 240. 00 69. 000 276. 00
5405. 64 5. 200 6676. 80 5. 650 7254. 60
2226. 40 6. 750 3267. 00 6. 000 2904. 00
1670. 76 16. 200 1927. 80 15. 000 1785. 00
4964. 36 22.500 7110. 00 16. 750 5293. 00
1695. 87 5. 100 2912. 10 4.500 2569. 50
7367. 25 10. 000 5170. 00 12. 500 6462. 50
5649. 00 475. 000 5700. 00 475. 000 5700. 00
1290. 00 495. 000 1485. 00 420. 000 1260. 00
1538. 25 655. 000 1965. 00 565. 000 1695. 00
1130. 75 950. 000 950. 00 1000. 000 1000. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320011

| TEM
NUMBER

65829
65831
65846
65849
65850
65903
65926
90004

90859

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYPE UF CABLE, 2 CONDUCTOR, NO

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT

TRAFFI C SI GNAL FACES, 3-12 | NC EACH
VERTI CAL
TRAFFI C SI GNAL FACES, 5-12 | NC EACH
VERTI CAL
TRAFFI C SI GNAL FACES, 3-12 | NC EACH

TRAFFI C SI GNAL MOUNTI NG HARDWA

TRAFF SGNL CNTRLLER, FULLY ACT

| TEM DESCRI PTI ON UNIT

PEDESTAL BASES EACH

COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 32 & COLUMBI A AVENUE

POLES, TYPE 2 EACH
POLES, TYPE 4 EACH

HORI ZONTAL

HORI ZONTAL

TRAFFI C SI GNAL FACES, 5-12 | NC EACH

PEDESTRI AN SI GNAL FACES, 12-1N EACH
PEDESTRI AN PUSH BUTTONS EACH

COLUMBI A & CHI CAGO

LS

LUM NAI RES, UTILITY, 150 WATTS EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH
M SC LS

90004A REMOVE OVERHEAD SI GN SU

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

3. 000 90. 950

3. 000 194. 200
232.000 0. 680
270. 000 0. 970
426. 000 1. 410
35. 000 1. 000
1150. 000 1. 880
1091. 000 0. 660
100. 000 0. 460
1290. 000 1. 440
1852. 000 0. 550
1. 000 841. 500

2. 000 872.500

1. 000 665. 000

1. 000 189. 300

2. 000 197. 000
2.000 452. 300
4.000 399. 500

3. 000 663. 500

1. 000 416. 500

1. 000 864. 500
4.000 311. 100
4.000 87.000

1. 000 485. 000

1. 000 160. 500

1. 000 110. 500

1. 000 768. 200

1. 000 6857. 800

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

1745.

304.
904.
1598,
1990.
416.
864.
1244,
348.
485
160.
110.
768.
6857.

69775.

50
40
00
50
50
20
80

97

Bl DDER NO 2

UNI'T

~
N

1100.
. 000
275.
280.
710.
403.

532.
420.
560.
325.
. 000
770.
265.
155.
1200.

8400.

eoerocororo

Bl D PRI CE

700

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000

000

420.
560.
1300.
320.
770.
265.
155.
1200.
8400.

81001.

00
00
00
00
00
00
00

30

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

()]
N

1050.
180.
185.
650.
275.
360.
290.
385.
230.
700.

210.
135.

1750

9495.

vorocoRrRERE

620
. 000

000
. 000
000
000
000
000

000
000
000
000
. 000
000
000
000
. 000

000

LETTI NG DATE: 03/20/01

2100.

370.
1300
1100.
1080.

290.

385.

920.

260.

700.

210.

135.
1750
9495,

82872.

00

00

00

00

00

00

15



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 53
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320012
STATE PROJECT(S): 2723-03-70 LOCATI ON 67/ WAUKESHA COUNTY
WOODS RD, RACINE AVE - ECITY LIMT
LOCAL ST

WAUKESHA COUNTY
TYPE OF WORK:

Bl DDER NO 1: SUNNYSLOPE GRADI NG, | NC.

BI DDER NO 2: PAYNE & DOLAN, | NC.

Bl DDER NO 3 MUSSON BRCS., | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG I.D. 1314. 000 3. 100 4073. 40 3. 100 4073. 40 3. 100 4073. 40
20105 GRUBBI NG I.D. 1314. 000 3. 100 4073. 40 3. 100 4073. 40 3. 100 4073. 40
20401 REMOVI NG PAVEMENT S.Y 893. 000 5. 250 4688. 25 3. 000 2679. 00 3. 000 2679. 00
20405 REMOVI NG CURB AND GUTTER L.F 77.000 6. 000 462. 00 6. 250 481. 25 6. 250 481. 25
20411 REMOVI NG GUARDRAI L L.F 202. 000 1. 250 252.50 2.000 404. 00 2. 000 404. 00
20412 REMOVI NG FENCE L.F 746. 000 1. 200 895. 20 0. 850 634. 10 0. 850 634. 10
20416 REMOVI NG | NLETS EACH 3. 000 100. 000 300. 00 175. 000 525. 00 175. 000 525. 00
20422 REMOVI NG CONCRETE BASES EACH 4.000 150. 000 600. 00 75. 000 300. 00 75. 000 300. 00
20501 COVWON EXCAVATI ON CY. 37540. 000 6. 400 240256. 00 5. 000 187700. 00 5. 000 187700. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 5000. 000 5000. 00 1500. 000 1500. 00 1500. 000 1500. 00
30404 CRUSHED AGCREGATE BASE COURSE TON 20674. 000 7.750 160223. 50 6. 950 143684. 30 7.000 144718. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2006. 000 0. 900 1805. 40 1. 050 2106. 30 1. 050 2106. 30
40301 QWP, ASPHALTI C M XTURE TON 23981. 000 0. 320 7673.92 0. 500 11990. 50 0. 500 11990. 50
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1302. 000 180. 000 234360. 00 172. 000 223944. 00 172. 000 223944. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 23981. 000 16.900 405278.90 18. 600 446046. 60 18. 600 446046. 60
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 15350. 000 1. 000 15350. 00 1. 000 15350. 00 1. 000 15350. 00
52148 STL APRON ENDW. FCOR CLVRT PI PE EACH 18. 000 102. 000 1836. 00 110. 000 1980. 00 110. 000 1980. 00
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 4.000 110. 000 440. 00 120. 000 480. 00 120. 000 480. 00
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 4.000 127. 000 508. 00 150. 000 600. 00 150. 000 600. 00
52159 STL APRON ENDW. FCOR CLVRT PI PE EACH 2. 000 1186. 000 2372.00 1780. 000 3560. 00 1780. 000 3560. 00
52161 STL APRON ENDW. FOR PI PE ARCH, EACH 2.000 109. 000 218. 00 130. 000 260. 00 130. 000 260. 00
52162 STL APRON ENDW. FCR PI PE ARCH, EACH 2. 000 112. 000 224.00 140. 000 280. 00 140. 000 280. 00
52163 STL APRON ENDW. FOR PI PE ARCH, EACH 2.000 122. 000 244.00 150. 000 300. 00 150. 000 300. 00
52209 RCCP, CL IIIl, 36-1NCH L.F. 14. 000 200. 000 2800. 00 82. 000 1148. 00 82. 000 1148. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 2.000 250. 000 500. 00 535. 000 1070. 00 535. 000 1070. 00
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 1. 000 650. 000 650. 00 1070. 000 1070. 00 1070. 000 1070. 00
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 1. 000 550. 000 550. 00 760. 000 760. 00 760. 000 760. 00
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 1. 000 850. 000 850. 00 1225. 000 1225. 00 1225. 000 1225. 00
52368 RCCP HORZ ELLI P, ENDWALLS, 38X EACH 2. 000 1300. 000 2600. 00 1820. 000 3640. 00 1820. 000 3640. 00
52404 SALVAGED CULVERT PI PE, 15-1NCH L. F. 3315. 000 15. 790 52343. 85 17.000 56355. 00 17. 000 56355. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320012

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
52405 SALVAGED CULVERT PI PE, 18-1NCH L. F.
52904 ALUM NUM COATED CSCP, 15-INCH L.F.
52905 ALUM NUM COATED CSCP, 18-INCH L.F.
52907 ALUM NUM COATED CSCP, 24-1NCH L.F.
52918 ALUM NUM COATED CSCP, 84-INCH L.F.
52935 ALUM NUM COATED CSPA, 17X23-1N L. F.
52936 ALUM NUM COATED CSPA, 21X15-1N L. F.
52937 ALUM NUM COATED CSPA, 24X18-1N L. F.
60601 RI PRAP cCY
60850 REINF CONC PIPE, CLASS IV, SS, L.F.
61110 MANHOLES, TYPE 1 EACH
61112 MANHCLES, TYPE 3 EACH
61115 MANHOLES, TYPE 6 EACH
61124 | NLETS, TYPE 9 EACH
61147 | NLETS, TYPE 2 EACH
61159 | NLET COVERS, TYPE Ms-A EACH

61182 ADJUSTI NG MANHOLE COVERS EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH

61910 MOBI LI ZATI ON LS
62101 LANDVARK REFERENCE MONUMENTS  EACH
62501 TOPSOA L S. Y
62702 MJILCHI NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, |NSTALLED L.F.
62817 SILT FENCE MAI NTENANCE L.F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROCSI ON MAT, DELIVERED, CLASS S Y
62823 EROSI ON MAT, | NSTALLED, CLASS S.Y.

62860 TURBI DI TY BARRI ERS S. Y
62871 | NLET PROTECTION, TYPE B EACH
62905 FERTI LI ZER, TYPE B CWI.
63010 SEEDI NG, M XTURE NO. 30 LB.

64202 FIELD OFFICE, TYPE B LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
105. 000 19. 810
1092. 000 21. 050
95. 000 30. 050
70. 000 35. 050
58. 000 96. 410
46. 000 36. 000
46. 000 38. 000
45. 000 41. 000
8. 000 75. 000
406. 750 47.500
1. 000 900. 000
3. 000 1600. 000
2. 000 1500. 000
2.000 1200. 000
10. 000 900. 000
4.000 350. 000
69. 000 150. 000
132. 600 28. 000
362. 500 11.590
3. 000 360. 000
11. 000 1895. 000
1. 000 15000. 000
1. 000 150. 000
75580. 000 0. 600
75580. 000 0.120
887. 000 4.600
887. 000 3. 500
20305. 000 0. 620
20305. 000 0. 620
6092. 000 0. 010
3. 000 156. 000
3. 000 198. 000
1495. 000 0. 490
1495. 000 0. 560
8. 000 50. 000
26. 000 26. 000
73. 200 29. 000
2091. 000 4.590
1. 000 4000. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

cocorproOR

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 950

450.
1750.
7400.

100.
. 250

000
000
000
000

100
000
000
750
900

. 100
100.
150.
. 750
. 750
45.
45.
28.
. 450
3050.

000
000

000
000
000

000

PAGE:

54

Bl DDER NO 3
UNI'T
Bl D PRI CE

o U1
coGcocooprOr

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 950
450.
1750.
30000.
300.

. 250

000
000
000
000

110
000
000
300
650
100

. 000
. 000
. 750
. 750
125.
30.
32.
. 000
6000.

000
000
000

000

LETTI NG DATE: 03/20/01



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320012

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE R
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, RESURFAC
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

TRAFF SI GNAL CABLE, 19 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTCOR LEAD I N CABLE
LOOP DETECTOR W RE

TRAFFI C SI GNAL MOUNTI NG HARDWA
WOODS ROAD AT RACI NE AVENUE
SAW NG EXI STI NG PAVEMENT

M SC

90005A MOVI NG MAI LBOXES

M SC

90005B | NLET COVERS, TYPE SPEC
M SC

90005C MANHCOLE COVERS, TYPE SP
M SC

90005D REMOVI NG PULLBOXES

M SC

90005E REMOVE AND REI NSTALL TR
SI GNAL

M SC

90005F DRI VEWAY CULVERT, CONCR

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 5500. 000
5800. 000 0. 300
3128. 000 0. 500
6784. 000 0. 200
4204. 000 0. 500
22.000 2.500
23.000 95. 000
23967. 000 0.420
23967. 000 0. 460
2220. 000 1. 000
19. 000 120. 000
23967. 000 0. 250
109. 000 5. 950
108. 000 6. 350
510. 000 4.550
260. 000 12. 950
6. 000 490. 000
2. 000 425. 000
2. 000 550. 000
345. 000 2.250
172. 000 0. 750
311. 000 0. 690
866. 000 1.090
1376. 000 0. 650
1. 000 550. 000
3722. 000 0. 600
160. 000 50. 000
10. 000 500. 000
6. 000 475. 000
4.000 85. 000
4.000 85. 000
156. 000 140. 000

DI VI SI ON OF H GHWAYS

340.

21840.

.00

.00

.00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

=
o

H
N
WhPROUNMNODOOWOOOO

[EnY
N

380.
320.
540.
. 200

N

000
000
000

0. 600

o o

400.

400.

100.

360.

170.

Sooo

. 700
. 800
. 600

000

. 600
. 000

000

000

000

000

000

1440.

26520.

.00

.00

.00

00

00
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Bl DDER NO 3

UNI'T
Bl D PRI CE

380.
320.
540.
. 200

N

000
000
000

0. 600

o o

400.

400.

100.

360.

170.

Sooo

. 700
. 800
. 600

000

. 600
. 000

000

000

000

000

000

LETTI NG DATE: 03/20/01

1440.

26520.

.00

.00

.00

00

00



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320012

90030

90030

90030

90030

90033

90357

90365

90590
90591

ENDWAL L

M SC L. F. 726.

90030A REI NF CONCRETE HORI Z EL
CLASS HE-1V, STORM SEVER, 19X3

M SC L. F. 95.

90030B REI NF CONCRETE HORI Z EL
CLASS HE-1V, STORM SEVEER, 29X45

M SC L. F. 50.

90030C REI NF CONCRETE HORI Z EL
CLASS HE-1V, STORM SEVEER, 38X60

M SC L. F. 2220.

90030D SPECI AL, CONCRETE CURB
GQUTTER, 30-1 NCH

M SC S. Y. 60.

90033A GEOTEXTI LE FABRI C, TYPE

PULVERI ZE & RELAY EXI STNG BASE S. Y. 85525.
QWP, BASE COURSES TON 20674.
Pl PE GRATES EACH 1.
TEMPORARY COVER PLATES EACH 69

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

500

000

000

000

000

000
000
000
. 000

66.

92.

120.

1800.
50.

500

500

000

. 650

. 500

. 130
. 200

000
000

48312.

8787.

6000.

16983.

510.

96643.
4134.
1800.
3450.

1684403.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

25

50

00

00

00

25
80

00

01

54.

81.

106.

900.
45.

850

100

750

. 650

. 000

. 080
. 150

000
000

39848.

7704.

5337.

16983.

300.

92367.
3101.
900.
3105.

1696677.

53

50

50

00

00

00
10

00

37

PAGE:
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LETTI NG DATE: 03/20/01

54.

81.

106.

900.
45.

850

100

750

. 000

. 000

. 100
. 150

000
000

39848.

7704.

5337.

17760.

300.

94077.
3101.
900.
3105.

1699252.

53

50

50

00

00

50
10

00

56



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320015

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1152-07-76

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

ZENI TH TECH., | NC

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

LOCATI ON 42/ OCONTO

SUAM CO -
USH 41

COUNTY

PAGE:

57

LETTI NG DATE: 03/20/01

ABRAMS, LADE BEACH RD - QAK CRCHARD

OCONTO COUNTY

20612

21001
50201
50265
50307
50504
50511
50626
50640

50641

50642

51121
51605
60305
60308
60405
61406
61910
64220
64301
64313
64318

EXCAVATI ON FOR STRUCTURES, BRI
B-42-70

EXCAVATI ON FOR STRUCTURES, BRI
B-42-71

EXCAVATI ON FOR STRUCTURES, BRI
B-42-72

STRUCTURE BACKFI LL

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 13
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-42-70

STEEL DI APHRAGMVS, STRUCTURE
B-42-71

STEEL DI APHRAGMS, STRUCTURE
B-42-72

STL PILE DEL & DRIVEN, HP 250M
RUBBERI ZED MEMBRANE WATERPROOF
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CRUSHED AGGREGAT
ANCHORAGES FOR STEEL PLATE BEA
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T

M

KG
KG
EACH
EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 20000. 000
1. 000 20000. 000
1. 000 20000. 000
920. 000 11. 000
1195. 000 294. 000
3010. 000 2.000
1306. 200 375. 000
9120. 000 0.730
98340. 000 0. 900
60. 000 45. 000
16. 000 500. 000
36. 000 500. 000
16. 000 500. 000
1254. 000 55. 000
54. 000 14. 000
621. 000 20. 000
621. 000 10. 000
790. 000 15. 000
12. 000 75. 000
1. 000 27000. 000
1. 000 3000. 000
1. 000 7000. 000
5418. 000 0. 300
3612. 000 0. 400

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
20000. 00 9000. 000 9000. 00
20000. 00 9000. 000 9000. 00
20000. 00 9000. 000 9000. 00
10120. 00 17. 250 15870. 00
351330. 00 370. 000 442150. 00
6020. 00 2.500 7525. 00
489825. 00 305. 000 398391. 00
6657. 60 1. 000 9120. 00
88506. 00 1.150 113091. 00
2700. 00 55. 000 3300. 00
8000. 00 495. 000 7920. 00
18000. 00 495. 000 17820. 00
8000. 00 495. 000 7920. 00
68970. 00 55. 000 68970. 00
756. 00 30. 000 1620. 00
12420. 00 20. 000 12420. 00
6210. 00 12. 000 7452. 00
11850. 00 18. 000 14220. 00
900. 00 70. 000 840. 00
27000. 00 53500. 000 53500. 00
3000. 00 2500. 000 2500. 00
7000. 00 7000. 000 7000. 00
1625. 40 0. 300 1625. 40
1444. 80 0. 400 1444. 80

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
10000. 000 10000. 00
15000. 000 15000. 00
10000. 000 10000. 00
25. 000 23000. 00
425. 000 507875. 00
3. 000 9030. 00
325. 000 424515.00
1. 250 11400. 00
1. 300 127842. 00
50. 000 3000. 00
325. 000 5200. 00
325. 000 11700. 00
325. 000 5200. 00
65. 000 81510. 00
20. 000 1080. 00
27.000 16767. 00
11. 000 6831. 00
20. 000 15800. 00
75. 000 900. 00
120000. 000 120000. 00
2000. 000 2000. 00
7000. 000 7000. 00
0. 300 1625. 40
0. 400 1444. 80



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320015

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE:

58

LETTI NG DATE: 03/20/01

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 6020. 000 0. 200 1204. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 7224.000 0. 500 3612. 00
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1200. 000 1200. 00
B-42-70
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1200. 000 1200. 00
B-42-71
65067 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1200. 000 1200. 00
B-42-72
90001 M SC M 148. 000 120. 000 17760. 00
90001A, CHAIN LI NK FENCE, VI NY
2.4M
90501 QW READY M XED CONC MASONRY F M3 1195. 000 18. 000 21510. 00
90502 QWP, MAS STRGTH | NCENTI VE READ DCL 14340. 000 1. 000 14340. 00
PROPOCSAL TOTAL....... 1252360. 80

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 200 1204. 00
0. 500 3612. 00
850. 000 850. 00
850. 000 850. 00
850. 000 850. 00
120. 000 17760. 00
18. 000 21510. 00
1. 000 14340. 00
1282675. 20

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 200 1204. 00
0. 500 3612. 00
850. 000 850. 00
850. 000 850. 00
850. 000 850. 00
125. 000 18500. 00
25. 560 30544. 20
1. 000 14340. 00
1489470. 40



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320016

20303

20304

20401
20411
20412
20420
20501
20505
20801
20811
21131
21302

21303

21401
30404
30420
30424
30706

STATE PROJECT(S):

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

1490- 10- 74

1490-10- 75

PETERS CONCRETE COVPANY

R NO 1:
R NO 2: STREU CONSTRUCTI ON CO
R NO 3: JAMES CAPE & SONS CO

| TEM DESCRI PTI ON

CLEARI NG

GRUBBI NG

GRUBBI NG

REMOVI NG OLD CULVERT,
8+960

REMOVI NG OLD CULVERT,
9+350

REMOVI NG OLD CULVERT,
14794

REMOVI NG OLD CULVERT,
6+867

REMOVI NG PAVEMENT
REMOVI NG GUARDRAI L
REMOVI NG FENCE

REMOVI NG ASPHALTI C SURFACE, M

COVMON EXCAVATI ON
MARSH EXCAVATI ON
BORROW EXCAVATI ON

STATI ON

STATI ON

STATI ON

STATI ON

SELECTED BORROW EXCAVATI ON

PREP OF FOUNDATI ON FOR ASPHALT

FI NI SHI NG ROADVWAY, PROQJECT

1490-10- 74

FI NI SHI NG ROADVWAY, PROJECT

1490-10- 75
OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE
CABC, OPEN CGRADED NUMBER 2

SALVAGED ASPHALTI C PAVEMENT, B

CONCRETE BASE COURSE,

150 WM

UNI'T

W=EEOEIRSER

'_
(7]

SHRD=

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
44.000 100. 000
19. 000 10. 000
44.000 500. 000
19. 000 10. 000
1. 000 2100. 000
1. 000 2100. 000
1. 000 4200. 000
1. 000 4200. 000
15551. 000 2.090
784. 000 6. 500
6. 000 10. 000
17000. 000 1. 150
53869. 000 3.750
310. 000 8. 000
40745. 000 3.990
18644. 000 6. 320
480. 000 5. 000
1. 000 7000. 000
1. 000 7000. 000
955. 000 7.000
120833. 000 6. 300
39366. 000 6. 270
847. 000 2.970
564. 000 22.500

LOCATI ON 42/ OCONTO COUNTY

ABRAMS - STH 22, PAVI NG
USH 141, STH 22
OCONTO COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
4400. 00 150. 000 6600. 00
190. 00 10. 000 190. 00
22000. 00 175. 000 7700. 00
190. 00 10. 000 190. 00
2100. 00 2500. 000 2500. 00
2100. 00 2500. 000 2500. 00
4200. 00 2100. 000 2100. 00
4200. 00 2100. 000 2100. 00
32501. 59 3. 000 46653. 00
5096. 00 3. 350 2626. 40
60. 00 40. 000 240. 00
19550. 00 0. 930 15810. 00
202008. 75 4.040 217630. 76
2480. 00 5. 000 1550. 00
162572. 55 5. 080 206984. 60
117830. 08 6. 890 128457. 16
2400. 00 12. 000 5760. 00
7000. 00 10000. 000 10000. 00
7000. 00 10000. 000 10000. 00
6685. 00 6. 500 6207. 50
761247. 90 6. 960 840997. 68
246824. 82 8. 150 320832. 90
2515.59 6. 960 5895. 12
12690. 00 35. 000 19740. 00

PAGE:

59

LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
150. 000 6600. 00
10. 000 190. 00
175. 000 7700. 00
10. 000 190. 00
2500. 000 2500. 00
2500. 000 2500. 00
2100. 000 2100. 00
2100. 000 2100. 00
2.700 41987. 70
3. 350 2626. 40
5. 000 30. 00
0. 930 15810. 00
4.030 217092. 07
5. 000 1550. 00
4.450 181315. 25
6. 890 128457. 16
1. 250 600. 00
8000. 000 8000. 00
6000. 000 6000. 00
6. 500 6207. 50
6. 960 840997. 68
8. 250 324769. 50
6. 960 5895. 12
21. 000 11844. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320016

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PACGE:

60

LETTI NG DATE: 03/20/01

40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40721 ASPHALTI C CONCRETE PAVEMENT, T MG
40728 DENSITY | NCENTI VE, ASPHALTI C C DCOL
41010 SALVAGED ASPHALTI C PAVEMENT MG
41106 ASPHALTI C SURFACE, TEMPCRARY MG
%4
M2
%24
VB
(%4

o

41508 CONCRETE PAVEMENT, 200 WM
41509 CONCRETE PAVEMENT, 225 MM
41519 H E S. CONCRETE PAVEMENT, 225
41620 CONCRETE SURFACE DRAI NS

41621 CONCRETE PAVEMENT APPROACH SLA

41653 PAVEMENT TI ES EACH
41665 CONCRETE PAVEMENT GAPS EACH
50409 CONCRETE MASONRY, ENDWALLS VB
52003 CULVERT PIPE, CLASS Ill, 450 M M
52005 CULVERT PIPE, CLASS 111, 600 MM
52012 CULVERT PIPE, CLASS Ill, 1350 M

52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52070 APRON ENDWALLS FOR CULVERT PI P EACH

52205 RCCP, CL IlIl, 600 MM M
52209 RCCP, CL III, 900 MM M
52213 RCCP, CL Ill, 1500 MM M
52215 RCCP, CL III, 1800 MM M

52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52267 RCCP, APRON ENDWALLS, 900 MM  EACH
52273 RCCP, APRON ENDWALLS, 1800 MM EACH

52336 RCCP HORZ ELLIP, CL HE-IIIl, 49 M
52344 RCCP HORZ ELLIP, CL HE-1II, 10 M
52361 RCCP HORZ ELLI P, ENDWALLS, 490 EACH

52369 RCCP HORZ ELLIP, ENDWALLS, 109 EACH

60160 CONCRETE CURB AND GUTTER, 900 M
60170 CONCRETE CURB AND GUTTER, 900 M
60205 CONCRETE SI DEWALK, 125 MM %4
60604 MEDI UM RANDOM RI PRAP VB
60825 REINF CONC PIPE, CLASS Ill, SS M
61123 | NLETS, TYPE 8 EACH

61148 | NLETS, TYPE 4 EACH

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
12715. 000 0. 600 7629. 00 0. 450 5721. 75
22302. 000 0.720 16057. 44 0. 650 14496. 30
1338. 200 200. 000 267640. 00 210. 000 281022. 00
22302. 000 30. 500 680211. 00 29. 800 664599. 60
15750. 000 1. 000 15750. 00 1. 000 15750. 00
892. 000 3. 500 3122. 00 8. 820 7867. 44
2790. 000 50. 000 139500. 00 48. 500 135315. 00
9692. 000 21. 500 208378. 00 16. 520 160111. 84
139809. 000 17.000 2376753.00 18. 230 2548718. 07
998. 000 31. 000 30938. 00 24.590 24540. 82
7.040 457. 000 3217. 28 450. 000 3168. 00
242. 000 150. 000 36300. 00 145. 000 35090. 00
22.000 10. 000 220. 00 10. 000 220.00
21.000 1375. 000 28875. 00 1000. 000 21000. 00
16. 000 650. 000 10400. 00 600. 000 9600. 00
613. 030 42.000 25747. 26 61. 000 37394. 83
37.190 50. 000 1859. 50 73. 000 2714. 87
14. 630 125. 000 1828. 75 145. 000 2121. 35
24.000 70. 000 1680. 00 90. 000 2160. 00
6. 000 90. 000 540. 00 120. 000 720. 00
2. 000 600. 000 1200. 00 625. 000 1250. 00
128. 630 95. 000 12219. 85 104. 000 13377.52
85. 290 170. 000 14499. 30 170. 000 14499. 30
61. 500 400. 000 24600. 00 400. 000 24600. 00
49. 840 550. 000 27412. 00 560. 000 27910. 40
10. 000 500. 000 5000. 00 500. 000 5000. 00
4.000 900. 000 3600. 00 785. 000 3140. 00
2.000 2400. 000 4800. 00 2525. 000 5050. 00
24.990 155. 000 3873. 45 146. 000 3648. 54
48.100 415. 000 19961. 50 386. 000 18566. 60
1. 000 650. 000 650. 00 625. 000 625. 00
4.000 3000. 000 12000. 00 2325. 000 9300. 00
1873. 000 26.470 49578. 31 26. 350 49353. 55
1228. 000 27.170 33364. 76 27.100 33278. 80
356. 000 21.420 7625. 52 21. 300 7582. 80
760. 000 25. 000 19000. 00 35. 000 26600. 00
44.490 66. 000 2936. 34 80. 000 3559. 20
2. 000 1100. 000 2200. 00 900. 000 1800. 00
4.000 1700. 000 6800. 00 1100. 000 4400. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 450 5721.75
0. 650 14496. 30
210. 000 281022. 00
29. 800 664599. 60
1. 000 15750. 00
8. 820 7867. 44
48. 500 135315. 00
22. 240 215550. 08
17. 750 2481609. 75
29.700 29640. 60
457. 000 3217. 28
120. 000 29040. 00
7.000 154. 00
1500. 000 31500. 00
600. 000 9600. 00
61. 000 37394. 83
73. 000 2714.87
145. 000 2121. 35
90. 000 2160. 00
120. 000 720. 00
625. 000 1250. 00
104. 000 13377.52
170. 000 14499. 30
400. 000 24600. 00
560. 000 27910. 40
500. 000 5000. 00
785. 000 3140. 00
2525. 000 5050. 00
146. 000 3648. 54
386. 000 18566. 60
625. 000 625. 00
2325. 000 9300. 00
26.470 49578. 31
27.170 33364. 76
21.420 7625. 52
35. 000 26600. 00
80. 000 3559. 20
900. 000 1800. 00
1100. 000 4400. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320016

| TEM
NUMBER

61165
61170
61176
61201
61211
61254
61407
61408
61423
61435
61601
61802

61803

61910
62003
62101
62202
62203
62301
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62870
62871
62875
62876
62880
62905

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

I NLET COVERS, TYPE F

I NLET COVERS, TYPE MS

I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, 150 WM

Pl PE UNDERDRAI N, UNPERFORATED,
REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
I MPACT ATTENUATORS

STL PLT BM GRD, ENRGY ABSORB T
WOVEN W RE FENCE

MAI NT AND REPAI R OF HAUL ROADS
1490- 10- 74

MAI NT AND REPAI R OF HAUL ROADS
1490- 10- 75

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C SHOULDER RUMBLE STR
ASPHALTI C FLUMES

CALCI UM CHLORI DE SURFACE TREAT
WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
4.000 650. 000
2. 000 250. 000
1. 000 650. 000
22317. 000 3. 550
1464. 000 25. 000
304. 000 95. 000
80. 800 100. 000
399. 870 33. 100
4.000 4500. 000
8. 000 1900. 000
7668. 000 6. 950
1. 000 500. 000
1. 000 500. 000
1. 000 268000. 000
75. 000 44. 000
24.000 100. 000
34742. 000 0. 500
412. 000 60. 000
976. 000 12. 500
9503. 000 3. 600
65239. 000 0. 500
95857. 000 0.120
60. 000 5. 000
60. 000 5. 000
1046. 000 2.900
1046. 000 2.900
523. 000 0. 550
4.000 150. 000
2. 000 200. 000
2904. 000 0. 900
2904. 000 0. 900
2. 000 95. 000
2. 000 75. 000
445. 000 10. 000
445. 000 10. 000
50. 000 40. 000
2303. 000 0. 600

DI VI SI ON OF H GHWAYS

500.

268000.
3300.
2400.

17371.
24720.
12200.
34210.
32619.
11502.
300.
300.
3033.
3033.
287.
600.
400.
2613.
2613.
190.
150.
4450.
4450.
2000.
1381.

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
350. 000 1400. 00
225. 000 450. 00
350. 000 350. 00
3. 580 79894. 86
21. 950 32134. 80
90. 000 27360. 00
98. 000 7918. 40
32. 800 13115. 74
3100. 000 12400. 00
1800. 000 14400. 00
7.850 60193. 80
1000. 000 1000. 00
1000. 000 1000. 00
167000. 000 167000. 00
45. 000 3375. 00
95. 000 2280. 00
0. 480 16676. 16
53. 000 21836. 00
10. 000 9760. 00
4.150 39437. 45
0. 750 48929. 25
0. 110 10544. 27
5. 000 300. 00
5. 000 300. 00
3. 050 3190. 30
3. 280 3430. 88
0. 500 261.50
100. 000 400. 00
150. 000 300. 00
0. 880 2555. 52
0. 880 2555. 52
100. 000 200. 00
50. 000 100. 00
10. 000 4450. 00
10. 000 4450. 00
50. 000 2500. 00
0. 620 1427. 86

PAGE: 61

LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
350. 000 1400. 00
225. 000 450. 00
350. 000 350. 00

100. 000 100. 00
100. 000 100. 00
155851. 000 155851. 00
44. 000 3300. 00
95. 000 2280. 00

0. 480 16676. 16
53. 000 21836. 00
10. 000 9760. 00

4.150 39437. 45

0. 750 48929. 25

0. 110 10544. 27
5. 000 300. 00
5. 000 300. 00
3. 050 3190. 30
3. 280 3430. 88
0. 500 261. 50
100. 000 400. 00
150. 000 300. 00
0. 880 2555. 52
0. 880 2555. 52
100. 000 200. 00
50. 000 100. 00
10. 000 4450. 00
10. 000 4450. 00
50. 000 2500. 00
0. 620 1427. 86



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320016

| TEM
NUMBER

64303

64310
64313
64318
64321
64323
64326
64329
64333
64335

64343
64344

64345

64503
64505
64601
64602
64617
64618

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

SEEDI NG, M XTURE NO. 30

SEEDI NG M XTURE NO 40

SEEDI NG, BORROW PI T M XTURE
DELI NEATOR POSTS

DEL| NEATORS

WOOD POSTS, 100 X 100 WM X 4.3
HI G4 STRENGTH STRUCT STEEL, SI
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SIGN
SIGNS, TYPE |

SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
1490-10- 74

TRAFFI C CONTROL, PRQIECT

1490- 10-75

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR, PRQJE
1490- 10-75

TRAFFI C CONTROL, DETOUR, SIGN\S
TRAFF CNTRL, SURVEIL & MNAINT,
1490-10- 74

TRAFF CNTRL, SURVEIL & MNAINT,
1490-10- 75

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 100 WM PAIN
PAVEMENT MARKI NG 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI' MRKNG, CHANNELI ZI NG 200

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH
LS

DAYS
DAYS

DAYS

M2
%24
M
M
M
M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1230. 000 5. 000
413. 000 8.700
405. 000 8. 900
45. 000 15. 000
118. 000 9. 100
364. 000 16. 000
370. 000 3. 500
24.000 50. 000
7171. 200 2.700
5. 200 600. 000
359. 200 3. 650
63.170 180. 000
55. 300 125. 000
1. 000 6500. 000
1. 000 15000. 000
1. 000 11000. 000
112. 000 16. 000
113321. 000 0. 250
29795. 000 0. 300
59595. 000 0. 130
8916. 000 0. 150
22591. 000 0. 550
226. 000 20. 000
226. 000 6. 250
1. 000 1200. 000
3690. 000 0. 180
228. 000 65. 000
228. 000 65. 000
38012. 000 1. 000
1684. 000 2.000
26437. 000 0.220
20082. 000 1. 200
550. 000 1. 250
770.000 2.500

DI VI SI ON OF H GHWAYS

11000.

1792.
28330.
8938.
T747.
1337.
12425.
4520.
1412.
1200.

664.
14820.

14820.

38012.
3368.
5816.

24098.

687.
1925.

00

00
00
14
40
50

Bl DDER NO 2

UNI'T
Bl D PRI CE

N
Wwooooow

1000.

60.

NEPRODNME

. 250
. 000
. 000
. 000
. 000

. 000

000
250
350
100
150
500
000
000
000

. 200
. 000

000

090
200
200
250
500
650

12653.

1680.
28330.
10428.

5959.

1337.
11295.

5198.

678.

1000.

738.
13680.

13680.

41433.
3704.
5287.

25102.

825.
2040.

00

08
80
40
50
00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

N
Wwooooow

1000.

60.

NORONE

. 250
. 000
. 000
. 000
. 000

. 000

000
250
350
100
150
500
000
000
000

. 200
. 000

000

. 400

200
520
250
740
650

LETTI NG DATE: 03/20/01

12653.

1680.
28330.
10428.

5959.

1337.
11295.

5198.

678.

1000.

738.
13680.

13680.

53216.
3704.
13747.
25102.
407.
2040.

00

80
80
24
50
00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320016

| TEM
NUMBER

90001

90001

90002

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, RAI SED MARKE
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, RAI LROAD CRCSSI NGS
PVMI' MRKNG, STOP LI NE, 450 MV
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, SYMBOLS, EPO
PVMI' MRKNG, DI AGONAL, 600 MM
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, PARKI NG STAL
TEMP PVMI' MRKG, 100 WM REFLEC
TEMP PVMI' MRKG, 100 MM REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, CURB, &UJ
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 600 X 900 M
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A, SLATTED CHAIN LI NK FEN
TYPE A, 1.8M

M SC

90001C, REMOVI NG EXI STI NG RAI L
CROSSI NG, CTH |

M SC

90001D, REMOVI NG EXI STI NG RAI L
CROSSI NG, STH 22

M SC

90001E, TEMPORARY PRECAST CONC
BARRI ER, PERMANENT

M SC

90002A, PULVERI ZED TOPSO L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 1
ESTI MATED UNI'T
UNIT QUANTITY BID PRI CE
EACH 351. 000 50. 000
KM 3. 400 400. 000
M 5845. 000 0. 500
EACH 2.000 700. 000
M 39. 600 14. 000
EACH 4.000 150. 000
EACH 2. 000 170. 000
EACH 5. 000 60. 000
M 84. 000 14. 000
M 30. 000 13. 000
M 698. 000 14. 000
M 9548. 000 0. 450
M 3993. 000 3. 000
EACH 13. 000 65. 000
M 7941. 000 1. 950
M 6891. 000 2.100
M 2903. 000 2.430
EACH 10. 000 85. 000
M 22933. 000 2.720
M 11206. 000 3.090
M 160. 000 20. 000
M 91. 000 15. 000
EACH 5. 000 470. 000
M 175. 000 1. 750
M 121. 000 3. 280
M 363. 000 7.870
M 40. 000 90. 000
M 30. 000 8. 000
M 58. 000 6. 000
M 171. 000 75. 000
(%4 4440. 000 2.500

348.

12825.

11100.

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

35.

50.

71.

. 200
. 390
. 900
. 000
. 100
. 400
. 000
. 000
. 050
. 500
. 000
. 000
450.
. 800
. 000
. 000
100.

000

000

000

000

250

. 500

2900.

12183.

11100.

00

75

00
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Bl DDER NO 3

UNIT
Bl D PRI CE

44.
410.
0.
650.
13.
150.
175.
65.
13.
13.
13.
0.

. 900
75.
. 250
. 300
. 600
. 000
. 000
. 600
. 000
. 000
450.
. 800
. 280
. 870
87.

35.

50.

71.

200
390

000

000

500

000

000

250

. 500

LETTI NG DATE: 03/20/01

2900.

12183.

11100.

00

75

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320016

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

64

LETTI NG DATE: 03/20/01

90005

90005

90005

90005

90005

90005

90365
90410
90411
90412
90710
90712
90778
30426
90001

| TEM DESCRI PTI ON UNIT
M SC VB
90003A, SEDI MENT BASI N
M SC EACH
90005A, | MPACT RECOVERY PANELS
M SC EACH
90005B, | MPACT RECOVERY PANELS
MAI NTENANCE
M SC EACH
90005C, WOCDEN GATE, DOUBLE LE
M SC EACH
90005D, REMOVI NG TEMPORARY SUR
DRAI' NS
M SC EACH
90005E, EROSI ON CONTROL, FILTE
DELI VERED
M SC EACH
90005F, EROCSI ON CONTROL, FILTE
I NSTALLED
M SC EACH
90005G, EROSI ON CONTROL, FILTE
MAI NTENANCE
M SC EACH
90005H, STONE OR ROCK DI TCH CH
QWP, BASE CCOURSES MG
QWP, CONCRETE PAVEMENT M2
QWP, PROFI LE | NDEX | NCENTI VE, DOL
QWP, PVMI STRENGTH I NCENTI VE, DOL
TRAFF CNTRL, PERVMANENT BARR, T EACH
TRAFFI C CONTROL, COVERI NG SI GN EACH
PAVEMENT MARKI NG, OUTFALL MARK EACH
BREAKER RUN STONE MG
M SC M

90001F PREP. OF FOUNDATI ON FOR
AGGREGATE BASE COURSE, OPEN GR

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

156. 000 15. 000 2340. 00

164. 000 90. 000 14760. 00

164. 000 75. 000 12300. 00

2.000 1350. 000 2700. 00

2. 000 100. 000 200. 00

250. 000 3. 850 962. 50

250. 000 4.000 1000. 00

250. 000 4.500 1125. 00

16. 000 125. 000 2000. 00

160199. 000 0. 160 25631. 84

149501. 000 0. 600 89700. 60

151725. 600 1. 000 151725. 60

37945. 000 1. 000 37945. 00

41. 000 245. 000 10045. 00

3. 000 75. 000 225.00

304. 000 11. 250 3420. 00

7730. 000 6. 200 47926. 00

20386. 000 5. 000 101930. 00

....... 7427981. 51

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
15. 000 2340. 00
80. 000 13120. 00
70. 000 11480. 00
1500. 000 3000. 00
200. 000 400. 00
4. 000 1000. 00
4.000 1000. 00
2.000 500. 00
250. 000 4000. 00
0. 310 49661. 69
0. 400 59800. 40
1. 000 151725. 60
1. 000 37945. 00
230. 000 9430. 00
100. 000 300. 00
11. 000 3344. 00
6. 960 53800. 80
2. 850 58100. 10
7668743. 35

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
25. 000 3900. 00
80. 000 13120. 00
70. 000 11480. 00
1500. 000 3000. 00
200. 000 400. 00
4. 000 1000. 00
4.000 1000. 00
2. 000 500. 00
75. 000 1200. 00
0. 310 49661. 69
0. 580 86710. 58
1. 000 151725. 60
1. 000 37945. 00
230. 000 9430. 00
100. 000 300. 00
11. 000 3344. 00
6. 960 53800. 80
6. 360 129654. 96
7701724.12



Dat e 03/20/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320017

STATE PROJECT(S): 4068-04-73
4068- 04- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ESTI MATED

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.
BI DDER NO 2: VI NTON CONSTRUCTI ON COVPANY
Bl DDER NO 3 MCC, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON

20102 CLEARI NG

20104 GRUBBI NG

20105 GRUBBI NG

20301 REMOVI NG COLD CULVERT, STATI ON
166+75. 50

20302 REMOVI NG COLD CULVERT, STATI ON
192+61

20330 REMOVI NG OLD CULVERTS

20351 REMOVI NG OLD BRI DGE, STATI ON
150+62

20401 REMOVI NG PAVEMENT

20405 REMOVI NG CURB AND GUTTER

20406 REMOVI NG CONCRETE SI DEWALK

20411 REMOVI NG GUARDRAI L

20416 REMOVI NG | NLETS

20418 REMOVI NG PAVEMENT, BUTT JO NTS

20419 REMOVI NG ASPHALTI C SURFACE, BU

20421 REMOVI NG ASPHALTI C SURFACE, M

20501 COVWON EXCAVATI ON

20620 EXCAVATI ON FOR STRUCTURES, CUL
C- 70-41

20621 EXCAVATI ON FOR STRUCTURES, CUL
C-70-62

20622 EXCAVATI ON FOR STRUCTURES, CUL
C-70-34

20801 BORROW EXCAVATI ON

20811 SELECTED BORROW EXCAVATI ON

21001 STRUCTURE BACKFI LL

21302 FI NI SHI NG ROADWAY, PRQIECT
4068-04-73

QUANTI TY

367.
218.
33.
383.
. 000
2094.
657.
4075.
3955.
. 000

2121.
750.
673.

. 000

. 000

. 000
. 000

000
000
400
000

000
000
000
000

. 000

. 000

000
000
000

Bl DDER NO 1

UNIT

BI D PRI CE

. 000

. 000
. 000

. 000

500
000
000
000
750
000
500

. 580
. 000

. 000
. 000
. 750
. 450

. 000
. 000

LOCATI ON 70/ W NNEBAGO COUNTY
CLD PLANK RD - MANI TOMOC ST - USH 10

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
4200. 00 300. 000
480. 00 15. 000
4200. 00 300. 000
480. 00 15. 000
2500. 00 2500. 000
2500. 00 2500. 000
5250. 00 175. 000
10000. 00 10000. 000
1835. 00 5. 000
545. 00 2.500
167. 00 5. 000
766. 00 2. 000
600. 00 100. 000
3664. 50 1.750
4599. 00 7.000
26487. 50 6. 500
26023. 90 6. 580
8000. 00 8000. 000
2000. 00 2000. 000
2000. 00 2000. 000
10074. 75 4.750
4087. 50 5. 450
10095. 00 15. 000
2000. 00 2000. 000

STH 114

W NNEBAGO COUNTY

2500.

5250.
10000.

1835.
545.
167.
766.
600.

3664.

4599.

26487.
26023.
8000.

2000.
2000.
10074.
4087.

10095.
2000.

00

00

75
50

00

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
175. 000 2450. 00
65. 000 2080. 00
175. 000 2450. 00
65. 000 2080. 00
1800. 000 1800. 00
1800. 000 1800. 00
250. 000 7500. 00
8500. 000 8500. 00
7.000 2569. 00
4. 000 872.00
9. 000 300. 60
2.500 957. 50
200. 000 1200. 00
2.500 5235. 00
11. 150 7325. 55
12. 500 50937. 50
13. 250 52403. 75
11000. 000 11000. 00
1000. 000 1000. 00
1000. 000 1000. 00
8. 450 17922. 45
9. 550 7162. 50
13. 000 8749. 00
16500. 000 16500. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320017

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT
FI NI SH NG ROADWAY, PROQIECT LS
4068-04- 74
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
CONCRETE BASE COURSE, 8-INCH S.Y
BASE PATCHI NG CONCRETE S. Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL

ASPHALTI C SURFACE TON
CONCRETE DRI VEWAY, 6-1 NCH S.Y
PAVEMENT TI ES EACH
DOVEL BARS EACH
CONC MASONRY ANCHORS, TYPE L, EACH
CONCRETE MASONRY, CULVERTS C

H GH STRENGTH BAR STEEL REINF. LB
RUBBERI ZED MEMBRANE WATERPROOF S
CULVERT PIPE, CLASS I, 12-INL
CULVERT PIPE, CLASS 111, 15-INL
CULVERT PIPE, CLASS I, 24-INL

APRON ENDWALLS FOR CULVERT PI P EA
APRON ENDWALLS FOR CULVERT Pl P EA(
APRON ENDWALLS FOR CULVERT PI P EA
TEMPORARY CULVERT PIPE, 72-1NC
CORRUGATED STEEL PI PE ARCH, 17
CORRUGATED STEEL PI PE ARCH, 21
CORRUGATED STEEL PI PE ARCH, 24
STL APRON ENDW. FOR PI PE ARCH, EA
STL APRON ENDW. FOR PI PE ARCH, EA
STL APRON ENDW. FOR PI PE ARCH, EA
RCCP, APRON ENDWALLS, 12-1NCH EA
RCCP, APRON ENDWALLS, 18-1NCH EA
RCCP, APRON ENDWALLS, 24-1NCH EA
RCCP HORZ ELLIP, CL HE-111, 24 L
CONCRETE CURB AND GUTTER, 30-1 L
CONCRETE CURB AND GUTTER, 30-1 L.
CONCRETE SI DEWALK, 4-1 NCH S

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 2000. 000
5161. 000 7.460
500. 000 6. 650
342. 000 20. 000
107. 500 39. 000
1013. 000 1.100
7448. 000 0. 550
447. 000 172. 000
7448. 000 21.110
4780. 000 1. 000
1390. 000 35. 600
94. 000 22.000
2041. 000 8. 000
280. 000 12. 000
34. 000 15. 000
240. 000 340. 000
37320. 000 0. 550
357. 000 25. 000
102. 000 16. 500
99. 000 18. 500
30. 000 21. 000
6. 000 72.000
8. 000 82. 000
2. 000 127. 000
190. 000 50. 000
258. 000 21. 000
226. 000 22. 250
20. 000 22.750
16. 000 95. 000
18. 000 105. 000
2. 000 119. 000
12. 000 390. 000
2. 000 450. 000
1. 000 985. 000
20. 000 130. 000
378. 000 9. 100
6278. 000 9. 100
542. 000 3. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

2000.

7.
6.
20.
39.
1
0.
172.
20.
1.
35.
22.
. 000
. 000
. 000
. 000
. 550
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 250
. 750
. 000
. 000
. 000
. 000
. 000
985.
. 000
. 100
. 100
. 000

000

460
650
000
000
100
550
000
550
000
600
000

000

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
11500. 000 11500. 00
7.550 38965. 55
7.300 3650. 00
36. 000 12312. 00
48. 000 5160. 00
2. 000 2026. 00
0.780 5809. 44
185. 000 82695. 00
29. 900 222695. 20
1. 000 4780. 00
45. 750 63592. 50
26. 000 2444.00
5. 250 10715. 25
8. 000 2240. 00
16. 000 544.00
310. 000 74400. 00
0. 700 26124. 00
24. 000 8568. 00
11. 500 1173. 00
14. 200 1405. 80
22. 250 667. 50
56. 000 336. 00
72.000 576. 00
140. 000 280. 00
60. 000 11400. 00
15. 800 4076. 40
18. 500 4181. 00
21. 300 426. 00
72.000 1152. 00
85. 000 1530. 00
103. 000 206. 00
600. 000 7200. 00
650. 000 1300. 00
750. 000 750. 00
68. 000 1360. 00
14. 000 5292. 00
7.250 45515. 50
2.850 1544.70



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320017

| TEM
NUMBER

| TEM DESCRI PTI ON
CONCRETE SAFETY | SLANDS
HEAVY Rl PRAP
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS II1, SS
REI NF CONC PIPE, CLASS 111, SS

MANHOLES, TYPE 1
MANHOLES, TYPE 3

I NLETS, TYPE 3

I NLETS, TYPE 8
RECONSTRUCTI NG MANHCOLES
RECONSTRUCTI NG | NLETS
MANHOLE COVERS, TYPE J
INLET COVERS, TYPE H S
I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5
ADJUSTI NG MANHCLE COVERS
CHAI'N LI NK FENCE, 6 FT.
MOBI LI ZATI ON

TOPSA L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30

SEEDI NG M XTURE NO 40

WOOD POSTS, 4X4-1NCH X 10-FT.
WOOD PCOSTS, 4X6-1NCH X 12-FT.

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
68. 000 38. 000
33. 000 35. 000
438. 000 23. 000
148. 000 25. 000
1804. 000 29. 000
8. 000 850. 000
1. 000 2065. 000
22.000 580. 000
3. 000 820. 000
7.000 425. 000
1. 000 350. 000
4.000 205. 000
17. 000 285. 000
5. 000 210. 000
5. 000 285. 000
3. 000 210. 000
26. 000 355. 000
97. 000 39. 500
1. 000 24150. 000
26354. 000 1. 200
26354. 000 0. 110
80. 000 5. 000
80. 000 5. 000
425. 000 1. 000
425. 000 1. 000
425. 000 0. 100
1. 000 100. 000
1. 000 150. 000
7067. 000 1.100
7067. 000 0. 650
8. 000 100. 000
3. 000 50. 000
22.000 25. 000
16. 600 32. 000
356. 000 2.500
116. 000 4.500
361. 000 4.500
8. 000 52. 000
3. 000 55. 000

DI VI SI ON OF H GHWAYS

522.
1624.
416.
165.

Bl DDER NO 2

UNI'T
BI D PRI CE

350.
205.
285.
210.
285.
210.
355.
39.
22350.

100.

eRrrhrooor

. 100
. 650
100.
. 000
. 000
. 000
. 500
. 500
. 500
. 000
. 000

000

522.
1624.
416.
165.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T
Bl D PRI CE

300.

58500.

500.

eRrrroOR

. 000
. 000
. 000
. 000
. 250
. 700
. 250
. 250
. 000
. 000



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320017

| TEM
NUMBER

64303

64313
64318
64321
64323
64326
64334
64343
64506
64602
64618
64636
64702
64706
64718
64722
64734
64758
64770
64774
64778
64782
64790
64901
65040
65045
65050

| TEM DESCRI PTI ON

WOOD PCOSTS, 4X6-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
WOOD PCOSTS, 4X6-1NCH X 18- FT.
WOOD PCOSTS, 4X6-1NCH X 20- FT.
SIGNS, TYPE |1, REFLECTIVE
MVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE |1
REMOVI NG SVALL SI GN SUPPCORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PROQIECT
4068-04-73

TRAFFI C CONTROL, PROQJIECT
4068-04- 74

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGN\S
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 12-1 NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PVMI'T MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI'T MRKNG, DI AGONAL, 12-1 NCH,
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOCSE,
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
3. 000 58. 000
10. 000 60. 500
9. 000 58. 000
1. 000 75. 000
175. 190 13. 000
13. 000 31. 000
23.000 25. 000
23.000 15. 000
1. 000 3450. 000
1. 000 1250. 000
1. 000 1250. 000
1840. 000 0. 300
4310. 000 0. 500
8300. 000 0. 250
1280. 000 0. 250
6780. 000 0. 500
1. 000 1000. 000
12210. 000 0. 300
49. 000 3. 000
25150. 000 0. 230
236. 000 0.700
1.746 300. 000
2. 000 650. 000
92. 000 5. 000
1455. 000 2. 400
92. 000 3. 500
2.000 120. 000
2. 000 120. 000
330. 000 3. 500
68. 000 5. 300
17. 000 3. 500
60. 000 3. 100
1. 000 80. 000
330. 000 1. 250
49. 000 75. 000
6653. 000 0. 500
6653. 000 0. 600

DI VI SI ON OF H GHWAYS

1250.

552.
2155.
2075.

320.
3390.
1000.
3663.

147.
5784.

165.

523.
1300.

460.
3492.

322.

240.

240.
1155.

360.

186.
80.
412.
3675.
3326.
3991.

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000

. 000

300
500
250
250

. 500
. 000
. 300
. 000
. 280
. 800
. 000
. 000
. 000
. 100
. 200
. 000
. 000
. 200
. 400
. 000
. 000
. 000
. 250
. 000
. 980
. 980

1250.

552.
2155.
2075.

320.
3390.
1000.
3663.

147.
7042.

188.

349.

840.

368.
4510.

294.

190.

190.
1056.

231.

240.
40.
412.
5390.
6519.
6519.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000

. 000

300
500
250
250

. 500
. 000
. 300
. 000
. 230
. 700
. 000
. 000
. 000
. 400
. 500
. 000
. 000
. 500
. 300
. 500
. 100
. 000
. 250
. 000
. 500
. 600

LETTI NG DATE: 03/20/01

1250.

552.
2155.
2075.

320.
3390.
1000.
3663.

147.
5784.

165.

523.
1300.

460.
3492.

322.

240.

240.
1155.

360.

186.
80.
412.
3675.
3326.
3991.



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320017

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

69

LETTI NG DATE: 03/20/01

65055 CONSTRUCTI ON STAKI NG, CURB, QU L.F.

65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
C- 70-41

65066 CONSTRUCTI ON STAKI NG STRUCT L LS
C-70-62

65067 CONSTRUCTI ON STAKI NG STRUCT L LS
C-70-34

65080 CONSTRUCTI ON STAKI NG, RESURFAC L

65099 CONSTRUCTI ON STAKING, INITIAL L

66501 SAW NG EXI STI NG PAVEMENT L.

66502 SAW NG CONCRETE PAVEMENT, FULL L.

90005 M SC EA
90005A ADJUST WATER/ FORCE MAI N

90030 M SC L. F.
90030A REMOVI NG STORM SEVER, 1

90030 M SC L. F.
90030B TEMPCRARY SHORI NG

90545 CONCRETE COLLAR EACH

90590 Pl PE GRATES EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

6626. 000 0. 800 5300. 80

1. 000 1000. 000 1000. 00

1. 000 100. 000 100. 00

1. 000 100. 000 100. 00

9229. 000 0. 200 1845. 80

6886. 000 1. 000 6886. 00

1241. 000 0. 900 1116. 90

1413. 000 1.700 2402.10

14. 000 100. 000 1400. 00

1228. 000 10. 000 12280. 00

40. 000 100. 000 4000. 00

1. 000 250. 000 250. 00

15. 000 240. 000 3600. 00

....... 1003200. 25

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0.910 6029. 66
880. 000 880. 00
525. 000 525. 00
525. 000 525. 00
0. 130 1199. 77
1. 050 7230. 30
0. 900 1116. 90
1.700 2402. 10
100. 000 1400. 00
10. 000 12280. 00
100. 000 4000. 00
250. 000 250. 00
240. 000 3600. 00
1003687. 18

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 800 5300. 80
1000. 000 1000. 00
100. 000 100. 00
100. 000 100. 00
0. 200 1845. 80
1. 000 6886. 00
0. 900 1116. 90
1.700 2402.10
175. 000 2450. 00
14. 300 17560. 40
140. 000 5600. 00
500. 000 500. 00
220. 000 3300. 00
1250930. 46



Dat e 03/20/01
CERTI FI ED BY-
TI TLE-

PROPOSAL: 20010320018

STATE PROJECT(S):

TYPE OF WORK: GRADI NG

CONTRACT AND ESTI MATE ENG NEER

9062-05-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 38/ MARI NETTE
CTHP - CRVITZ
CTH W

COUNTY

MARI NETTE COUNTY

PAGE: 70

LETTI NG DATE: 03/20/01

Bl DDER NO 1 PETERS CONCRETE COVPANY

BI DDER NO 2 RELI ANCE JO NT VENTURE

Bl DDER NO 3 JAMES PETERSON SONS, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20102 CLEARI NG I.D.
20104 GRUBBI NG STA.
20105 GRUBBI NG I.D.
20330 REMOVI NG QLD CULVERTS EACH
20501 COVMON EXCAVATI ON cCY
20801 BORROW EXCAVATI ON CY.
20811 SELECTED BORROW EXCAVATI ON C.Y.
21301 FI NI SHI NG ROADWAY LS
21401 OBLI TERATI NG OLD RCAD STA.
30404 CRUSHED AGCREGATE BASE COURSE TON
30424 SALVAGED ASPHALTI C PAVEMENT, B TON
41010 SALVAGED ASPHALTI C PAVEMENT TON
52002 CULVERT PIPE, CLASS Ill, 15-IN L. F.
52003 CULVERT PIPE, CLASS |11, 18-IN L.F.
52005 CULVERT PIPE, CLASS Ill, 24-1IN L.F.
52060 APRON ENDWALLS FOR CULVERT PI P EACH
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52136 CORRUGATED STEEL PI PE ARCH, 21 L.F.
52138 CORRUGATED STEEL PI PE ARCH, 28 L.F.
52162 STL APRON ENDW. FCR PI PE ARCH, EACH
52164 STL APRON ENDW. FOR PI PE ARCH, EACH
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60604 MEDI UM RANDOM RI PRAP cCY
61122 | NLETS, TYPE 3 EACH
61156 | NLET COVERS, TYPE H S EACH
61910 MOBI LI ZATI ON LS
62101 LANDMARK REFERENCE MONUMENTS  EACH
62401 WATER MGAL

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
95. 000 50. 000 4750. 00
190. 000 3. 000 570. 00
95. 000 250. 000 23750. 00
190. 000 3. 000 570. 00
6. 000 50. 000 300. 00
50890. 000 2.400 122136. 00
34300. 000 3. 080 105644. 00
4563. 000 3.120 14236. 56
1. 000 4000. 000 4000. 00
23.000 200. 000 4600. 00
43485. 000 3.920 170461. 20
10550. 000 2.000 21100. 00
11125. 000 2.930 32596. 25
164. 000 13. 000 2132.00
1521. 000 14. 000 21294. 00
672. 000 17. 000 11424. 00
6. 000 60. 000 360. 00
76. 000 65. 000 4940. 00
20. 000 110. 000 2200. 00
219. 000 14. 000 3066. 00
58. 000 15. 000 870. 00
8. 000 65. 000 520. 00
2.000 105. 000 210. 00
157. 000 16. 500 2590. 50
56. 000 35. 000 1960. 00
2. 000 600. 000 1200. 00
2.000 300. 000 600. 00
1. 000 47700. 000 47700. 00
36. 000 144. 000 5184. 00
375. 000 18. 000 6750. 00

Bl DDER NO 2
UNIT
Bl D PRI CE AMOUNT
30. 000 2850. 00
6. 000 1140. 00
280. 000 26600. 00
10. 000 1900. 00
125. 000 750. 00
2.440 124171. 60
3.500 120050. 00
4.000 18252. 00
13500. 000 13500. 00
200. 000 4600. 00
4.580 199161. 30
2.950 31122. 50
4.420 49172. 50
17. 000 2788. 00
18. 500 28138. 50
22.500 15120. 00
75. 000 450. 00
90. 000 6840. 00
120. 000 2400. 00
19. 000 4161. 00
23.500 1363. 00
90. 000 720. 00
120. 000 240. 00
24.770 3888. 89
41. 000 2296. 00
600. 000 1200. 00
300. 000 600. 00
11500. 000 11500. 00
144. 000 5184. 00
15. 000 5625. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
30. 000 2850. 00
6. 000 1140. 00
280. 000 26600. 00
10. 000 1900. 00
113. 000 678. 00
2.730 138929. 70
3. 110 106673. 00
4.990 22769. 37
5000. 000 5000. 00
300. 000 6900. 00
4.980 216555. 30
4.450 46947. 50
1. 960 21805. 00
16. 000 2624. 00
17. 320 26343.72
20. 360 13681. 92
66. 520 399. 12
80. 590 6124. 84
126. 950 2539. 00
18. 090 3961. 71
21. 360 1238. 88
80. 810 646. 48
118. 790 237.58
24.770 3888. 89
45. 000 2520. 00
411. 080 822.16
311. 250 622. 50
16500. 000 16500. 00
48. 000 1728. 00
15. 000 5625. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320018

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

71

LETTI NG DATE: 03/20/01

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
62505 SALVAGED TOPSO L S. Y
62703 MJILCHI NG TON
62811 ERCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.

62880 CULVERT PI PE DI TCH CHECKS EACH
62905 FERTILIZER, TYPE B owr
63009 SEEDI NG, M XTURE NO. 20 LB.
63011 SEEDI NG, M XTURE NO. 40 LB.
63103 WATERI NG SODDED AREAS MGAL
63111 ERCSI ON CONTROL SCD S.Y
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS

64505 GEOTEXTILE FABRIC, TYPE R S. Y
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L.F
65055 CONSTRUCTI ON STAKI NG, CURB, &UJ L.F.
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH

65099 CONSTRUCTI ON STAKING, INITIAL L.F
66501 SAW NG EXI STI NG PAVEMENT L. F.
90365 QWP, BASE COURSES TON
90035 M SC TON

90035A PI T RUN GRAVEL

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
163690. 000 0. 450
68. 000 185. 000
200. 000 2.330
200. 000 5. 040
5560. 000 0.520
5560. 000 1.010
2780. 000 0. 010
4.000 50. 000
3. 000 100. 000
5452. 000 0. 520
5452. 000 0.520
55. 000 60. 000
103. 000 24. 240
3968. 000 3. 480
450. 000 4.530
62. 000 14. 860
840. 000 2.810
1. 000 3500. 000
1. 000 5500. 000
149. 000 2.000
25700. 000 0. 650
25700. 000 0. 680
157. 000 1.500
19. 000 150. 000
25700. 000 1. 000
404. 000 1. 600
42215. 000 0. 180
32300. 000 3. 100

PROPOSAL TOTAL

2835.
2835.
3300.
2496.
13808.
2038.
921.
2360.
3500.
5500.
298.
16705.
17476.
235.
2850.
25700.
646.
7598.
100130.

925698.

. 520
. 000
. 240
. 480
. 530
. 860
. 810
. 000
. 000
.670
. 500
. 550
. 500
. 000
. 750
. 600
. 280
. 180

2835.
2835.
1925.
2496.
13808.
2038.
921.
2360.
4000.
5500.
397.
12850.
14135.
392.
2375.
19275.
646.
11820.
102714.

994044.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 500 81845. 00
190. 000 12920. 00
5. 000 1000. 00
5. 000 1000. 00
1. 000 5560. 00
1. 000 5560. 00
0. 050 139. 00
100. 000 400. 00
150. 000 450. 00
0. 660 3598. 32
0. 460 2507.92
60. 000 3300. 00
26. 000 2678. 00
4.200 16665. 60
5. 100 2295. 00
30. 000 1860. 00
3. 000 2520. 00
6000. 000 6000. 00
5500. 000 5500. 00
2.500 372.50
0. 470 12079. 00
0. 520 13364. 00
0. 100 15.70
100. 000 1900. 00
0. 880 22616. 00
1. 600 646. 40
0. 280 11820. 20
2.730 88179. 00
995043. 31



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010320019

STATE PROJECT(S): 0084-01-51
1000- 64- 01

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 29/ JUNEAU

COUNTY

PAGE:

72

LETTI NG DATE: 03/20/01

TRAFFI C, D4 PAVEMENT NMARKI NG

VARI QUS H GHWAY

JUNEAU, MARATHON, PORTAGE, WAUPACA, WAUSHARA,

64303

64602
64618
64702
64710
64718
64734
64758
64774
64778

R NO 1: CENTURY FENCE CO
R NO 2: SWANSTON EQUI PMENT COVPANY
R NO 3 OGLESBY CONSTRUCTI ON, | NC
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
MOBI LI ZATI ON LS 1. 000 5000. 000
TRAFFI C CONTROL, PROQIECT LS 1. 000 2500. 000
0084-01-51
TRAFFI C CONTROL, PROQIECT LS 1. 000 2500. 000
1000- 64- 01
PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 1312010. 000 0. 140
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F. 16906. 000 0. 450
PVMI'T MRKNG, RAI LROAD CRCSSI NGS EACH 6. 000 500. 000
PVMI' MRKNG, STOP LINE, 18-1NCH L. F. 256. 000 4. 000
PVMI'T MRKNG, CROSSWALK, 6-1NCH, L.F. 2879. 000 2.500
PAVEMENT MARKI NG, ARROWS, TYPE EACH 49. 000 80. 000
PAVEMENT MARKI NG WORDS, EPOXY EACH 17. 000 80. 000
PVMI' MRKNG, DI AGONAL, 24-1NCH, L.F. 1921. 000 3. 000
PAVEMENT MARKI NG CURB, EPOXY L.F. 3920. 000 2.500
PROPCSAL TOTAL. ......

Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE
5000. 00 5500. 000
2500. 00 4000. 000
2500. 00 4000. 000
183681. 40 0. 138
7607. 70 0. 350
3000. 00 700. 000
1024. 00 3. 450
7197. 50 2.500
3920. 00 60. 000
1360. 00 70. 000
5763. 00 4.500
9800. 00 2.310
233353. 60

4000.

181057.
5917.
4200.

883.
7197.
2940.
1190.
8644.
9055.

234584.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
5250. 000 5250. 00
3000. 000 3000. 00
3000. 000 3000. 00
0. 150 196801. 50
0. 450 7607. 70
650. 000 3900. 00
5. 000 1280. 00
3. 050 8780. 95
95. 000 4655. 00
125. 000 2125.00
4. 000 7684. 00
2.250 8820. 00
252904. 15



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320020

STATE PROJECT(S): 1170-00- 65

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 37/ MARATHON

WAUSAU -
USH 51

MARATHON COUNTY

COUNTY
LI NCOLN CNTY LI NE, DECATOR DR -

PAGE:
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LETTI NG DATE: 03/20/01

1170- 00- 66
1170- 00- 67
1170- 00- 68
TYPE OF WORK: ASPHALTI C- SURFACI NG
1170-00-72
BI DDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
BI DDER NO 2 ROCK ROAD COVPANI ES, | NC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S.Y. 720. 000 10. 000
20402 REMOVI NG ASPHALTI C SURFACE S Y. 2583. 000 3. 000
20411 REMOVI NG GUARDRAI L L. F. 1732. 000 1. 450
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 1483. 000 5.590
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 4666. 000 3. 190
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 7625. 000 1. 840
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 44. 680 59. 000
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 100. 000
1170-00-72
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 100. 000
1170- 00- 65
21304 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 100. 000
1170- 00- 66
21305 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 100. 000
1170-00-67
21306 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 100. 000
1170-00- 68
21307 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 100. 000
1170-00- 69
30404 CRUSHED AGGREGATE BASE COURSE TON 36201. 000 6. 580
30420 CABC, OPEN GRADED, NUMBER 2 TON 19062. 000 6. 280
30729 H E. S. CONCRETE BASE COURSE, 9 S.Y. 555. 000 44.030
30820 BASE PATCHI NG, CONCRETE S.Y. 700. 000 52. 130
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 81. 000 3. 000
40301 QWP, ASPHALTI C M XTURE TON 465. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 28. 000 200. 000
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 465. 000 28. 000
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 298. 000 1. 000
41101 ASPHALTI C SURFACE TON 777.000 38. 000
41522 H E S. CONCRETE PAVEMENT, 12-1 S.Y. 38.100 95. 180
41651 H. E. S. CONCRETE PAVEMENT APPRO S.Y. 126. 500 118. 180

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE
7200. 00 9.700
7749. 00 2. 000
2511. 40 1. 500
8289. 97 6. 390
14884. 54 3.310
14030. 00 2.280
2636. 12 35. 000
100. 00 5500. 000
100. 00 300. 000
100. 00 300. 000
100. 00 300. 000
100. 00 300. 000
100. 00 300. 000
238202. 58 7.400
119709. 36 7.650
24436. 65 44.030
36491. 00 52. 130
243. 00 2.000
465. 00 0. 500
5600. 00 200. 000
13020. 00 27.000
298. 00 1. 000
29526. 00 42. 000
3626. 36 95. 180
14949. 77 118. 180

300.

300.

300.

267887.
145824.
24436.
36491.
162.
232.
5600.
12555.
298.
32634.
3626.
14949.

.00

00

00

LI NC
Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320020

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

50232 EXPANSI ON DEVI CE, STRUCTURE LS
B-37- 159

50233 EXPANSI ON DEVI CE, STRUCTURE LS
B- 37-154

50265 PROTECTI VE SURFACE TREATMENT

50511 COATED HI GH STR BAR STL REI NF,

50903 PREPARATI ON, DECKS, TYPE 1

50904 PREPARATI ON, DECKS, TYPE 2

50905 CLEANI NG DECKS

50910 JA NT REPAIR

50915 CONCRETE SURFACE REPAI R

50920 FULL DEPTH DECK REPAI R

50925 CONCRETE MASONRY, OVERLAY, DEC

60305 TEMP PRECAST CONC BARR, CONTR

60308 TEMP PRECAST CONC BARR, CONTR

61201 PI PE UNDERDRAI N, 6-1NCH

61210 Pl PE UNDERDRAI N, UNPERFORATED

61211 PI PE UNDERDRAI N, UNPERFORATED

61235 Pl PE UNDERDRAI N, WRAPPED, 4-1N

61253 REINF CONC ENDWALLS FOR UNDERD

61254 REINF CONC ENDWALLS FOR UNDERD

61407 STEEL THRI E BEAM STRUCTURE APP

61408 STEEL PLATE BEAM GUARD, CLASS L.F.

61435 STL PLT BM GRD, ENRGY ABSCRB T EACH

61802 MAINT AND REPAI R CF HAUL ROADS LS

[oe]

rrrrrronnnnnnc o

g

g .
MQOMIININI<KN<K<<< <

r

1170-00-72

61910 MOBI LI ZATI ON LS

62202 ASPHALTI C SHOULDER RUMBLE STRI L. F.
62401 WATER MGAL
62811 EROCSI ON BALES, DELI VERED EACH
62812 ERGCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, |NSTALLED L.F.
62817 SILT FENCE MAI NTENANCE L.F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 ERCSI ON MAT, DELIVERED, CLASS S Y
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B CWI.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 17000. 000
1. 000 17000. 000
5760. 000 3. 500
2410. 000 2.000
645. 000 50. 000
235. 000 45. 000
4925. 000 15. 000
105. 000 475. 000
25. 000 60. 000
2. 000 600. 000
459. 000 225. 000
4579. 000 6. 500
9008. 000 1.750
17888. 000 1. 350
2857. 000 5. 980
1200. 000 6. 480
76603. 000 1. 250
258. 000 95. 000
50. 000 95. 000
264. 000 31. 000
1500. 000 10. 200
8. 000 1850. 000
1. 000 100. 000
1. 000 324350. 000
89982. 000 0. 110
550. 000 15. 000
10. 000 5. 000
10. 000 5. 000
100. 000 1. 000
100. 000 1. 000
100. 000 1. 000
1. 000 150. 000
1. 000 160. 000
7200. 000 0. 500
7200. 000 0. 500
50. 000 25. 000

DI VI SI ON OF H GHWAYS

17000.

20160.
4820.
32250.
10575.
73875.
49875.
1500.
1200.
103275.
29763.
15764.
24148.
17084.
7776.
95753.
24510.
4750.
8184.
15300.
14800.
100.

324350.
9898.
8250.

50.
50.
100.
100.
100.
150.
160.
3600.
3600.
1250.

Bl DDER NO 2

UNI'T
Bl D PRI CE

17000. 000
17000. 000

3. 500
2.000
50. 000
45. 000
15. 000
475. 000
60. 000
600. 000
225. 000
6. 500
1.750
1. 670
5.980
6. 480
1.530
95. 000
95. 000
32. 000
12. 270
1800. 000
1000. 000

314500. 000
0. 100
15. 000
10. 000
10. 000
1.500
2.000
0. 010
600. 000
200. 000
0. 570
0.590
32. 000

17000.

20160.
4820.
32250.
10575.
73875.
49875.
1500.
1200.
103275.
29763.
15764.
29872.
17084.
7776.
117202.
24510.
4750.
8448.
18405.
14400.
1000.

314500.
8998.
8250.

100.
100.
150.
200.
1.
600.
200.
4104.
4248.
1600.

PAGE:
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Bl DDER NO 3
UNIT
BI D PRI CE

COOOO0OOOOOOO0O0O00000O0O

COOLOOCOOO00000O0

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000

LETTI NG DATE: 03/20/01

COOLOOOOLOLLOOOe00L000

COLOOOOO000e0oo



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320020

| TEM
NUMBER

64347

64348

64349

64503
64506
64602
64618
64626
64635
64642

| TEM

DELI NEATORS
WOOD PCSTS
WOOD POSTS
WOOD PCSTS
WOOD POSTS
SI GNS, TYPE

DESCRI PTI ON

4X6-1NCH X 16-FT.
4X6-1 NCH X 18- FT.
4X6-1NCH X 20- FT.
4X6- 1 NCH X 22- FT.
I'l, REFLECTI VE

REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE C, PROJECT

1170-00-72

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL

TRAFF CNTRL,
1170-00-72
TRAFF CNTRL,
1170- 00- 65
TRAFF CNTRL,
1170- 00- 66
TRAFF CNTRL,
1170-00- 67
TRAFF CNTRL
1170- 00- 68
TRAFF CNTRL
1170- 00- 69

SURVEI L & MAI NT,
SURVEI L & MAI NT,
SURVEI L & MAI NT,
SURVEI L & MAI NT,
SURVEI L & MAI NT,

SURVEI L & MAI NT,

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN

PVMIT MRKNG,

PAVEMENT MARKI NG, RAI SED MARKE

SAME DAY, 4-1NCH

REMOVI NG PAVEMENT MARKI NGS

ARROW BOARDS
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

SIGNS, FI XED

CONTRACT AND ESTI MATE ENG NEER

EACH
LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
DAYS

DAYS

DAYS

DAYS

DAYS

DAYS

rero

T‘QTHFTT‘K.

L.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1100. 000 2.500
2150. 000 3. 800
209. 000 17.000
254. 000 5. 000
15. 000 50. 000
10. 000 55. 000
2. 000 60. 000
13. 000 65. 000
410. 740 15. 500
45. 000 15. 000
48. 000 15. 000
1. 000 1. 000
452. 000 10. 000
38394. 000 0. 200
1819. 000 0. 500
32.000 0. 100
6530. 000 0. 100
8712. 000 0. 200
133. 500 12. 000
103. 000 40. 000
30. 000 10. 000
30. 000 10. 000
30. 000 10. 000
30. 000 10. 000
30. 000 10. 000
15920. 000 0. 890
3618. 000 2. 000
71426. 000 0. 210
2120. 000 0. 600
59605. 000 0.470
575. 000 37.900
40337. 000 0. 190

DI VI SI ON OF H GHWAYS

4520.
7678.
909.

653.
1742.
1602.
4120.

300.
300.
300.
300.
300.
14168.
7236.
14999.
1272.
28014.

21792.
7664.

00

00

00

Bl DDER NO 2

UNI'T

w w
o

w
o

30.

30.

30.

SmoonooO

ONocoobdo

Bl D PRI CE

- 000
1000

000
300
500
000
200
500
500

. 000

. 000

. 000

000

000

000

890
000
210
600
470
900
150

900.

900.

900.

14168.
7236.
14999.
1272.
28014.
21792.
6050.

.00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20
DELI NEATOR PGSTS

o

°

COCOCOLOO0O00000

Coooo00oo0

Coocooo0o

000
000

000
000
000
000
000
000
000
000

. 000

. 000

. 000

. 000

000

000
000
000
000
000
000
000

LETTI NG DATE: 03/20/01

©

©

COLOCOooO00ee

eoooo0eoeo

Cooooeoeo

.00

.00

.00



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320020

| TEM
NUMBER

90005

90005

90005

90005

90008

90033

90033

90035

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
PAVEMENT MARKI NG ARROWS, TYPE EACH 1. 000 120. 000
PVMI' MRKNG, DI AGONAL, 24-1NCH, L.F. 204. 000 7.000
TEMPORARY PAVEMENT MARKI NG, 4- L.F. 101190. 000 0. 140
TEMP PVMI' MRKG, 4-1 NCH, REMOVA L. F. 47500. 000 0. 650
TEMP PVMI' MRKG CHAN 8-1 N REMOV L. F. 900. 000 2. 000
CONSTRUCTI ON STAKI NG CABC L. F. 1475. 000 0. 690
CONSTRUCTI ON STAKI NG, RESURFAC L. F. 37356. 000 0. 100
CONSTRUCTI ON STAKING, INITIAL L.F. 10765. 000 0. 810
SAW NG EXI STI NG PAVEMENT L. F. 310. 000 1. 250
SAW NG CONCRETE PAVEMENT, FULL L.F. 354. 000 3. 350
M SC LS 1. 000 500. 000
90004A PORTABLE DECONTAM NATI O
STRUC. B-37-154
M SC EACH 4.000 500. 000
90005A GRADI NG, SHAPI NG & TOPS
BEAM GUARD REMOVAL AREAS
M SC EACH 209. 000 10. 000
90005B REMOVI NG DELI NEATOR PGS
M SC EACH 28. 000 24. 000
90005D FLEXI BLE TUBULAR DELI NE
BASES
M SC EACH 3. 000 7000. 000
90005E PORTABLE CHANGEABLE MES
SPECI AL
M SC EACH 5. 000 380. 000
90005F PAVEMENT MARKI NG Al RCR
CONTROL ZONE, EPOXY
M SC DAY 2. 000 250. 000
90008A TRAFFI C CONTROL, FULL D
REPAI R
M SC S. Y. 30836. 000 0. 600
90033A BREAKI NG AND SEATI NG EX
CONCRETE PAVEMENT
M SC S Y. 765. 000 6. 000
90033B PREPARATI ON OF PARAPETS
RESTAI NI NG
M SC TON 1346. 000 19. 000

90035A STONE LI NED DI TCH AND O
TRENCHES

DI VI SI ON OF H GHWAYS

2000.

2090.

672.

21000.

1900.

500.

18501.

4590.

25574.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

60

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

o
o

a1
N
o

10.

30.

15000.

380.

400.

16.

enNFPFPOMPROON

950

. 000

. 000

000

000

000

000

000

. 600

. 000

850

2080.

2090.

840.

45000.

1900.

800.

18501.

4590.

22680.

00

00

00

00

00

00

60

00

10
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE

cooocooooo000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

COOOLO0Lo0L00

.00

.00

.00

.00

.00

.00

.00

.00

.00



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320020

| TEM
NUMBER

90037

90037

90365
90370
90371
90394
90405
90509
90510
90514
90515
90520
90521
90565

90712
90778

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

M SC STA. 89. 000 74.000 6586. 00
90037A CONSTRUCTI ON STAKI NG, A
C A B.C., OPEN GRADED
M SC STA 773.000 44. 400 34321. 20
90037B PULVERI ZE AND RELAY EX
PAVED SHOULDERS
QWP, BASE COURSES TON 46933. 000 0. 320 15018. 56
MAI NLI NE ASPHALTI C PAVEMENT, W TON 68247. 000 25.730 1755995.31
ANCI LLARY ASPHALTI C PAVEMENT, TON 3097. 000 30. 880 95635. 36
PROFI LOGRAPH LS 1. 000 3900. 000 3900. 00
RUBBLI ZI NG EXI STI NG PCC S.Y. 99237. 000 1. 600 158779. 20
STRUCTURE REPAI NTI NG CLASS C, LS 1. 000 942. 000 942. 00
B-37- 159
STRUCTURE REPAI NTI NG CLASS C, LS 1. 000 1140. 000 1140. 00
B-37-154
STR REPAI NT, CLEAN & PRIME, ST S.F. 785. 000 4.500 3532. 50
B-37- 159
STR REPAI NT, CLEAN & PRIME, ST S.F. 950. 000 4.500 4275. 00
B-37-154
CONTAI'N & COLLECT WASTE MATERI LS 1. 000 500. 000 500. 00
B-37- 159
CONTAI'N & COLLECT WASTE MATERI LS 1. 000 500. 000 500. 00
B-37-154
PORTABLE DECONTAM NATION FACIL LS 1. 000 500. 000 500. 00
STRUC. B-37-159
TRAFFI C CONTROL, COVERI NG SI GN EACH 1. 000 100. 000 100. 00
PAVEMENT MARKI NG, OUTFALL MARK EACH 283. 000 5. 500 1556. 50

PROPCSAL TOTAL....... 3853283. 42

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
145. 000 12905. 00
44.760 34599. 48
0. 220 10325. 26
30. 500 2081533. 50
35. 000 108395. 00
4000. 000 4000. 00
1. 600 158779. 20
942. 000 942. 00
1140. 000 1140. 00
4.500 3532. 50
4.500 4275. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
200. 000 200. 00
6. 500 1839. 50
4346804. 58

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE

°

coococoo

. 000

000
000
000
000
000
000

000

. 000

. 000

. 000

. 000

. 000

. 000
. 000
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Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320021

STATE PROJECT(S): 1430-08-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 39/ MARQUETTE COUNTY

CENTRAL AVE - CTH C EAST
STH 23
MARQUETTE COUNTY

PAGE: 78

LETTI NG DATE: 03/20/01

REMOVI NG ASPHALTI C SURFACE, BU S. Y
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
SPECI AL HE STRENGTH BASE PATCH S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL

ASPHALTI C SURFACE, DETOURS TON
CONCRETE PAVEMENT, 9-1 NCH S.Y
PAVEMENT TI ES EACH
DOVEL BARS EACH

SPECI AL H GH EARLY STRENGTH CO C. .
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE S| DEWALK, 4-1 NCH S.F

L.F

REI NF CONC PI PE, CLASS IIl, SS L.F.
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHCOLES EACH
RECONSTRUCTI NG | NLETS EACH
I NLET COVERS, TYPE H EACH
MOBI LI ZATI ON LS

I NLET PROTECTION, TYPE C EACH

ERECTI NG STATE-OANED SIGNS, TY EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

27.000 150. 000
518. 000 3. 000
156. 000 3. 000
320. 000 3. 000
1. 000 150. 000
490. 000 15. 140
620. 000 7.300
1. 000 1500. 000
500. 000 19. 540
1481. 000 44. 960
705. 680 1.150
1100. 000 1. 800
66. 000 195. 000
1100. 000 33. 320
710. 000 1. 000
95. 000 54.780
518. 000 33. 920
187. 000 5. 150
1040. 000 6. 620
121. 000 179. 830
155. 000 10. 810
420. 000 2.530
6. 000 30. 000

1. 000 600. 000
4.000 65. 000
4.000 275. 000

5. 000 321. 000

1. 000 7000. 000
29. 000 50. 000
1. 000 75. 000

R NO 1: TR ERVWEI LER CONSTRUCTI ON & SUPPLY COVPAN
R NO 2: VINTON CONSTRUCTI ON COVPANY
R NO 3 NORTHEAST ASPHALT, | NC.
| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
REMOVI NG PAVEMENT S. Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S. Y
REMOVI NG | NLETS EACH
REMOVI NG PAVEMENT, BUTT JO NTS S.Y.

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
4050. 00 5. 000 135. 00
1554. 00 2.000 1036. 00
468. 00 2.000 312.00
960. 00 4.000 1280. 00
150. 00 150. 000 150. 00
7418. 60 15. 140 7418. 60
4526. 00 7.300 4526. 00
1500. 00 2000. 000 2000. 00
9770. 00 7.000 3500. 00
66585. 76 43. 320 64156. 92
811. 53 1.150 811. 53
1980. 00 1. 800 1980. 00
12870. 00 195. 000 12870. 00
36652. 00 33. 320 36652. 00
710. 00 1. 000 710. 00
5204. 10 54.780 5204. 10
17570. 56 33. 500 17353. 00
963. 05 8. 000 1496. 00
6884. 80 12. 000 12480. 00
21759. 43 192. 000 23232. 00
1675. 55 12. 000 1860. 00
1062. 60 3. 000 1260. 00
180. 00 100. 000 600. 00
600. 00 750. 000 750. 00
260. 00 625. 000 2500. 00
1100. 00 750. 000 3000. 00
1605. 00 300. 000 1500. 00
7000. 00 8000. 000 8000. 00
1450. 00 40. 000 1160. 00
75. 00 100. 000 100. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
5. 000 135. 00
3. 000 1554. 00
3. 000 468. 00
3. 000 960. 00
150. 000 150. 00
12. 800 6272. 00
10. 200 6324. 00
2900. 000 2900. 00
9. 000 4500. 00
44. 960 66585. 76
1.500 1058. 52
1. 050 1155. 00
190. 000 12540. 00
34. 940 38434. 00
1. 000 710. 00
66. 950 6360. 25
33. 920 17570. 56
5. 150 963. 05
6. 620 6884. 80
179. 830 21759. 43
10. 810 1675. 55
2.530 1062. 60
30. 000 180. 00
600. 000 600. 00
65. 000 260. 00
275. 000 1100. 00
321. 000 1605. 00
29550. 000 29550. 00
50. 000 1450. 00
75. 000 75. 00



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320021

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

79

LETTI NG DATE: 03/20/01

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

FI ELD OFFI CE, TYPE C LS 1. 000 6000. 000
TRAFFI C CONTROL LS 1. 000 3000. 000
TRAFFI C CONTROL, DRUMS DAYS 1925. 000 0. 300
TRAFFI C CONTROL, BARRI CADES, T DAYS 121. 000 2.000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 238. 000 0. 450
TRAFFI C CONTROL, SI GNS DAYS 349. 000 1. 000
TRAFFI C CONTROL, DETOUR LS 1. 000 1000. 000
TRAFFI C CONTROL, DETOUR, SIGNS DAYS 130. 000 1. 000
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F. 6860. 000 0. 410
REMOVI NG PAVEMENT MARKI NGS L.F 2400. 000 0. 350
PVMI' MRKNG, STOP LINE, 18-INCH L. F 14. 000 5. 300
PVMIT MRKNG, CROSSWALK, 18-1NCH L. F. 690. 000 4.500
PAVEMENT MARKI NG, CURB, EPOXY L.F. 156. 000 3. 600
PAVEMENT MARKI NG CURB RAMP, E L. F 16. 000 3. 300
TEMPORARY PAVEMENT MARKING, 4- L.F 13350. 000 0.120
M SC EACH 1. 000 175. 000
90005A SI GN POSTS, 2X2-1NCH SQ

TUBULAR STEEL, 11-FT

M SC L.F. 9204. 000 2.950

90030A SAW NG CONCRETE PAVEMEN
DEPTH AND CLEANUP

PROPOSAL TOTAL

265176.

58

Bl DDER NO 2
UNI'T
Bl D PRI CE AMOUNT
4000. 000 4000. 00
2000. 000 2000. 00
0. 400 770.00
1. 000 121. 00
0. 100 23. 80
1. 000 349. 00
900. 000 900. 00
1. 000 130. 00
0. 410 2812. 60
0. 350 840. 00
5. 300 74. 20
4.500 3105. 00
3. 600 561. 60
3. 300 52. 80
0. 300 4005. 00
250. 000 250. 00
2.950 27151. 80

265179. 95

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2750. 000 2750. 00
1500. 000 1500. 00
0. 400 770.00
1. 000 121. 00
0. 100 23. 80
1. 000 349. 00
900. 000 900. 00
1. 000 130. 00
0. 410 2812. 60
0. 350 840. 00
5. 300 74. 20
4.500 3105. 00
3. 600 561. 60
3. 300 52.80
0. 300 4005. 00
175. 000 175. 00
3.970 36539. 88
289552. 40



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320022

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1620- 00- 60
6380- 00- 60

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

R NO 1:
R NO 2: JAMES CAPE & SONS CO
R NO 3

MCNAMARA - KNI SH JO NT VENTURE

LOCATI ON 37/ MARATHON COUNTY
N JCT USH 10- MARSHFI ELD, MARSHFI ELD- STRATFCORD

STH 13, 97
MARATHON, WOOD COUNTY

PAGE: 80

LETTI NG DATE: 03/20/01

21303

30404
40204
40301
40501
40723
40728
41653
41654
41655
41670
52151
52152
52153
52154
52155
52207
52266
61182
61910
62505
62702
62811

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG PAVEMENT S.Y
REMOVI NG PAVEMENT, BUTT JO NTS S.Y.
FI NI SHI NG ROADVWAY, PROQJECT LS
1620- 00- 60
FI NI SHI NG ROADVWAY, PROQJECT LS
6380- 00- 60
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
PAVEMENT TI ES EACH
DOVEL BARS EACH
SPECI AL HI GH EARLY STRENGTH CO C. Y.
CONTI NUOUS DI AMOND GRI NDI NG S. Y.
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
RCCP, CL 111, 30-1NCH L. F.
RCCP, APRON ENDWALLS, 30-1NCH EACH
ADJUSTI NG MANHCLE COVERS EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y.
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 300. 000
2. 000 300. 000
9117. 300 4. 000
640. 100 6. 000
1. 000 1500. 000
1. 000 1500. 000
110. 000 15. 000
486. 900 2.440
2239. 700 0. 600
134. 400 195. 000
2239. 700 29.720
1433. 400 1. 000
1428. 000 4.760
20253. 000 6. 920
2120. 100 188. 780
167529. 800 2.580
2. 000 225. 000
6. 000 350. 000
2. 000 564. 000
2. 000 750. 000
4.000 1100. 000
84. 000 60. 000
2.000 525. 000
23. 000 250. 000
1. 000 90000. 000
256. 000 2. 000
50. 000 1. 000
50. 000 5. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
600. 00 300. 000 600. 00
600. 00 300. 000 600. 00
36469. 20 6.810 62088. 81
3840. 60 10. 000 6401. 00
1500. 00 1000. 000 1000. 00
1500. 00 1000. 000 1000. 00
1650. 00 12. 000 1320. 00
1188. 04 2.440 1188. 04
1343. 82 0. 600 1343. 82
26208. 00 195. 000 26208. 00
66563. 88 29.720 66563. 88
1433. 40 1. 000 1433. 40
6797. 28 5. 000 7140. 00
140150. 76 7.310 148049. 43
400232. 48 185. 010 392239. 70
432226. 88 4.470 748858. 21
450. 00 225. 000 450. 00
2100. 00 350. 000 2100. 00
1128. 00 564. 000 1128. 00
1500. 00 750. 000 1500. 00
4400. 00 1100. 000 4400. 00
5040. 00 60. 000 5040. 00
1050. 00 525. 000 1050. 00
5750. 00 200. 000 4600. 00
90000. 00 57700. 000 57700. 00
512. 00 2. 000 512. 00
50. 00 1. 000 50. 00
250. 00 5. 000 250. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
315. 000 630. 00
315. 000 630. 00
40. 000 364692. 00
6. 280 4019. 83
5000. 000 5000. 00
5000. 000 5000. 00
20. 000 2200. 00
2.560 1246. 46
0. 630 1411. 01
204. 750 27518. 40
31. 210 69901. 04
1. 000 1433. 40
1. 050 1499. 40
2.730 55290. 69
420. 000 890442. 00
4.330 725404. 03
236. 250 472.50
367. 500 2205. 00
592. 200 1184. 40
787. 500 1575. 00
1155. 000 4620. 00
63. 000 5292. 00
551. 250 1102. 50
250. 000 5750. 00
125000. 000 125000. 00
2.100 537. 60
1. 050 52.50
5. 250 262. 50



Dat e 03/20/01

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPCSAL: 20010320022

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

81

LETTI NG DATE: 03/20/01

ERCSI ON BALES,
SI LT FENCE, DELI VERED
SI LT FENCE,
SI LT FENCE MAI NTENANCE

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS
FERTI LI ZER, TYPE B
SEEDI NG M XTURE NO 10
SIGNS, TYPE I,
FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL

1620- 00- 60

64303

TRAFFI C CONTROL

6380- 00- 60

64313
64318
64321
64323
64326
64601
64602
64618
64625
64636
66502

90005 M SC

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
PAVEMENT MARKI NG, 4-1 NCH, PAIN
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH
LOCATI NG NO- PASSI NG ZONES

SAW NG CONCRETE PAVEMENT, FULL

I NSTALLED

I NSTALLED

I NSTAL

REFLECTI VE

PRQIECT
PRQIECT

DRUMS
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS

90005A RETROFI T DOVWEL BAR

90005 M SC

90005B RETROFI T TI E BAR

90005 M SC

90005C, CULVERT PI PE DI TCH CHE
TEMPORARY

90005 M SC

90005D, SI GN POSTS, 2X2-1NCH S
TUBULAR STEEL, 10-FT

90030 M SC

90030A, CULVERT PI PE LI NERS, 2

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
50. 000 5. 000
200. 000 1. 200
200. 000 1. 200
200. 000 0. 010
1. 000 100. 000
23.000 50. 000
15. 000 4.500
15. 000 6. 000
1. 000 50. 000
10. 000 8. 000
43. 500 15. 500
1. 000 5000. 000
1. 000 1800. 000
1. 000 500. 000
10835. 000 0. 300
320. 000 0.750
480. 000 0. 200
720. 000 0. 250
2240. 000 0. 650
120272. 300 0. 090
30626. 000 0. 630
495. 000 1. 300
3952. 000 1.500
3.494 300. 000
30042. 000 2.600
5274. 000 28. 000
175. 000 30. 000
8. 000 50. 000
29. 000 105. 000
84. 000 62. 000

500.

3250.
240.
96.
180.
1456.
10824.
19294.
643.
5928.
1048.
78109.
147672.

5250.

400.

3045.

5208.

00

00

H
=
OoorOOOREUW

a1

[En
&

500.

w
w N o
S ®opoOrprooooooO

a1
o

105.

62.

. 500
3500.
1800.

000
000

000

300
750
200
250
650
085
630
300
500
000

. 100
. 000

. 000

. 000

000

000

500.

3250.
240.
96.
180.
1456.
10223.
19294.
643.
5928.
1048.
63088.
147672.

5250.

400.

3045.

5208.

00

00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
5. 250 262. 50
1. 260 252.00
1. 260 252.00
0. 010 2.00
105. 000 105. 00
52. 500 1207. 50
4.730 70. 95
6. 300 94. 50
52.500 52.50
8. 400 84. 00
16. 280 708. 18
6000. 000 6000. 00
1890. 000 1890. 00
525. 000 525. 00
0. 320 3467. 20
0.790 252. 80
0. 210 100. 80
0.270 194. 40
0. 690 1545. 60
0. 210 25257. 18
0.720 22050. 72
0. 950 470. 25
0. 420 1659. 84
115. 500 403. 56
2. 000 60084. 00
35. 000 184590. 00
40. 000 7000. 00
52.500 420. 00
110. 250 3197. 25
65. 100 5468. 40



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320022

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PAGE:

82

LETTI NG DATE: 03/20/01

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

90030 M SC L.F 157. 000 89. 880 14111. 16
90030B, CULVERT PI PE LI NERS, 3

90030 M SC L.F 96. 200 107. 220 10314. 56
90030C, CULVERT PI PE LI NERS, 3

90030 M SC L.F 235. 400 136. 460 32122. 68
90030D, CULVERT PI PE LI NERS, 4

90030 M SC L. F. 150. 000 163. 150 24472.50
90030E, CULVERT PI PE LI NERS, 4

90030 M SC L. F. 85. 000 4. 000 340. 00
90030F PAVEMENT MARKI NG DI AGO
18-1 NCH, EPOXY

90033 M SC S. Y. 9117. 300 44,200 402984. 66
90033A, S. H E. S. CONCRETE PAVE
9- 1 NCH

PROPCSAL TOTAL. ...... 2011768. 94

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
89. 880 14111. 16
107. 220 10314. 56
136. 460 32122. 68
163. 150 24472. 50
4. 000 340. 00
38. 510 351107. 22
2253049. 09

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
94. 380 14817. 66
112.590 10831. 16
143. 290 33730. 47
171. 310 25696. 50
6. 300 535. 50
60. 000 547038. 00
3264689. 68



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320023

STATE PROJECT(S): 5010-00- 71
5010- 00- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

DI VI SI ON OF H GHWAYS

LOCATI ON 29/ JUNEAU
ATTEWELL ST -
STH 82
JUNEAU COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 03/20/01

DIVISION ST, CTH G -

20304

20305

20405
20406
20414
20416
20420
20422
20501
21201
21301
30404
30420
30426
40204
40301
40501
40722

RNO 1 MCCABE CONSTRUCTI ON, | NC
R NO 2 MCHUGH EXCAVATI NG & PLUMBI NG
R NO 3: TR ERVWEI LER CONSTRUCTI ON & SUPPLY COVPAN
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA 7.000 175. 000
CLEARI NG I.D. 6. 000 10. 000
GRUBBI NG STA. 7.000 175. 000
GRUBBI NG I.D. 6. 000 10. 000
REMOVI NG OLD CULVERT, STATION LS 1. 000 625. 000
100 + 52
REMOVI NG OLD CULVERT, STATION LS 1. 000 500. 000
106 + 35 RT
REMOVI NG OLD CULVERT, STATION LS 1. 000 760. 000
113 + 25 LT
REMOVI NG OLD CULVERT, STATION LS 1. 000 500. 000
113 + 25 RT
REMOVI NG OLD CULVERT, STATION LS 1. 000 280. 000
115 + 90 LT
REMOVI NG CURB AND GUTTER L.F. 4761. 000 2.200
REMOVI NG CONCRETE S| DEWALK S. Y. 1040. 000 3.750
REMOVI NG MANHCLES EACH 8. 000 200. 000
REMOVI NG | NLETS EACH 15. 000 145. 000
REMOVI NG ASPHALTI C SURFACE, M S.Y. 2870. 000 1.780
REMOVI NG CONCRETE BASES EACH 2. 000 200. 000
COVMON EXCAVATI ON C.Y. 31750. 000 4.500
GRANULAR SUBBASE COURSE CY. 375. 000 13. 000
FI NI SHI NG ROADWAY LS 1. 000 4000. 000
CRUSHED AGGREGATE BASE COURSE TON 17816. 000 8. 500
CABC, OPEN GRADED, NUMBER 2 TON 453. 000 16. 000
BREAKER RUN STONE TON 19590. 000 8. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 1010. 000 1. 730
QWP, ASPHALTI C M XTURE TON 6950. 000 1.150
ASPHALTI C MATERI AL FOR PLANT M TON 419. 000 190. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 6950. 000 25. 260

760.

500.

280.

10474.
3900.
1600.
2175.
5108.

400.
142875.
4875.
4000.
151436.
7248.
156720.
1747.
7992.
79610.
175557.

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
280. 000 1960. 00
6. 000 36. 00
280. 000 1960. 00
6. 000 36. 00
755. 000 755. 00
640. 000 640. 00
830. 000 830. 00
600. 000 600. 00
375. 000 375. 00
2. 000 9522. 00
2.500 2600. 00
225. 000 1800. 00
150. 000 2250. 00
2.520 7232. 40
365. 000 730. 00
4.050 128587. 50
10. 750 4031. 25
7000. 000 7000. 00
8. 500 151436. 00
16. 500 7474.50
8. 880 173959. 20
1. 730 1747. 30
1.150 7992. 50
190. 000 79610. 00
25. 260 175557. 00

STH 58
Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
200. 000 1400. 00
8. 000 48. 00
200. 000 1400. 00
8. 000 48. 00
200. 000 200. 00
100. 000 100. 00
120. 000 120. 00
100. 000 100. 00
100. 000 100. 00
3. 000 14283. 00
3. 000 3120. 00
175. 000 1400. 00
125. 000 1875. 00
2.520 7232.40
100. 000 200. 00
4. 650 147637. 50
10. 000 3750. 00
4500. 000 4500. 00
8. 500 151436. 00
16. 000 7248. 00
8. 880 173959. 20
1. 730 1747. 30
1.150 7992. 50
190. 000 79610. 00
25. 260 175557. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320023

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE:

84

LETTI NG DATE: 03/20/01

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL
41103 ASPHALTI C SURFACE, DETOURS TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41605 CONCRETE DRI VEWAY, 6-1 NCH S. Y
52202 RCCP, CL IIIl, 15-1NCH L. F.
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52407 SALVAGED CULVERT PI PE, 24-1NCH L. F.
52474 SALV APRON ENDWALLS FOR CLVT P EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60204 CONCRETE SI DEWALK, 4-1NCH S. F.
60206 CONCRETE SI DEWALK, 6-1 NCH S. F.
60215 CONCRETE STEPS S. F.
60825 REINF CONC PIPE, CLASS III, SS L.F.
60826 REINF CONC PIPE, CLASS Ill, SS L.F.
60827 REINF CONC PIPE, CLASS III, SS L.F.
60829 REINF CONC PIPE, CLASS Ill, SS L.F.
61002 REINF CONC HE, CL HE-111, SS, L.F.
61110 MANHCLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61151 MANHCLE COVERS, TYPE J EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61201 Pl PE UNDERDRAI N, 6-1NCH L.F.
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S.Y
62301 CALClI UM CHLCRI DE SURFACE TREAT TON
62401 WATER MGAL
62505 SALVAGED TOPSO L S. Y
62702 MJILCHI NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, | NSTALLED L.F.
62817 SILT FENCE NMAI NTENANCE L.F.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
4460. 000 1. 000
330. 000 57. 990
42.000 58. 400
241. 000 28.620
40. 000 26. 500
4.000 385. 000
1. 000 495. 000
116. 000 22.000
2. 000 230. 000
7981. 000 6. 830
76. 000 16. 080
48145. 000 2.070
1905. 000 3. 180
60. 000 30. 000
709. 000 20. 700
178. 000 22. 400
71. 000 24.500
2795. 000 28. 000
391. 000 37. 250
12. 000 945. 000
6. 000 1730. 000
1. 000 425. 000
28. 000 500. 000
12. 000 300. 000
1. 000 250. 000
34. 000 300. 000
7644. 000 3. 500
1. 000 100. 000
1. 000 30900. 000
15. 000 24. 750
14. 800 400. 000
67.200 20. 000
24080. 000 2.000
36405. 000 0. 180
15. 000 6. 000
15. 000 6. 000
1610. 000 1. 250
1610. 000 1. 250
1610. 000 0. 010

6.720
10. 450
1.790
2.150
22.500
22.150
24. 450
26. 550
32. 450
36. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
4. 800
. 000
. 000
24. 750
. 000
20. 000
0. 650
0. 300
6. 000
4. 000
1. 200
1. 200
0. 100

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 000 4460. 00
57. 990 19136. 70
58. 400 2452. 80
25.690 6191. 29
24. 810 992. 40
350. 000 1400. 00
375. 000 375. 00
20. 000 2320. 00
50. 000 100. 00
8. 130 64885. 53
9. 020 685. 52
2.310 111214. 95
2.670 5086. 35
40. 000 2400. 00
22.130 15690. 17
23.810 4238. 18
26. 980 1915. 58
34.110 95337. 45
56. 390 22048. 49
1044. 960 12539. 52
2388. 780 14332. 68
654. 520 654. 52
648. 610 18161. 08
236. 000 2832.00
236. 000 236. 00
305. 000 10370. 00
2. 000 15288. 00
100. 000 100. 00
18200. 000 18200. 00
24. 750 371. 25
275. 000 4070. 00
20. 000 1344. 00
1.100 26488. 00
0. 180 6552. 90
6. 000 90. 00
6. 000 90. 00
1. 250 2012.50
1. 250 2012. 50
0. 010 16. 10



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 85
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320023
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2.000 300. 000 600. 00 300. 000 600. 00 300. 000 600. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000 100. 000 200. 00 350. 000 700. 00 100. 000 200. 00
62824 ERCSI ON VAT, DELIVERED, CLASS S.Y 1460. 000 0. 550 803. 00 1. 000 1460. 00 0. 550 803. 00
62825 ERGCSI ON MAT, | NSTALLED, CLASS S Y 1460. 000 0. 550 803. 00 1. 000 1460. 00 0. 550 803. 00
62826 EROCSI ON VAT, DELIVERED, CLASS S.Y 300. 000 1. 000 300. 00 1. 250 375. 00 1. 000 300. 00
62827 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 300. 000 0. 500 150. 00 1. 250 375.00 0. 500 150. 00
62870 | NLET PROTECTION, TYPE A EACH 34. 000 50. 000 1700. 00 65. 000 2210. 00 75. 000 2550. 00
62872 | NLET PROTECTION, TYPE C EACH 34. 000 25. 000 850. 00 45. 000 1530. 00 45. 000 1530. 00
62905 FERTILIZER, TYPE B CWI. 29. 000 29. 000 841. 00 35. 000 1015. 00 29. 000 841. 00
63003 SEEDI NG, TEMPORARY LB. 210. 000 2.500 525. 00 3. 400 714. 00 2.500 525. 00
63011 SEEDI NG, M XTURE NO. 40 LB. 1041. 000 6. 750 7026. 75 5. 400 5621. 40 6. 750 7026. 75
63015 SEEDI NG BORROWPIT M XTURE LB. 380. 000 4.500 1710. 00 4.000 1520. 00 4.500 1710. 00
63103 WATERI NG SCDDED AREAS MGAL 132. 700 28. 000 3715. 60 65. 000 8625. 50 28. 000 3715. 60
63110 LAWN SOD S. Y. 11830. 000 3. 000 35490. 00 2.900 34307. 00 3. 000 35490. 00
63702 SICGNS, TYPE I, REFLECTIVE S. F. 245.510 14. 400 3535. 34 11. 000 2700. 61 14. 400 3535. 34
63822 MWING SIGNS, TYPE I EACH 36. 000 45. 000 1620. 00 20. 000 720. 00 45. 000 1620. 00
63827 REMOVING SIGNS, TYPE 11 EACH 47.000 15. 000 705. 00 20. 000 940. 00 15. 000 705. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 44.000 15. 000 660. 00 20. 000 880. 00 15. 000 660. 00
63840 MOVI NG SMALL SI GN SUPPORTS EACH 5. 000 10. 000 50. 00 20. 000 100. 00 10. 000 50. 00
64201 FIELD OFFICE, TYPE A LS 1. 000 5000. 000 5000. 00 2900. 000 2900. 00 5500. 000 5500. 00
64210 FI ELD LABCRATORY LS 1. 000 3000. 000 3000. 00 2900. 000 2900. 00 4000. 000 4000. 00
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS 130. 000 40. 000 5200. 00 30. 000 3900. 00 40. 000 5200. 00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 130. 000 0. 500 65. 00 1. 000 130. 00 0. 500 65. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 4550. 000 0. 500 2275.00 1. 000 4550. 00 0. 500 2275.00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 5720. 000 0. 100 572.00 0. 300 1716. 00 0. 100 572.00
64326 TRAFFI C CONTROL, SIGNS DAYS 4420. 000 0. 700 3094. 00 0. 550 2431. 00 0. 700 3094. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  13910. 000 0. 100 1391. 00 0. 300 4173. 00 0. 100 1391. 00
64503 GEOTEXTI LE FABRI C, TYPE DF S. Y. 4245. 000 1. 000 4245. 00 1. 500 6367. 50 2.000 8490. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F. 7840. 000 0. 300 2352.00 0. 300 2352. 00 0. 300 2352.00
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N L. F. 100. 000 0. 800 80. 00 0. 800 80. 00 0. 800 80. 00
64706 PVMI MRKNG, STOP LINE, 12-INCH L.F. 140. 000 5. 200 728. 00 5. 200 728. 00 5. 200 728. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 1119. 000 2.300 2573.70 2.300 2573.70 2.300 2573.70
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F. 520. 000 3. 200 1664. 00 3. 200 1664. 00 3. 200 1664. 00
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 47.000 40. 950 1924. 65 80. 000 3760. 00 41. 950 1971. 65
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 3920. 000 0. 840 3292. 80 0. 860 3371. 20 0. 840 3292. 80
65050 CONSTRUCTI ON STAKI NG, CABC L.F. 3920. 000 0. 560 2195. 20 0.290 1136. 80 0. 560 2195. 20
65055 CONSTRUCTI ON STAKI NG, CURB, @GU L.F. 8367. 000 0.470 3932. 49 0. 400 3346. 80 0.470 3932. 49
65219 NONMETALLIC CONDUI T, SCHEDULE L.F. 8149. 000 4.440 36181. 56 4.440 36181. 56 3. 200 26076. 80
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 4.000 220. 760 883. 04 220. 760 883. 04 3. 500 14. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320023

| TEM
NUMBER

65617

65618

65722
65850

65851
66501
66502
90005
90005
90005
90005
90005
90005

90005

90005

CONCRETE BASES, TYPE 1
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRAFF SI GNAL CABLE, 3 CONDUCTO
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL W RE, LI GHTING NO
ELEC SERVI CE, METER BREAKER PE
STA. 103+90, 50 AWP

ELEC SERVI CE, METER BREAKER PE
STA. 112450, 100 AWP

ELEC SERVI CE, METER BREAKER PE
STA. 130+20, 50 AWP

ELEC SERVI CE, METER BREAKER PE
STA 130+20, 100 AWP

TRAFFI C SI GNAL STANDARDS, STEE
TRAFFI C SI GNAL MOUNTI NG HARDWA
STA. 104+25

TRAFFI C SI GNAL MOUNTI NG HARDWA
STA. 127+50

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A REMOVI NG TRAFFI C SI GNAL
POLES

M SC

90005AA SANI TARY SEWER WYES

M SC

90005AAA DENSI TY TESTS

M SC

90005AAB DI G UPS

M SC

90005AAC ADJUST/ RELOCATE HYDRA
M SC

90005AB CONNECT TO EXI STI NG MA
M SC

90005AC CONNECT LATERALS TO EX
SERVI CE

M SC

90005AD SANI TARY MANHOLE CASTI

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

EACH
LS

LS

L. F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
2.000 416. 700
2. 000 479. 720
2. 000 141. 400
20. 000 2.770
3200. 000 0. 370
36303. 000 0. 510
5282. 000 0.570
1. 000 331. 250
1. 000 351. 740
1. 000 331. 250
1. 000 351. 740
2.000 158. 480
1. 000 51. 150
1. 000 51. 150
655. 000 1. 250
204. 000 3. 000
2. 000 180. 250
33. 000 62. 000
30. 000 50. 000
5. 000 200. 000
1. 000 750. 000
3. 000 480. 000
33. 000 240. 000
8. 000 300. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
833. 40 416. 700 833. 40
959. 44 479. 720 959. 44
282. 80 141. 400 282. 80
55. 40 2.770 55. 40
1184. 00 0. 370 1184. 00
18514. 53 0.510 18514. 53
3010. 74 0.570 3010. 74
331. 25 331. 250 331. 25
351. 74 351. 740 351. 74
331. 25 331. 250 331. 25
351. 74 351. 740 351. 74
316. 96 159. 480 318. 96
51.15 51. 150 51. 15
51.15 51. 150 51. 15
818. 75 0. 950 622. 25
612. 00 2.500 510. 00
360. 50 180. 250 360. 50
2046. 00 170. 000 5610. 00
1500. 00 40. 250 1207. 50
1000. 00 395. 000 1975. 00
750. 00 790. 000 790. 00
1440. 00 395. 000 1185. 00
7920. 00 100. 000 3300. 00
2400. 00 215. 000 1720. 00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

950.

950.

950.

222.
125.

125.

57.

100.

300.

600.

311.

131.

246.

000

000

000
000

000

. 250
. 990
190.

000

000

000

000

000

000

000

000

LETTI NG DATE: 03/20/01

950.

950.

950.

444,
125.

125.
818.
609.
380.
1881.
3000.
1500.
600.
933.

4323.

1968.

00

00

00
00

00

75

00

00

00

00

00

00

00

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320023

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

M SC

90005AE REMOVE SANI TARY MANHOL

M SC
90005AF BUTTERFLY
M SC

VALVE & BOX,

90005AG GATE VALVE & BOX, 10"

M SC

90005AH GATE VALVE & BOX, 6"

M SC

90005AI GATE VALVE & BOX, 8"

M SC
90005A) HYDRANT
M SC

90005AK REMOVE HYDRANT & PLUG

M SC
90005AL CURB STCP
M SC

& BOX, 1"

90005AM CORPORATI ON COCKS, 1"

M SC

90005AN RECONNECT
WATERMAI N

M SC

90005A0 WATERMAI N
M SC

90005AP WATERMAI N
M SC

90005AQ WATERMAI N
M SC

90005AR WATERMAI N
M SC

90005AS WATERMAI N
M SC

90005AT WATERMAI N
M SC

90005AU WATERMAI N
M SC

90005AV WATERMAI N
M SC

90005AW WATERMAI N

SERVI CES TO

TEE, 6" X 6"
CRCSS, 12" X
TEE, 12" X 1
TEE, 8" X 6"
TEE, 10" X 1
TEE, 10" X 6
TEE, 10" X 8
REDUCER, 10"

90- DEGREE BE

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
7.000 200. 000
2.000 920. 000
20. 000 1025. 000
15. 000 525. 000
2.000 700. 000
12. 000 1410. 000
2.000 400. 000
26. 000 105. 000
26. 000 56. 000
26. 000 120. 000
3. 000 138. 000
1. 000 410. 000
1. 000 325. 000
2.000 165. 000
2.000 285. 000
10. 000 225. 000
2.000 255. 000
1. 000 150. 000
2.000 255. 000

DI VI SI ON OF H GHWAYS

7875.

1400.

16920.

800.

2730.

1456.

3120.

414.

410.

325.

330.

570.

2250.

510.

150.

510.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T

1100.

1035.

5765.

765.

1765.

1010.

110.

100.

150.

230.

465.

390.

260.

330.

300.

310.

200.

370.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

8625.

1530.

21180.

2020.

2860.

2600.

3900.

690.

465.

390.

520.

660.

3000.

620.

200.

740.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT

Bl D PRI CE

466.

628.

1574.

386.

126.

63.

136.

129.

911.

827.

197.

636.

238.

243.

153.

212.

000

000

000

500

450

500

000

300

000

000

000

000

000

000

000

000

LETTI NG DATE: 03/20/01

2177.

1425.

17660.

6990.

1256.

18888.

773.

3287.

1651.

3536.

387.

911.

827.

394.

1272.

2380.

486.

153.

424.

00

20

00

00

00

00

00

70

00

00

90

00

00

00

00

00

00

00

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320023

| TEM
NUMBER

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005AX WATERMAI N 45- DEGREE BE
M SC EACH
90005AY WATERMAI N TEE, 12" X 6
M SC EACH
90005AZ WATERMAI N 45- DEGREE BE
M SC EACH
90005B DECORATI VE LI GHTI NG ASS
SI NGLE LUM NAI RE
M SC EACH
90005C CONCRETE BASE, TYPE DEC
M SC EACH
90005D LI GHTI NG CONTROL CABI NE
3060
M SC EACH
90005E SI GN POSTS, 2X2-INCH, S
TUBULAR STEEL
M SC EACH
90005F TRAFFI C SI GNAL FACES, 1
M SC EACH
90005G FLASHER CABI NET W TH TI
M SC L.F.
90030A REMOVI NG STORM SEVER, 1
M SC L.F.
90030AA SANI TARY SEVER, 8"
M SC L.F.
90030AB SANI TARY SEWER LATERAL
M SC L.F.
90030AC REMOVE SANI TARY SEWER
M SC L.F.
90030AD WATERMAI N 10"
M SC L.F.
90030AE WATERMAI N 8"
M SC L.F.
90030AF HYDRANT LEAD 6"
M SC L.F.
90030AG WATER SERVI CE, 1", TYP
M SC L.F.

90030AH WATERMAI N

6"

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

2.000 235. 000

1. 000 270. 000

2. 000 110. 000
40. 000 2260. 000
40. 000 370. 000
2.000 2470. 000
48. 000 80. 000
2. 000 135. 000
2.000 765. 000
125. 000 8. 500
2300. 000 15. 350
1096. 000 18. 350
1178. 000 4.000
2725. 000 26. 800
305. 000 27.000
160. 000 19. 000
798. 000 17. 150
130. 000 29. 250

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE
470. 00 345. 000
270. 00 330. 000
220. 00 240. 000
90400. 00 2260. 000
14800. 00 370. 000
4940. 00 2470. 000
3840. 00 96. 000
270. 00 135. 000
1530. 00 765. 000
1062. 50 7.550
35305. 00 15. 250
20111. 60 11. 000
4712. 00 3. 350
73030. 00 25.500
8235. 00 22.000
3040. 00 18. 750
13685. 70 9. 800
3802. 50 18. 750

480.

90400.

14800.

4940.

4608.

270.

1530.

943.

35075.

12056.

3946.

69487.

6710.

3000.

7820.

2437.

00

00

00

00

00

00

75

00

00

30

50

00

00

40

50

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T
Bl D PRI CE

186.

271.

143.

2100.

390.

3350.

96.

130.

1200.

12.

22.

14.

10.

30.

35.

32.

14.

130.

000

000

000

000

000

000

000

000

000

000

000

650

000

550

200

270

370

000

286.

84000.

15600.

6700.

4608.

260.

2400.

1500.

50600.

16056.

11780.

83248.

10736.

5163.

11467.

16900.

00

00

00

00

00

00

00

00

40

00

75

00

20

26

00



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320023

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

89

LETTI NG DATE: 03/20/01

90031

90033

90034

90034

90035

90048

90365
90712

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

M SC L. F. 58. 000 8. 500 493. 00
90030B REMOVI NG STORM SEVER, 1
M SC L. F. 132. 000 8. 500 1122.00
90030C REMOVI NG STORM SEVEER, 2
M SC L. F. 310. 000 13. 070 4051. 70
90030D CONCRETE CURB AND GUTTE
24- 1 NCH, SPECI AL
M SC S. F. 800. 000 1. 650 1320. 00
90031AA | NSULATI ON
M SC S. Y. 24080. 000 0. 500 12040. 00
90033A PREPARATI ON FOR LAWN TY
M SC C.Y. 100. 000 22.000 2200. 00
90034AA SUBCGRADE REPLACEMENT
M SC C.Y. 50. 000 35. 000 1750. 00
90034AB ROCK EXCAVATI ON, SPEC
M SC TON 6950. 000 0. 600 4170. 00
90035A QWP, NUCLEAR DENSI TY FO
ASPHALTI C PAVEMENT
M SC V. F. 66. 310 142. 500 9449. 18
90048AA SANI TARY MANHOLE
QWP, BASE COURSES TON 17816. 000 0. 350 6235. 60
TRAFFI C CONTROL, COVERI NG SI GN EACH 17. 000 30. 000 510. 00

PROPCSAL TOTAL. ...... 1824986. 59

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
7.550 437. 90
7.550 996. 60
7.250 2247.50
2.400 1920. 00
0. 350 8428. 00
12.100 1210. 00
20. 000 1000. 00
0. 600 4170. 00
140. 000 9283. 40
0. 350 6235. 60
50. 000 850. 00
1867260. 66

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
20. 000 1160. 00
20. 000 2640. 00
7.780 2411. 80
2.000 1600. 00
0. 500 12040. 00
10. 000 1000. 00
110. 000 5500. 00
0. 600 4170. 00
168. 000 11140. 08
0. 350 6235. 60
30. 000 510. 00
1900631. 39



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 90
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01

PROPOSAL: 20010320024

STATE PROJECT(S): 6639-04-71 LOCATI ON 29/ JUNEAU COUNTY
MAUSTON - NECEDAH RD
IH 90/ 94 TO STH 80
JUNEAU COUNTY

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: MATHY CONSTRUCTI ON COVPANY
BIDDER NO 2: B. R AMON & SONS, | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARING 40M 6. 000 150. 000 900. 00 340. 000 2040. 00 0. 000 0. 00
20104 GRUBBI NG 40M 6. 000 150. 000 900. 00 340. 000 2040. 00 0. 000 0. 00
20330 REMOVI NG OLD CULVERTS EACH 6. 000 450. 000 2700. 00 260. 000 1560. 00 0. 000 0. 00
20411 REMOVI NG GUARDRAI L M 35. 000 3. 000 105. 00 5. 000 175. 00 0. 000 0. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 990. 000 3. 990 3950. 10 11. 520 11404. 80 0. 000 0. 00
21101 PREP OF FCOUNDATI ON FOR ASPHALT LS 1. 000 18000. 000 18000. 00 38000. 000 38000. 00 0. 000 0. 00
21131 PREP OF FOUNDATI ON FOR ASPHALT M 33568. 000 0. 190 6377.92 0. 390 13091. 52 0. 000 0. 00
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1000. 000 1000. 00 3000. 000 3000. 00 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 20146. 400 10. 740 216372. 34 12.100 243771. 44 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 20001. 000 0. 280 5600. 28 0. 310 6200. 31 0. 000 0. 00
40301 QWP, ASPHALTI C M XTURE MG 47216. 000 0.420 19830. 72 0.470 22191. 52 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 2838. 200 209. 000 593183. 80 193. 000 547772. 60 0. 000 0. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 47296. 000 13. 670 646536. 32 16. 950 801667. 20 0. 000 0. 00
40728 DENSITY | NCENTI VE, ASPHALTI C C DCL 33385. 000 1. 000 33385. 00 1. 000 33385. 00 0. 000 0. 00
41021 SALVAGED ASPHALTI C PAVEMENT, M M2 6370. 000 0. 830 5287. 10 1.720 10956. 40 0. 000 0. 00
52203 RCCP, CL III, 450 MM M 82.100 125.590 10310. 94 198. 000 16255. 80 0. 000 0. 00
52205 RCCP, CL Ill, 600 MM M 33. 500 146. 160 4896. 36 239. 000 8006. 50 0. 000 0. 00
52207 RCCP, CL III, 750 MM M 16. 000 169. 030 2704. 48 295. 000 4720. 00 0. 000 0. 00
52209 RCCP, CL IlIl, 900 MM M 16. 800 200. 990 3376. 63 327. 000 5493. 60 0. 000 0. 00
52229 RCCP, CL 1V, 600 MM M 140. 300 155. 170 21770. 35 239. 000 33531. 70 0. 000 0. 00
52230 RCCP, CL IV, 675 MM M 16. 200 176. 630 2861.41 287. 000 4649. 40 0. 000 0. 00
52231 RCCP, CL IV, 750 MM M 16. 700 186. 590 3116. 05 296. 000 4943. 20 0. 000 0. 00
52237 RCCP, CL IV, 1500 MM M 14. 100 452. 650 6382. 37 595. 000 8389. 50 0. 000 0. 00
52262 RCCP, APRON ENDWALLS, 450 MM  EACH 8. 000 295. 000 2360. 00 290. 000 2320. 00 0. 000 0. 00
52264 RCCP, APRON ENDWALLS, 600 MM  EACH 20. 000 337. 000 6740. 00 355. 000 7100. 00 0. 000 0. 00
52265 RCCP, APRON ENDWALLS, 675 MM  EACH 2.000 389. 000 778. 00 400. 000 800. 00 0. 000 0. 00
52266 RCCP, APRON ENDWALLS, 750 MM  EACH 4.000 427.000 1708. 00 475. 000 1900. 00 0. 000 0. 00
52267 RCCP, APRON ENDWALLS, 900 MM  EACH 2. 000 564. 000 1128. 00 655. 000 1310. 00 0. 000 0. 00
52271 RCCP, APRON ENDWALLS, 1500 MM EACH 2. 000 1400. 000 2800. 00 1580. 000 3160. 00 0. 000 0. 00
52370 RCCP HORZ ELLIP, ENDWALLS, 122 EACH 6. 000 1400. 000 8400. 00 1700. 000 10200. 00 0. 000 0. 00
60170 CONCRETE CURB AND GUTTER, 900 M 962. 130 35. 740 34386. 53 35. 740 34386. 53 0. 000 0. 00



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 91
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320024
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 49. 000 49. 00 10. 000 10. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 16345. 000 16345. 00 17425. 000 17425. 00 0. 000 0. 00
62203 ASPHALTI C FLUMES M2 187. 300 19. 750 3699. 18 52. 000 9739. 60 0. 000 0. 00
62401 WATER KL 1000. 000 3.970 3970. 00 4.200 4200. 00 0. 000 0. 00
62702 MJILCHI NG M2 66060. 000 0.120 7927. 20 0. 130 8587. 80 0. 000 0. 00
62811 EROCSI ON BALES, DELI VERED EACH 80. 000 6. 000 480. 00 5. 000 400. 00 0. 000 0. 00
62812 ERCSI ON BALES, | NSTALLED EACH 80. 000 4. 000 320. 00 5. 000 400. 00 0. 000 0. 00
62815 SILT FENCE, DELI VERED M 194. 000 4.250 824.50 3. 500 679. 00 0. 000 0. 00
62816 SILT FENCE, | NSTALLED M 194. 000 4.250 824.50 3. 500 679. 00 0. 000 0. 00
62817 SILT FENCE NMAI NTENANCE M 194. 000 1. 000 194. 00 0. 100 19. 40 0. 000 0. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 250. 000 750. 00 100. 000 300. 00 0. 000 0. 00
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 2. 000 300. 000 600. 00 150. 000 300. 00 0. 000 0. 00
62824 EROCSI ON VAT, DELIVERED, CLASS M2 815. 000 1. 250 1018. 75 0. 900 733.50 0. 000 0.00
62825 ERGCSI ON MAT, | NSTALLED, CLASS M 815. 000 1. 250 1018. 75 0. 900 733.50 0. 000 0. 00
62905 FERTILIZER, TYPE B KG 2891. 000 0. 500 1445. 50 0. 550 1590. 05 0. 000 0. 00
63003 SEEDI NG, TEMPORARY KG 1238. 000 3. 150 3899.70 4.000 4952. 00 0. 000 0. 00
63009 SEEDI NG, M XTURE NO. 20 KG 1238. 000 5. 800 7180. 40 9. 200 11389. 60 0. 000 0. 00
63822 MWING SIGNS, TYPE I EACH 43. 000 48. 000 2064. 00 80. 000 3440. 00 0. 000 0. 00
64210 FI ELD LABCRATORY LS 1. 000 2000. 000 2000. 00 3000. 000 3000. 00 0. 000 0. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 3000. 000 3000. 00 4000. 000 4000. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 4725. 000 4725. 00 5244. 000 5244.00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 11700. 000 0. 280 3276. 00 0. 300 3510. 00 0. 000 0. 00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 660. 000 0. 400 264. 00 0. 500 330. 00 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 672. 000 0. 700 470. 40 1. 000 672. 00 0. 000 0. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 672. 000 0. 100 67.20 0. 500 336. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SI GNS DAYS 3764. 000 0. 450 1693. 80 0. 750 2823. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG 100 MM EPOX M 35280. 000 0. 600 21168. 00 0. 600 21168. 00 0. 000 0. 00
64618 PVMI MRKNG, CHANNELI ZI NG, 200 M 250. 000 1. 800 450. 00 1. 800 450. 00 0. 000 0. 00
64625 PVMI MRKNG, SAME DAY, 100 MM M 2878. 000 2.500 7195. 00 1. 500 4317. 00 0. 000 0. 00
64626 PVMI MRKNG, SAME DAY, 100 MM M 10053. 000 1.750 17592. 75 1.750 17592. 75 0. 000 0. 00
64636 LOCATI NG NO- PASSI NG ZONES KM 17.990 70. 000 1259. 30 70. 000 1259. 30 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 450 wWw M 36. 000 19. 000 684. 00 19. 000 684. 00 0. 000 0. 00
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M 360. 000 2.130 766. 80 2. 640 950. 40 0. 000 0. 00
65055 CONSTRUCTI ON STAKING, CURB, GU M 962. 130 3. 270 3146. 17 3. 840 3694. 58 0. 000 0. 00
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 22.000 120. 000 2640. 00 109. 640 2412. 08 0. 000 0. 00
65080 CONSTRUCTI ON STAKI NG, RESURFAC M 17989. 000 0. 330 5936. 37 0. 295 5306. 76 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT M 654. 700 2.910 1905. 18 4. 260 2789. 02 0. 000 0. 00
90001 M SC M 45.100 467. 830 21099. 13 738. 000 33283. 80 0. 000 0. 00

90001A- RCHECP CLASS HE-I1V, 122
SPECI AL



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320024

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:
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Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 03/20/01

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90002 M SC %4

90002A- PULVERI ZE & CGRADE EXI ST
ASPHALTI C SURFACE

90004 M SC LS
90004A- GRADE, SHAPE & FI NI SH |
MVEYER ROAD

90004 M SC LS
90004B- GRADE, SHAPE & FI NI SH |
FAI RWAY LANE

90004 M SC LS
90004C- GRADE, SHAPE, FI NI SH I NT
47TH STREET

90004 M SC LS
90004D- GRADE, SHAPE, FI NI SH | NT
VELCH PRAI Rl E ROAD

90004 M SC LS
90004E- GRADE, SHAPE, FI NI SH, |
HORKAN ROAD

90004 M SC LS

90004F- GRADE, SHAPE, FI NI SH, | NTR
WOODLAND HI LLS ROAD

90004 M SC LS
90004G- GRADE, SHAPE, FI NI SH, | NT
MEREDI TH ROAD

90004 M SC LS
90004H GRADE, SHAPE, FI NI SH, | NT
43RD STREET

90004 M SC LS
900041 - GRADE, SHAPE, FI NI SH, | NT
CTH G (SOUTH)

90004 M SC LS
90004J- GRADE, SHAPE, FI NI SH, | NT
39TH STREET

90004 M SC LS

90004 K- GRADE, SHAPE, FI NI SH,

2
Py

CTH A

90004 M SC LS
90004L- GRADE, SHAPE, FI NI SH, | NT
37TH STREET

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
10057. 070 1. 260
1. 000 1500. 000
1. 000 1200. 000
1. 000 1500. 000
1. 000 1250. 000
1. 000 1370. 000
1. 000 900. 000
1. 000 2750. 000
1. 000 1800. 000
1. 000 6350. 000
1. 000 1800. 000
1. 000 3400. 000
1. 000 3300. 000

12671.

1500.

1200.

1500.

1250.

1370.

900.

2750.

1800.

6350.

1800.

3400.

3300.

00

00

00

00

00

00

00

00

00

00

00

960.

1200.

1000.

1100.

1000.

2400.

1700.

3500.

1400.

2400.

2400.

000

000

000

000

000

000

000

000

000

000

000

18907.

1200.

960.

1200.

1000.

1100.

1000.

2400.

1700.

3500.

1400.

2400.

2400.

29

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320024

| TEM
NUMBER

90005

90006

90006

90338
90339
90340
90341
90342
90343
90357
90365
90394

90616

| TEM DESCRI PTI ON

M SC

90005A- SHAPE, TOPSO L & FI NI SH
REPLACEMENTS

M SC

90006A- ASPHALTI C PVMNT FOR CRO

REPLACEMENTS
M SC

90006B, QUALITY MANAGEMENT PRO

NUCLEAR DENSI TY FOR ASPHALTI C
GRADI NG, SHAPI NG & FI NI SHI NG
| NTERSECTI ON, CTH G ( NORTH)
GRADI NG, SHAPI NG & FI NI SHI NG
| NTERSECTI ON, 35TH STREET
GRADI NG, SHAPI NG & FI NI SHI NG
| NTERSECTI ON, BEACH DRI VE
GRADI NG, SHAPI NG & FI NI SHI NG
| NTERSECTI ON, 32ND STREET
GRADI NG, SHAPI NG & FI NI SHI NG
| NTERSECTI ON, 30TH STREET
GRADI NG, SHAPI NG & FI NI SHI NG
| NTERSECTI ON, TOMAHAVK TRAI L

PULVERI ZE & RELAY EXI STNG BASE

QWP, BASE COURSES
PROFI LOGRAPH
( ASPHALTI C PAVEMENT)

MARKER POSTS, FLEXI BLE, FOR CU EACH

CONTRACT AND ESTI MATE ENG NEER

UNIT

MG

LS
LS
LS
LS
LS
LS
%4

MG
LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

22.000 250. 000 5500. 00

95. 000 110. 000 10450. 00

47296. 000 0. 210 9932. 16

1. 000 7687. 000 7687. 00

1. 000 1700. 000 1700. 00

1. 000 900. 000 900. 00

1. 000 1650. 000 1650. 00

1. 000 800. 000 800. 00

1. 000 575. 000 575. 00

167932. 000 0. 610 102438. 52

20146. 000 0. 370 7454.02

1. 000 4000. 000 4000. 00

44.000 20. 000 880. 00

....... 2013555. 89

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
450. 000 9900. 00
74.000 7030. 00
0. 340 16080. 64
9700. 000 9700. 00
1700. 000 1700. 00
1700. 000 1700. 00
1700. 000 1700. 00
1700. 000 1700. 00
1700. 000 1700. 00
0. 820 137704. 24
0.190 3827.74
5000. 000 5000. 00
25. 000 1100. 00
2301833. 07

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

[eNoNe]

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

LETTI NG DATE: 03/20/01

.00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320025

STATE PROJECT(S): 6290-04- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

PAGE: 94

LETTI NG DATE: 03/20/01

20611

20801
21001
21301
21401
30404
40204
40301
40501
40722
40728
41509
41519
41520
41621
41654
41660
41665
50201
50265

RNO 1 MASHUDA CONTRACTCRS, | NC
R NO 2 PAGEL CONSTRUCTI ON COVPANY,
R NO 3 SOVERS AGGREGATES, LTD

| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG PAVEMENT M2
REMOVI NG CURB M
REMOVI NG CURB AND GUTTER M
COVMON EXCAVATI ON VB
ROCK EXCAVATI ON VB

EXCAVATI ON FOR STRUCTURES, BRI LS
B-49- 95

EXCAVATI ON FOR STRUCTURES, BRI
B- 49- 96

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE PAVEMENT, 225 MV

H E. S. CONCRETE PAVEMENT, 225
H E. S. CONCRETE PAVEMENT, 250
CONCRETE PAVEMENT APPRCACH SLA
DOVEL BARS

CONCRETE PAVEMENT REPAI R
CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT M2

%%%%%%%%8555753555 PR

I NC.
Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
13. 000 100. 000
13. 000 100. 000
5250. 000 1.790
1680. 000 3. 280
40. 000 3. 280
200534. 000 1.770
10470. 000 0. 100
1. 000 2000. 000
1. 000 2000. 000
44030. 000 1. 400
520. 000 2. 600
1. 000 500. 000
73. 000 6. 600
40478. 000 5. 310
3151. 000 0. 600
5930. 000 0. 660
355. 800 215. 000
5930. 000 22. 240
4190. 000 1. 000
18548. 000 21. 850
5911. 000 24.500
1935. 000 25.500
143. 000 117. 050
136. 000 10. 000
16. 000 227. 860
3. 000 1000. 000
446. 000 375. 000
1760. 000 2.500

LOCATI ON 49/ PORTACE COUNTY
CTH J | NTERCHANGE
USH 10
PORTAGE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
1300. 00 150. 000 1950. 00
1300. 00 150. 000 1950. 00
9397. 50 1. 500 7875. 00
5510. 40 2.000 3360. 00
131. 20 4. 000 160. 00
354945. 18 1. 880 377003. 92
1047. 00 0.188 1968. 36
2000. 00 2000. 000 2000. 00
2000. 00 2000. 000 2000. 00
61642. 00 2.410 106112. 30
1352. 00 16. 250 8450. 00
500. 00 100. 000 100. 00
481. 80 10. 000 730. 00
214938. 18 5. 340 216152. 52
1890. 60 0. 600 1890. 60
3913. 80 0. 660 3913. 80
76497. 00 215. 000 76497. 00
131883. 20 22. 240 131883. 20
4190. 00 1. 000 4190. 00
405273. 80 21. 850 405273. 80
144819. 50 24.500 144819. 50
49342. 50 25.500 49342. 50
16738. 15 117. 050 16738. 15
1360. 00 10. 000 1360. 00
3645. 76 227. 860 3645. 76
3000. 00 1000. 000 3000. 00
167250. 00 375. 000 167250. 00
4400. 00 2.500 4400. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
400. 000 5200. 00
427.000 5551. 00
1.910 10027. 50
3. 890 6535. 20
3. 890 155. 60
1. 900 381014. 60
1.900 19893. 00
25000. 000 25000. 00
25000. 000 25000. 00
2.800 123284. 00
12. 000 6240. 00
4873. 000 4873. 00
40. 900 2985. 70
4.730 191460. 94
0. 600 1890. 60
0. 660 3913. 80
215. 000 76497. 00
22. 240 131883. 20
1. 000 4190. 00
21.850  405273. 80
24.500 144819. 50
25.500 49342. 50
117. 050 16738. 15
10. 000 1360. 00
227. 860 3645. 76
1000. 000 3000. 00
350. 000 156100. 00
3. 000 5280. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320025

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:
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LETTI NG DATE: 03/20/01

PRESTRESSED G RDER, | TYPE, 13 M
Hl GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG

61121
61122
61162
61180

NON- LAM NATED ELASTOMERI C BEAR

STEEL DI APHRAGVS, STRUCTURE
B- 49- 95
STEEL DI APHRAGVS, STRUCTURE
B- 49- 96

STL PILE DEL & DRIVEN, HP 310M

PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE

STL APRN ENDW. FR CLVT PI PE

RCCP, CL IIl, 600 WM

RCCP, CL IIIl, 750 MM
CLIII, 900 WM

SL

RCCP, APRON ENDWALLS, 300 MM
RCCP, APRON ENDWALLS, 600 MM
RCCP, APRON ENDWALLS, 750 MM
RCCP, APRON ENDWALLS, 900 MM
SALV APRON ENDWALLS FOR CLVT P
CONCRETE CURB AND GUTTER, 900
CONCRETE CURB AND GUTTER, 900

CONCRETE BARRI ER, SI NGLE FACED
CONCRETE BARRI ER, DOUBLE FACED

CONCRETE BARRI ER, TRANSITION S
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR

SLOPE PAVI NG CONCRETE

Rl PRAP

REI NF CONC PI PE, CLASS |11,
REI NF CONC PI PE, CLASS 111,
MANHOLES, TYPE 3

INLETS, TYPE 1

I NLETS, TYPE 3

I NLET COVERS, TYPE B

I NLET COVERS, TYPE HM

SS
SS

EACH
EACH

EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
830. 000 300. 000
5590. 000 1. 200
59345. 000 1. 250
36. 000 100. 000
20. 000 300. 000
20. 000 300. 000
2192. 000 65. 000
20. 000 70. 000
32.000 30. 000
206. 000 63. 000
26. 800 72.000
28. 000 95. 000
4.000 121. 000
41. 000 115. 000
19. 200 158. 000
228. 400 193. 000
16. 000 250. 000
2. 000 400. 000
2. 000 440. 000
12. 000 700. 000
2. 000 80. 000
2100. 000 26. 640
640. 000 26. 640
190. 000 109. 290
800. 000 115. 850
20. 000 115. 850
122. 000 30. 000
122. 000 9. 000
444. 000 65. 000
4.000 100. 000
346. 200 74.000
8. 000 114. 500
2.000 2260. 000
8. 000 560. 000
24.000 675. 000
10. 000 355. 000
24.000 380. 000

249000.
6708.
74181.
3600.
6000.

6000.

142480.
1400.
960.
12978.
1929.
2660.
484.
4715.
3033.
44081.
4000.
800.
880.
8400.
160.
55944.
17049.
20765.
92680.
2317.
3660.
1098.
28860.
400.
25618.
916.
4520.
4480.
16200.
3550.
9120.

100.

100.

124.
2500.

900
800
300
300

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
000
. 640
. 640
. 290
. 850
. 850
. 000
. 000
. 500
000
. 000
000
000
. 000
. 000
. 000
. 000

249000.
6708.
74181.
3600.
6000.

6000.

142480.
1400.
960.
12360.
1876.
2240.
1600.
5371.
3820.
48192.
4240.
850.
960.
8880.
200.
55944.
17049.
20765.
92680.
2317.
3660.
1098.
8214.
400.
23195.
992.
5000.
7200.
19200.
3000.
7200.

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
325. 000 269750. 00
0. 750 4192. 50
0. 950 56377. 75
75. 000 2700. 00
350. 000 7000. 00
350. 000 7000. 00
45. 000 98640. 00
75. 000 1500. 00
15. 000 480. 00
63. 520 13085. 12
69. 320 1857.78
68. 650 1922. 20
305. 190 1220.76
91. 620 3756. 42
129. 200 2480. 64
189. 570 43297.79
294.750 4716. 00
425. 060 850. 12
455. 020 910. 04
650. 470 7805. 64
271. 500 543. 00
26. 640 55944. 00
26. 640 17049. 60
109. 290 20765. 10
115. 850 92680. 00
115. 850 2317.00
18. 000 2196. 00
6. 000 732.00
15. 000 6660. 00
144. 700 578. 80
76. 400 26449. 68
115. 530 924. 24
2348. 380 4696. 76
820. 560 6564. 48
793. 210 19037. 04
303. 610 3036. 10
326. 580 7837.92



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320025

| TEM
NUMBER

PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS,

| TEM DESCRI PTI ON

I NSTA

ANCHOR ASSEMB FOR STEEL PLATE

STL PLT BM GRD, ENRGY ABSORB T

WOVEN W RE FENCE

CHAIN LINK FENCE, 1.2 M
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER
TOPSA L

MULCHI NG
ERCSI ON BALES, DELI VERED

ERCSI ON BALES,

SI LT FENCE, DELI VERED
SI LT FENCE,
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS

ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON

VAT,
VAT,
VAT,
VAT,
VAT,
VAT,

I NSTALLED

DELI VERED,
I NSTALLED
DELI VERED,
I NSTALLED
DELI VERED,
I NSTALLED,

FERTI LI ZER, TYPE B

AGRI CULTURAL LI MESTONE TREATME

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

| NSTALLED

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

SEEDI NG, BORROW PI'T M XTURE
DELI NEATOR PCOSTS
DELI NEATORS

WOOD POSTS, 100 X 100
WOOD PCSTS, 100 X 150

MM X
MM X

3.
4.

7
3

CONTRACT AND ESTI MATE ENG NEER

UNIT

EACH
EACH
EACH
EACH
M

M

LS
LS
EACH
%4
KL
%4
MG
EACH
EACH

<L

T
20

SRELLLEE]

KG
KG

EACH
EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
45. 400 104. 320
115. 500 30. 350
22.000 26. 180
52. 000 50. 000
2. 000 3000. 000
2. 000 2000. 000
6. 000 75. 000
2. 000 1775. 000
2018. 000 8. 000
1691. 000 13. 090
1. 000 1. 000
1. 000 144300. 000
10. 000 300. 000
20. 000 40. 000
1388. 000 4. 000
159900. 000 0.420
81. 000 209. 430
380. 000 5. 000
380. 000 5. 000
90. 000 6. 560
90. 000 6. 560
90. 000 1. 000
3. 000 100. 000
2. 000 100. 000
3972. 000 0. 600
3972. 000 0. 660
4461. 000 0. 600
4461. 000 0. 660
342. 000 1.500
342. 000 1.500
6305. 000 0. 620
82. 000 82. 320
2399. 000 3.530
2399. 000 9. 000
162. 000 11. 020
181. 000 12. 000
244.000 3. 000
4.000 50. 000
36. 000 52. 000

DI VI SI ON OF H GHWAYS

144300.
3000.
800.
5552.
67158.
16963.
1900.
1900.
590.
590.
90.
300.
200.
2383.
2621.
2676.
2944.
513.
513.
39009.
6750.
8468.
21591.
1785.
2172.
732.
200.
1872.

Bl DDER NO 2

UNIT
BI D PRI CE
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
STEEL PLATE BEAM GUARD, CLASS M
MARKER POSTS FOR RI GHT OF WAY EACH

134000.
150.
40.

4.

0.

209.

. 000

e
oo
IsRs!

rooOGO

o1 o1 | i [ee)
NOWNPOWNORROOOO

430

000
560

. 560
. 000
. 000
. 000

600
660
600
660
500
500
620
320
530

. 000
. 020
. 000
. 000
. 000
. 000

134000.
1500.
800.
6246.
31980.
16963.
1900.
1900.
590.
590.
90.
300.
200.
2383.
2621.
2676.
2944.
513.
513.
39009.
6750.
8468.
21591.
1785.
2172.
732.
200.
1872.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
101. 320 4599. 93
38. 060 4395. 93
31. 990 703.78
67.620 3516. 24
3000. 000 6000. 00
2000. 000 4000. 00
55. 000 330. 00
1825. 000 3650. 00
7.870 15881. 66
14. 610 24705. 51
25. 000 25.00
110000. 000 110000. 00
150. 000 1500. 00
40. 000 800. 00
8. 000 11104. 00
0. 550 87945. 00
225. 000 18225. 00
4.500 1710. 00
11. 000 4180. 00
2.000 180. 00
10. 000 900. 00
2.080 187. 20
240. 000 720. 00
240. 000 480. 00
0.670 2661. 24
1. 010 4011.72
0.710 3167. 31
0. 760 3390. 36
1. 850 632. 70
2. 150 735. 30
0. 580 3656. 90
90. 000 7380. 00
5.750 13794. 25
9. 000 21591. 00
8. 000 1296. 00
12. 000 2172.00
3. 000 732.00
30. 000 120. 00
42.000 1512. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320025

| TEM

NUMBER | TEM DESCRI PTI ON UNIT

63412 WOOD POSTS, 100 X 150 MM X 4.9
63413 WOCOD POSTS, 100 X 150 MM X 5.5
63502 H GH STRENGTH STRUCT STEEL, Sl
63601 CONCRETE MASONRY, SI GN SUPPORT
63605 BAR STEEL REI NFORCEMENT, SIGN
63701 SIGNS, TYPE I
63702 SICGNS, TYPE I, REFLECTIVE
63827 REMWI NG SIGNS, TYPE |1
63830 REMOVI NG SMALL SI GN SUPPORTS
64210 FIELD LABORATORY
64220 FIELD OFFICE, TYPE C
64301 TRAFFI C CONTROL
64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64327 TRAFFI C CONTROL, SIGNS, FI XED
64329 TRAFF CNTRL, FLEXBLE TUBULAR M
64333 TRAFF CNTRL, FLEXBLE TUBULAR M
64505 GEOTEXTILE FABRIC, TYPE R
64601 PAVEMENT MARKI NG 100 MM PAIN
64602 PAVEMENT MARKI NG 100 MM EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 200
64635 PAVEMENT MARKI NG RAI SED MARKE
64710 PVMI MRKNG, STOP LINE, 450 WM
64742 PAVEMENT MARKI NG ARROWS, TYPE
64774 PVMI MRKNG, DI AGONAL, 600 MM
64778 PAVEMENT MARKI NG CURB, EPOXY
64790 PAVEMENT MARKI NG | SLAND NOSE,
65040 CONSTRUCTI ON STAKI NG, STORM SE
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG, CURB, &J
65060 CONSTRUCTI ON STAKI NG, PI PE CUL
65065 CONSTRUCTI ON STAKI NG, STRUCT L
B- 49- 95
65066 CONSTRUCTI ON STAKI NG, STRUCT L
B- 49- 96

EACH
EACH
KG
VB
KG
%4
M2
EACH
EACH
LS
LS
LS
DAYS
DAYS
DAYS
DAYS
DAYS
%4
EACH
EACH

zzzg

EACH

EACH

EACH
EACH

=<

EACH
LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
23.000 56. 000
10. 000 60. 000
2701. 400 4.500
5. 400 686. 390
336. 000 4.250
50. 550 188. 370
58. 640 156. 080
27.000 25. 000
17. 000 25. 000
1. 000 2000. 000
1. 000 4000. 000
1. 000 3000. 000
105. 000 15. 000
17451. 000 0. 250
2366. 000 0. 750
2709. 000 0. 150
4529. 000 0. 500
14. 340 100. 000
29. 000 25. 000
29. 000 15. 000
14. 000 5. 000
392. 000 1. 600
15705. 000 1.620
1805. 000 2. 640
167. 000 46. 000
20. 000 14. 850
2. 000 175. 000
28. 000 14. 850
99. 000 14. 850
16. 000 60. 000
50. 000 167. 100
6561. 000 1.070
1441. 000 1.170
520. 000 2. 250
48. 000 112. 000
1. 000 1200. 000
1. 000 1200. 000

DI VI SI ON OF H GHWAYS

1470.

960.
8355.
7020.
1685.
1170.
5376.
1200.

1200.

Bl DDER NO 2

UNI'T

Bl D PRI CE

. 500
. 000
. 000
. 000
. 000
. 000
. 500
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 250
. 480
. 790
. 000
. 000

. 000

23557.
5595.
8684.

400.

280.

560.
1287.
1440.
3000.
8201.
2132.
1450.
5760.
1000.

1000.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 000
. 000
. 750
. 000
. 250
. 250
. 000
. 000
. 000
. 000
. 000
. 500
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 250
. 480
. 790
. 000
. 000

. 000

1287.
1440.
3000.
8201.
2132.
1450.
5760.
1000.

1000.



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320025

| TEM
NUMBER

90005

90005

90005

90005

90365
90401
90421
90501

90502
90616
90998
90999

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90003A CONCRETE MASONRY, STEEL
BRI DGES

M SC

90005D SALVAG NG PULL BOX, CoOV
M SC

90005E FLEXI BLE TUBULAR DELI NE
48-1 NCH

M SC

90005F FLEXI BLE TUBULAR DELI NE
M SC

90005G REMOVI NG SMALL CULVERTS
M SC

90005H CRI TTER PASSES

M SC

90005J CRASH CUSHI ONS, LOW MAI
QWP, BASE CCOURSES

QWP, PLACEMENT OFCONCRETE PAVE
QWP, AGGREGATE FOR CONCRETE PA
QW READY M XED CONC MASONRY F
5 CYLI NDERS

QWP, MAS STRGTH | NCENTI VE READ
MARKER POSTS, FLEXI BLE, FOR CU
ON- THE-JOB TRAI NI NG ASP-1T AP
ON- THE- JOB TRAI NI NG ASP-1

EACH

EACH

EACH

EACH

EACH
HRS.
HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
5260. 000 1. 850 9731. 00
1010. 000 1.180 1191. 80
6561. 000 1. 000 6561. 00
245. 000 2.990 732.55
2372. 000 4.980 11812. 56
252. 000 375. 000 94500. 00
10. 000 135. 000 1350. 00
50. 000 30. 000 1500. 00
45. 000 15. 000 675. 00
29. 000 150. 000 4350. 00
8. 000 25. 000 200. 00
2. 000 28600. 000 57200. 00
40478. 000 0.270 10929. 06
11. 000 100. 000 1100. 00
26394. 000 0. 280 7390. 32
698. 000 18. 000 12564. 00
8376. 000 1. 000 8376. 00
34. 000 35. 000 1190. 00
100. 000 4.000 400. 00
400. 000 2. 000 800. 00
....... 3260123. 21

PROPCSAL TOTAL

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
2.790 14675. 40
2.790 2817. 90
2.640 17321. 04
4.000 980. 00
5. 250 12453. 00
375. 000 94500. 00
100. 000 1000. 00
30. 000 1500. 00
15. 000 675. 00
20. 000 580. 00
25. 000 200. 00
28600. 000 57200. 00
0. 250 10119. 50
100. 000 1100. 00
0. 280 7390. 32
18. 000 12564. 00
1. 000 8376. 00
21.000 714. 00
4.000 400. 00
2. 000 800. 00
3287283. 77

PACGE:

98

LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
2.790 14675. 40
2.790 2817.90
2.640 17321. 04
2.990 732.55
4.980 11812. 56
410. 000 103320. 00
64. 230 642. 30
34. 000 1700. 00
4.000 180. 00
69. 260 2008. 54
25. 000 200. 00
28600. 000 57200. 00
0. 160 6476. 48
100. 000 1100. 00
0. 150 3959. 10
3. 000 2094. 00
1. 000 8376. 00
38. 000 1292. 00
4.000 400. 00
2. 000 800. 00
3352315. 01



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010320026

STATE PROJECT(S): 5252-08-70
5252- 09- 71

5252-09-73

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

LOCATI ON 32/ LA CRCSSE

COUNTY
ROSE ST, CITY OF LA CRCSSE
USH 53

LA CROSSE COUNTY

PAGE: 99

LETTI NG DATE: 03/20/01

BI DDER NO 1: HARRY VINER, INC
BIDDER NO 2: JAMES CAPE & SONS CO
BI DDER NO 3: A-1 EXCAVATI NG | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20100 CLEARI NG M2 45. 700 50. 000
20102 CLEARI NG 25wW 332. 000 10. 000
20105 GRUBBI NG 25MM 332. 000 10. 000
20107 GRUBBI NG %4 45.700 50. 000
20401 REMOVI NG PAVEMENT M2 27726. 000 3. 500
20402 REMOVI NG ASPHALTI C SURFACE %4 9226. 000 1. 200
20403 REMOVI NG CURB M 267. 000 5. 000
20405 REMOVI NG CURB AND GUTTER M 3556. 000 5. 000
20406 REMOVI NG CONCRETE SI DEWALK M2 4007. 100 2.000
20412 REMOVI NG FENCE M 34. 200 15. 000
20414 REMOVI NG MANHOLES EACH 18. 000 200. 000
20416 REMOVI NG | NLETS EACH 35. 000 100. 000
20422 REMOVI NG CONCRETE BASES EACH 58. 000 100. 000
20460 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 7000. 000
4' NB' +240, RT.
20461 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 5000. 000
4' NB' +365, RT.
20462 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 4500. 000
4' NB' +380, RT.
20496 SEALI NG PI PES EACH 1. 000 250. 000
20501 COVMON EXCAVATI ON VB 7446. 000 3. 500
20801 BORROW EXCAVATI ON VB 184. 000 4. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 5000. 000
21111 PREP OF FOUNDATI ON FOR CONCRET LS 1. 000 20000. 000
21301 FI NI SHI NG ROADVWAY LS 1. 000 5000. 000
30404 CRUSHED AGCREGATE BASE COURSE MG 14727. 800 8. 000
30820 BASE PATCHI NG, CONCRETE %4 91. 800 30. 610
40204 ASPHALTI C MATERI AL FOR TACK CO L 574. 200 0. 730
40301 QWP, ASPHALTI C M XTURE MG 308. 600 3. 110
40501 ASPHALTI C MATERI AL FOR PLANT M MG 22.310 210. 500

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2285. 00 5. 000 228.50
3320. 00 1. 000 332.00
3320. 00 1. 000 332.00
2285. 00 5. 000 228.50
97041. 00 3. 500 97041. 00
11071. 20 1. 200 11071. 20
1335. 00 5. 000 1335. 00
17780. 00 5. 000 17780. 00
8014. 20 2. 000 8014. 20
513. 00 15. 000 513. 00
3600. 00 200. 000 3600. 00
3500. 00 100. 000 3500. 00
5800. 00 100. 000 5800. 00
7000. 00 7000. 000 7000. 00
5000. 00 5000. 000 5000. 00
4500. 00 4500. 000 4500. 00
250. 00 250. 000 250. 00
26061. 00 3. 500 26061. 00
736. 00 4. 000 736. 00
5000. 00 5000. 000 5000. 00
20000. 00 5000. 000 5000. 00
5000. 00 5000. 000 5000. 00
117822. 40 10. 000 147278. 00
2810. 00 30. 610 2810. 00
419. 17 0.730 419. 17
959. 75 3. 110 959. 75
4696. 26 210. 500 4696. 26

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
10. 000 457. 00
16. 000 5312. 00
16. 000 5312. 00
10. 000 457. 00
4.100 113676. 60
1.100 10148. 60
6. 800 1815. 60
6. 800 24180. 80
4. 000 16028. 40
15. 000 513. 00
400. 000 7200. 00
300. 000 10500. 00
150. 000 8700. 00
16000. 000 16000. 00
12000. 000 12000. 00
10500. 000 10500. 00
468. 000 468. 00
4.800 35740. 80
14. 000 2576. 00
7500. 000 7500. 00
5000. 000 5000. 00
1000. 000 1000. 00
10. 250 150959. 95
30. 610 2810. 00
0. 730 419. 17
3. 110 959. 75
210. 500 4696. 26



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320026

| TEM
NUMBER

| TEM DESCRI PTI ON

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C

ASPHALTI C SURFACE

ASPHALTI C SURFACE, TEMPORARY

CONCRETE PAVEMENT, 225 MV

H E. S. CONCRETE PAVEMENT, 225

CONCRETE DRI VEWAY, 150 MV
PAVEMENT TI ES

DOVEL BARS

CONCRETE PAVEMENT GAPS

PROTECTI VE SURFACE TREATMENT
TEMPORARY CULVERT PI PE, 300 MM

CONCRETE CURB, TYPE D
CONCRETE CURB, TYPE G

CONCRETE CURB AND GUTTER, 450
CONCRETE CURB AND GUTTER, 750

CONCRETE SI DEWALK, 100 MV
CONCRETE SI DEWALK, 150 MM
CONCRETE STEPS

REI NF CONC PI PE, CLASS 1|1
REI NF CONC PI PE, CLASS 11
REI NF CONC PI PE, CLASS 1|1
REI NF CONC PI PE, CLASS 11
REI NF CONC PI PE, CLASS 1|1
CATCH BASI NS, TYPE 1
MANHOLES, TYPE 1
MANHOLES, TYPE 2
MANHOLES, TYPE 3
MANHOLES, TYPE 5

MANHOLE COVERS, TYPE L

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE H

I NLET COVERS, TYPE GM
ADJUSTI NG MANHCLE COVERS
ADJUSTI NG | NLET COVERS

I NLETS, TYPE 39

Pl PE UNDERDRAI N, 200 WM
DRAI N TI LE EXPLORATI ON
MOBI LI ZATI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
308. 600 64.120
220. 000 1. 000
427.900 66. 810
804. 600 57. 440
29958. 500 25. 760
3156. 000 30. 140
185. 200 24. 130
182. 000 8. 000
472.000 10. 000
24.000 700. 000
3669. 000 3. 000
100. 000 40. 000
29. 900 45. 620
301. 000 18. 140
22.500 42.530
843. 500 24.340
4255. 300 23. 470
468. 600 27.890
10. 500 229.730
39. 600 60. 000
662. 400 100. 000
421. 000 125. 000
815. 500 61. 000
57. 300 65. 000
80. 000 850. 000
30. 000 1000. 000
1. 000 950. 000
4.000 2300. 000
2.000 3300. 000
1. 000 170. 000
9. 000 300. 000
71. 000 300. 000
14. 000 330. 000
20. 000 180. 000
2.000 180. 000
14. 000 450. 000
195. 400 20. 000
54. 000 100. 000
1. 000 175000. 000

DI VI SI ON OF H GHWAYS

46216.
771730.
95121.
4468.
1456.
4720.
16800.
11007.
4000.
1364.
5460.
956.
20530.
99871.
13069.
2412.
2376.
66240.
52625.
49745.
3724.
68000.
30000.
950.
9200.
6600.
170.
2700.
21300.
4620.
3600.
360.
6300.
3908.
5400.
175000.

Bl DDER NO 2

UNI'T
Bl D PRI CE

180.
450.

20.
100.

141075

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
000
000
000
000
. 000

46216.
771730.
95121.
4468.
1456.
4720.
16800.
14676.
4000.
1364.
5460.
956.
20530.
99871.
13069.
2412.
2376.
66240.
52625.
49745,
3724.
68000.
30000.
950.
9200.
6600.
170.
2700.
21300.
4620.
3600.
360.
6300.
3908.
5400.
141075.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
64.120 19787. 43
1. 000 220. 00
1. 000 427.90
66. 810 53755. 33
25. 760 771730. 96
30. 140 95121. 84
24. 130 4468. 88
8. 000 1456. 00
10. 000 4720. 00
700. 000 16800. 00
2. 650 9722. 85
54. 000 5400. 00
45. 620 1364. 04
18. 140 5460. 14
42.530 956. 93
24.340 20530. 79
23. 470 99871. 89
27.890 13069. 25
229.730 2412. 17
85. 000 3366. 00
154. 000 102009. 60
174. 000 73254. 00
85. 000 69317. 50
107. 000 6131. 10
925. 000 74000. 00
1150. 000 34500. 00
900. 000 900. 00
2250. 000 9000. 00
5400. 000 10800. 00
250. 000 250. 00
340. 000 3060. 00
340. 000 24140. 00
375. 000 5250. 00
190. 000 3800. 00
210. 000 420. 00
420. 000 5880. 00
29. 500 5764. 30
35. 000 1890. 00
249000. 000 249000. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320026

| TEM
NUMBER

63204

63205

63206

63207

63702
64220
64301
64311
64313
64317
64318
64321

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
CONCRETE CORRUGATED MEDI AN %24
CONCRETE MEDI AN BLUNT NOSE M2
CONCRETE MEDI AN SLOPED NOSE M2
CALCI UM CHLCORI DE SURFACE TREAT MG
WATER KL
SALVAGED TOPSO L (%4
MULCHI NG M2
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
ERCSI ON MAT, DELI VERED, CLASS M
EROSI ON VAT, | NSTALLED, CLASS M
I NLET PROTECTION, TYPE B EACH
FERTI LI ZER, TYPE B KG
SEEDI NG M XTURE NO 60 KG
LAVWN SOD M2
TREES, EACH
ASH, BLACK, 75MM CAL
TREES, EACH
ASH, GREEN, 75MM CAL
TREES, EACH
ASH, WHI TE, 75MM CAL
TREES, EACH
HONEYLOCUST, 75MM CAL
TREES, EACH
LI LAC, JAPENESE, 75MM CAL
TREES, EACH
MAPLE, NORWAY, 75MM CAL
TREES, EACH
MAPLE, NORWAY COLUWNAR, 75MM C
SIGNS, TYPE |1, REFLECTIVE M2
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
69. 000 47.770
20. 000 54. 180
3. 200 47.530
17. 500 10. 000
5243. 000 4. 000
4274.000 1. 000
3036. 000 0. 600
497. 000 4.000
497. 000 4. 000
497. 000 0. 200
2. 000 400. 000
855. 000 0. 800
855. 000 0. 800
2.000 100. 000
116. 900 0. 600
33. 600 20. 000
1150. 000 3. 500
4.000 700. 000
4.000 700. 000
4.000 700. 000
12. 000 700. 000
8. 000 700. 000
4.000 700. 000
8. 000 700. 000
3.100 300. 000
1. 000 7000. 000
1. 000 5000. 000
165. 000 20. 000
57335. 000 0. 250
3822. 000 0. 200
6366. 000 0. 600
12404. 000 0. 050

DI VI SI ON OF H GHWAYS

8400.

5600.

2800.

5600.

930.
7000.
5000.
3300.

14333.

764.
3819.

620.

.00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

w
o
WooooooOorroR

a1

[EnY

700.

700.

700.

700.

700.

700.

250.
5000.
13200.
. 000
. 250
. 200
. 400
. 100

w
[eNoNoNoNe]

. 250
700.

000
000
000
000
000
000
000
000

000
000

8400.

5600.

2800.

5600.

775.
5000.
13200.
4950.
14333.
764.
2546.
1240.

.00

00

00

00

00

00
00
00
00
75
40
40

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

N
()] o
WOrO0O0OOoWWOO

N

550.

456.

456.

456.

550.

440.

550.

251.

4500
13200
30

[cNoNeoNe)

000
700
700
000
. 000
. 000
. 250
000

000
000
000
000
000
000
380
. 000
. 000
. 000
. 250
. 200

. 400
. 100

LETTI NG DATE: 03/20/01

5472.

4400.

1760.

4400.

779.
4500.
13200.
4950.
14333.
764.
2546.
1240.

.00

00

00

00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320026

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 100 MM EPOX
PVMI'T MRKNG, CHANNELI ZI NG 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MM
PVMI' MRKNG, CROSSWALK, 300 MV
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG CURB RAWVP, E
PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 200MM REMO
TEMP PVMI' MRKNG, STOP LI NE, 45
TEMP PVMI' MRKG STOP LNE 450MV
TEMPORARY PAVEMENT MARKI NG AR
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 300 X 600 M
PULL BOXES, STEEL, 600 X 900 M
PULL BOXES, STEEL, 600 X 1050
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVMR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA

=LKL LL

R
22

EACH

<ZL<L

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

=LKL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
5236. 000 0. 100
8814. 000 0. 450
3459. 000 2. 000
343. 000 2.400
3013. 000 0. 600
127. 600 14. 200
731. 000 13. 200
27.000 125. 000
6. 000 125. 000
282. 300 13. 200
16. 000 60. 000
3631. 000 0. 350
4330. 000 2.700
278. 000 1. 000
213. 000 6. 000
28. 800 15. 000
19. 200 18. 000
10. 000 50. 000
16. 000 130. 000
370. 000 5. 000
33. 000 6.910
7060. 000 13. 540
262. 000 19. 170
471. 000 3. 100
14. 000 348. 000
6. 000 397. 000
30. 000 435. 000
14. 000 380. 000
8. 000 460. 000
5. 000 540. 000
2. 000 650. 000
14. 000 232. 000
8. 000 342. 000
128. 000 2.200
88. 000 2.630
341. 000 1. 550
409. 000 1. 800
430. 000 0.720
1236. 000 0. 610

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

N

Bl D PRI CE

. 000
. 600
. 700
. 200
. 400
. 000
. 150
. 000
120.
. 100
. 910
13.
19.
. 100
348.
397.
435.
380.
460.
540.
650.
232.
342.
. 200

000

540
170

000
000
000
000
000
000
000
000
000

2.630

. 550
. 800

720
610

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 600
. 700
. 200
. 400
. 000
. 150
. 000
120.
. 100
. 370
14.
21.
. 940
262.
373.
396.
316.
464.
295.
493.
1109.
225.
. 860
. 150
. 980
. 950

000

080
150

040
770
200
450
140
500
430
330
200

350
300

LETTI NG DATE: 03/20/01



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320026

| TEM
NUMBER

65631

65632

65633

65634

65702
65732
65733
65802
65803
65826
65828
65829
65846
65849
65850

65851

65903
65926
66501
66502
90001

| TEM DESCRI PTI ON

ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG,
ELECTRI CAL W RE, LI GHTI NG,

LOOP DETECTOR LEAD I N CABLE

LOOP DETECT
ELECTRI CAL
CLI NTON
ELECTRI CAL
G LLETTE
ELECTRI CAL
3 'NB +721.
ELECTRI CAL
4 ' NB' +044.
ELECTRI CAL
4 'NB' +414.
ELECTRI CAL
4 ' NB' +739.
ELECTRI CAL
4 ' NB' +974.
POLES, TYPE

OR W RE
SERVI CE

SERVI CE

SERVI CE
110, LC1
SERVI CE
785, LC2
SERVI CE
622, LC3
SERVI CE
277, LC4
SERVI CE
734, LC5
2

METER SOCK
METER SOCK
UNMETERED,
UNMETERED,
UNMETERED,
UNMETERED,

UNMETERED,

TRAFFI C SI GNAL STDS, ALUM 4.0
TRAFFI C SI GNAL STDS, ALUM 4.6
TROVBONE ARMS, 4.6 M
TROVBONE ARMS, 6.1 M

TRAFFI C SI GNAL FACES, 3-300 WM
TRAFFI C SI GNAL FACES, 5-300 MM
TRAFFI C SI GNAL FACES, 3-300 WM
PEDESTRI AN SI GNAL FACES, 300 M

PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA

CLI NTON

TRAFFI C SI GNAL MOUNTI NG HARDWA

G LLETTE

LUM NAI RES, UTILITY, 150 W
LUM NAI RE ARMS, SINGLE MEMBER, EACH
SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL M

M SC

90001A CONCRETE CURB, 300 MM

I NTEGRAL

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS

LS

LS

LS

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS

LS

EACH

M

M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
2256. 000 0. 570
9964. 000 0. 820
2491. 000 1.020
821. 000 1. 550
1509. 000 0. 400
1. 000 500. 000
1. 000 500. 000
1. 000 375. 000
1. 000 375. 000
1. 000 375. 000
1. 000 375. 000
1. 000 375. 000
8. 000 943. 000
10. 000 372. 000
4.000 378. 000
7.000 742. 000
1. 000 1065. 000
10. 000 360. 000
8. 000 530. 000
8. 000 378. 000
18. 000 238. 000
18. 000 104. 000
1. 000 600. 000
1. 000 800. 000
8. 000 250. 000
8. 000 195. 000
811. 800 4. 000
140. 400 8. 000
1806. 000 8.790

DI VI SI ON OF H GHWAYS

375.

375.

375.

375.

375.

7544.
3720.
1512.
5194.
1065.
3600.
4240.
3024.
4284.
1872.

600.

800.

2000.
1560.
3247.
1123.
15874.

00

00

00

00

00

20
20
74

Bl DDER NO 2

UNI'T

375.

375.

375.

375.

375.

943.
372.
378.
742.
1065.
360.
530.
378.
238.
104.
600.

800.

250.
195.

Bl D PRI CE

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000

000

000
000
. 540
. 440
. 790

375.

375.

375.

375.

375.

7544.
3720.
1512.
5194.
1065.
3600.
4240.
3024.
4284.
1872.

600.

800.

2000.
1560.
2061.
904.
15874.

00

00

00

00

00

00
00
97
18
74

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

494.

494.

494.

494.

494.

892.
318.
322.
643.
993.
265.
387.
282.
206.
. 410
997.

800.

190.
118.
. 750
. 000
. 790

140

140

140

140

140

580
890
420
280
380
590
280
740
320

470

370

150
830

LETTI NG DATE: 03/20/01

494.

494.

494.

494.

7140.
3188.
1289.
4502.

993.
2655.
3098.
2261.
3713.
13083.

997.

800.

1521.
950.
2232.
982.
15874.

.14

14

14

14

37

20
64
45
80
74



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320026

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:
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LETTI NG DATE: 03/20/01

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90001 M SC M

90001B 12 COUNT FI BER OPTIC
COVMUNI CATI ON CABLE

90001 M SC M
90001C CONCRETE CURB, 600 MMV
90001 M SC M
90001D REMOVI NG PI PES, 150 MM
90001 M SC M
90001E REMOVI NG PI PES, 200 MM
90001 M SC M
90001F REMOVI NG PI PES, 300 MM
90001 M SC M
90001G REMOVI NG PI PES, 375 MM
90001 M SC M
90001H REMOVI NG PI PES, 450 MM
90001 M SC M
900011 REMOVI NG PI PES, 600 MM
90001 M SC M

90001J CONCRETE CURB & GUTTER,
TYPE D, | NTEGRAL
90001 M SC
90001K REMOVI NG WATER MAI N
90001 M SC
90001L 200 MM DI P WATER MAI N
90001 M SC
90001M 150 MM DI P WATER MAI N
90001 M SC
90001N 300 MM DUCTI LE | RON WAT
Pl PE
90001 M SC M
900010 200 MM DUCTI LE | RON WAT
Pl PE
90001 M SC M
90001P 150 MM DUCTI LE | RON WAT
Pl PE
90001 M SC M
90001Q 150 MM DUCTI LE | RON HYD
LEAD
90001 M SC M
90001R 100 MM DUCTI LE | RON LAT

< £ £ £

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

3390. 000 2.800
65. 000 45. 040
240. 000 20. 000
16. 000 20. 000
704. 000 20. 000
186. 000 22.000
343. 000 22.000
151. 000 24.000
2281. 000 19. 310
207. 400 15. 000
197. 400 65. 000
8. 500 64. 000
1352. 700 80. 000
10. 000 70. 000
139. 200 65. 000
144. 700 66. 000
36. 200 63. 000

320.

14080.

4092.

7546.

3624.

44046.

3111.

12831.

544.

108216.

700.

9048.

9550.

2280.

.00

00

00

00

00

00

11

00

00

00

00

00

00

20

60

20.

20.

20.

22.

22.

24.

19.

15.

65.

64.

80.

70.

65.

66.

63.

. 040

000

000

000

000

000

000

310

000

000

000

000

000

000

000

000

9492. 00

2927. 60

4800. 00

320. 00

14080. 00

4092. 00

7546. 00

3624. 00

44046. 11

3111. 00

12831. 00

544. 00

108216. 00

700. 00

9048. 00

9550. 20

2280. 60

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
3.070 10407. 30
45. 040 2927. 60
34. 000 8160. 00
34. 000 544.00
44.000 30976. 00
46. 000 8556. 00
48. 000 16464. 00
52. 000 7852. 00
19. 310 44046. 11
17. 000 3525. 80
85. 000 16779. 00
123. 000 1045. 50
110. 000 148797. 00
95. 000 950. 00
88. 000 12249. 60
88. 000 12733. 60
88. 000 3185. 60



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320026

| TEM
NUMBER

90001

90002

90002

90002

90002

90002

90002

90002

90002

90002

90003

BI DDER NO 1
ESTI MATED UNIT

| TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
M SC M 28. 900 55. 000
90001T 50 MM TYPE "K' COPPER L
M SC M 24.900 54. 000
90001U 38 MM TYPE "K' COPPER L
M SC M 226. 700 40. 000
90001V 25 MM TYPE "K' COPPER L
M SC M 505. 000 30. 000
90001W SET UP AND TAKE DOWN TE
SERVI CE MAI N
M SC M 430. 000 20. 000
90001X SET UP AND TAKE DOWN TE
HOSE SERVI CES, ALL SI ZES
M SC M 50. 000 75. 000
90001Y 50 MM HDPE MAI N JUMP
(AT LOGAN ST.)
M SC MR 7. 900 30. 000
90002A REMOVI NG WALL, PLANTER
M SC MR 35. 800 20. 000
90002B REMOVI NG CONCRETE BLOCK
M SC MR 14. 400 30. 000
90002C REMOVI NG SPLI T BLOCK WA
M SC MR 862. 000 65. 000
90002D PRE- CAST CONCRETE PAVER
M SC MR 3318. 000 40. 550
90002E | NTEGRALLY COLORED CONC
PAVEMENT, 150 MM
M SC MR 351. 000 57. 960
90002F STAMPED, | NTEGRALLY COL
CONCRETE PAVEMENT, 225 MM
M SC MR 73. 000 300. 000
90002G RETAI NI NG WALLS, W1, W
AND W 4
M SC MR 48. 000 300. 000
90002H MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-32-027
M SC MR 1109. 000 44.740
900021 FAST TRACK CONCRETE PAV
M SC VB 3. 500 30. 000

90003A STONE MULCH

DI VI SI ON OF H GHWAYS

237.

716.

432.

56030.

134544.

20343.

21900.

14400.

49616.

105.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

.00

.00

00

00

00

00

90

96

00

00

66

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

20.

75.

30.

20.

30.

43.

40.

57.

269.

269.

44.

30.

000

000

000

000

000

900

550

960

900

900

740

000

237.

716.

432.

37841.

134544.

20343.

19702.

12955.

49616.

105.

.00

.00

.00

00

00

00

80

90

96

70

20

66

00

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
74.750 2160. 28
67.500 1680. 75
57. 250 12978. 58
16. 000 8080. 00
16. 000 6880. 00
40. 000 2000. 00
10. 000 79. 00
6. 000 214. 80
6. 000 86. 40
48. 040 41410. 48
40. 550 134544. 90
57. 960 20343. 96
270. 000 19710. 00
270. 000 12960. 00
44.740 49616. 66
55. 000 192. 50



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320026

| TEM

NUMBER

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC LS
90004A OPTI CALLY ACTI VATED TRA
S| GNAL PHASE SELECTI ON SYSTEM
M SC LS
90004B OPTI CALLY ACTI VATED TRA
SI GNAL PHASE SELECTI ON SYSTEM
M SC LS
90004C TEMPCRARY TRAFFI C CONTR
SI GNALS, CLI NTON | NTERSECTI ON
M SC LS
90004D TEMPORARY TRAFFI C CONTR
SI GNALS, G LLETTE | NTERSECTI ON
M SC LS
90004E RESET DECORATI VE CONCRE
PLANTER
M SC LS
90004F RESET Tl MBER WALL
M SC EACH
90005A CONCRETE BASES, TYPE 2,
M SC EACH
90005AA 25 MM CORPCRATI ON STOP
I NSTALLED
M SC EACH
90005AB 50 MM CURB STOPS
M SC EACH
90005AC 38 MM CURB STOPS
M SC EACH
90005AD 25 MM CURB STOPS
M SC EACH
90005AE STANDARD HYDRANTS
M SC EACH
90005AF CONNECT TO EXI STI NG WA
ALL SI ZES
M SC EACH
90005AG 400 MM X 300 MM TAPPI N
AND VALVE W TH ROAD BOX
M SC EACH

90005AH PULL BOXES, SPECI AL,
600 X 900 WM

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 3062. 000
1. 000 3062. 000
1. 000 500. 000
1. 000 500. 000
1. 000 1500. 000
1. 000 1500. 000
74.000 437.000
28. 000 75. 000
3. 000 450. 000
2. 000 440. 000
28. 000 175. 000
13. 000 1450. 000
11. 000 700. 000
1. 000 3500. 000
34. 000 375. 000

DI VI SI ON OF H GHWAYS

500.

500.

1500.

1500.

32338.

2100.

1350.

880.

4900.

18850.

7700.

3500.

12750.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

3062.

3062.

5000.

5000.

2500.

1500.

437.

75.

450.

440.

175.

1450.

700.

3500.

375.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

3062.

3062.

5000.

5000.

2500.

1500.

32338.

2100.

1350.

880.

4900.

18850.

7700.

3500.

12750.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

3305.

3305.

14859.

14643.

800.

3000.

404.

58.

230.

190.

110.

1600.

850.

2500.

388.

870

870

000

930

000

000

740

000

000

000

000

000

000

000

750

LETTI NG DATE: 03/20/01

3305.

3305.

14859.

14643.

800.

3000.

29950.

1624.

690.

380.

3080.

20800.

9350.

2500.

13217.

87

87

00

93

00

00

76

00

00

00

00

00

00

00

50



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320026

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

BI D PRI CE

PAGE:

107

LETTI NG DATE: 03/20/01

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
M SC EACH
90005A1I PULL BOXES, SPECI AL,
600 X 1050 MMV
M SC EACH
90005B LI GHT UNI'T | NSTALLATI ON
M SC EACH
90005C LI GHTI NG CONTROL CABI NE
M SC EACH
90005D REMOVI NG PCLES
M SC EACH
90005E TREE GRATES
M SC EACH
90005F CONCRETE SI DEWALK GRATE
M SC EACH
90005G REMOVI NG PULL BOXES
M SC EACH
90005H ADJUSTI NG MONI TORI NG VE
M SC EACH
900051 TREE GUARDS
M SC EACH
90005J FI BER OPTI C CABLE TERM
M SC EACH
90005K MANHCOLE COVER SPECI AL
M SC EACH
90005L SI GN BRACKETS FOR OVERH
SUPPCRTS
M SC EACH
90005M REMOVI NG VALVE MANHOLE
M SC EACH
90005N 200 MM GATE VALVE AND B
M SC EACH
900050 150 MM GATE VALVE AND B
M SC EACH
90005P 200 MM - 90 DEGREE BEND
M SC EACH
90005Q 200 MM X 200 MM TEE
M SC EACH
90005R 200 MM X 150 MM TEE
M SC EACH

90005S CONNECT TO EXI STI NG WAT

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
15. 000 385. 000
74.000 4710. 000
5. 000 2600. 000
18. 000 171. 500
36. 000 510. 000
36. 000 160. 000
4.000 200. 000
1. 000 300. 000
30. 000 275. 000
6. 000 2722. 000
37.000 240. 000
1. 000 200. 000
1. 000 800. 000
6. 000 610. 000
5. 000 460. 000
1. 000 200. 000
2.000 220. 000
5. 000 210. 000
9. 000 700. 000

5775.

348540.

13000.

3087.

18360.

5760.

800.

300.

8250.

16332.

8880.

200.

800.

3660.

2300.

200.

440.

1050.

6300.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

385.

4710.

2600.

171.

1000.

525.

200.

300.

600.

2722.

240.

140.

800.

610.

460.

200.

220.

210.

700.

000

000

000

500

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

5775.

348540.

13000.

3087.

36000.

18900.

800.

300.

18000.

16332.

8880.

140.

800.

3660.

2300.

200.

440.

1050.

6300.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
396. 870 5953. 05
4394. 760 325212. 24
1865. 580 9327. 90
75. 550 1359. 90
675. 000 24300. 00
450. 000 16200. 00
80. 000 320. 00
275. 000 275.00
260. 000 7800. 00
2832. 840 16997. 04
360. 000 13320. 00
85. 840 85. 84
325. 000 325.00
700. 000 4200. 00
520. 000 2600. 00
250. 000 250. 00
285. 000 570. 00
280. 000 1400. 00
400. 000 3600. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320026

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE:

108

LETTI NG DATE: 03/20/01

90005

90005

90005

90005

90005

90005

90005

90006

90365
90401
90421
90480
90591
90859
90862
90999
90005

90905

| TEM DESCRI PTI ON UNIT
M SC EACH
90005T 300 MM R S. GATE VALVES
ROAD BOX

M SC EACH
90005U 200 MM R S. GATE VALVES

ROAD BOX

M SC EACH
90005V 150 MM R S. GATE VALVES
ROAD BOX MAIN LI NE

M SC EACH
90005W 150 MM R S. GATE VALVES
ROAD BOX ( HYDRANTS)

M SC EACH
90005X 100 MM R S. GATE VALVES
ROAD BOX

M SC EACH
90005Y 50 MM CORPORATI ON STOPS

M SC EACH
90005Z 38 MM CORPORATI ON STOPS

M SC NG
90006A ASPHALTI C MATERI AL FOR

QWP, BASE COURSES NG
QWP, PLACEMENT OFCONCRETE PAVE P. D.
QWP, AGGREGATE FOR CONCRETE PA M2
Pl PE RAI LI NG M
TEMPORARY COVER PLATES EACH
TRAFF SGNL CNTRLLER, FULLY ACT EACH
CLOSED LOOP SYSTEM LS
ON- THE- JOB TRAINING,  ASP- 1 HRS
M SC EACH
90005AJ) SEALI NG SANI TARY LATER
POLYSTYRENE | NSULATI ON BOARD, M2

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

7.000 1050. 000 7350. 00

1. 000 650. 000 650. 00

22.000 470. 000 10340. 00

13. 000 470. 000 6110. 00

2. 000 410. 000 820. 00

3. 000 150. 000 450. 00

2.000 140. 000 280. 00

25.080 251. 220 6300. 60

14724. 900 0. 400 5889. 96

20. 000 200. 000 4000. 00

29958. 500 0. 400 11983. 40

76. 000 70. 000 5320. 00

12. 000 35. 000 420. 00

2. 000 9100. 000 18200. 00

1. 000 20000. 000 20000. 00

150. 000 4.000 600. 00

22.000 250. 000 5500. 00

89. 100 8. 000 712. 80

....... 3625239. 09

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1050. 000 7350. 00
650. 000 650. 00
470. 000 10340. 00
470. 000 6110. 00
410. 000 820. 00
150. 000 450. 00
140. 000 280. 00
251. 220 6300. 60
0. 800 11779. 92
498. 000 9960. 00
0. 050 1497. 93
200. 000 15200. 00
35. 000 420. 00
9100. 000 18200. 00
9875. 000 9875. 00
4.000 600. 00
1500. 000 33000. 00
30. 000 2673. 00
3665761. 51

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1240. 000 8680. 00
700. 000 700. 00
520. 000 11440. 00
520. 000 6760. 00
470. 000 940. 00
240. 000 720. 00
200. 000 400. 00
251. 220 6300. 60
0. 300 4417. 47
100. 000 2000. 00
0. 330 9886. 31
62. 000 4712. 00
150. 000 1800. 00
8718. 220 17436. 44
10272. 630 10272. 63
4.000 600. 00
425. 000 9350. 00
24. 000 2138. 40
3944937. 79



Dat e 03/20/01
CERTI FI ED BY-
TI TLE-

PROPOSAL: 20010320027

STATE PROJECT(S)

CONTRACT AND ESTI MATE ENG NEER

5478-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 62/ VERNON

STH 131 -
CTH P
VERNON COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

PAGE: 109

LETTI NG DATE: 03/20/01

COUNTY
VALLEY, WARNER CREEK BRI DCE & APPRS

BI DDER NO 1: ACME CONSTRUCTI ON COVPANY
BI DDER NO 2 RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 3 EDWARD KRAEMER & SONS, | NC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 6000. 000 6000. 00
10+00
20501 COVWON EXCAVATI ON CY. 245. 000 6. 800 1666. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00
B-62-190
20801 BORROW EXCAVATI ON C.Y. 135. 000 5.700 769. 50
21001 STRUCTURE BACKFI LL CY. 275. 000 7.000 1925. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 600. 000 600. 00
30403 CRUSHED AGCREGATE BASE COURSE C.Y. 480. 000 12. 000 5760. 00
41101 ASPHALTI C SURFACE TON 180. 000 67.160 12088. 80
50201 CONCRETE MASONRY, BRI DGES CY. 181. 000 275. 000 49775. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 175. 000 3. 000 525. 00
50504 H GH STRENGTH BAR STEEL REINF. LB. 18430. 000 0. 600 11058. 00
50511 COATED H GH STR BAR STL REINF, LB. 2320. 000 1. 000 2320. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 330. 000 20. 000 6600. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4700. 000 4700. 00
B-62-190
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 12. 000 30. 000 360. 00
60602 HEAVY Rl PRAP C.Y. 107. 000 30. 000 3210. 00
61910 MOBI LI ZATI ON LS 1. 000 11911. 000 11911. 00
62505 SALVAGED TOPSO L S.Y. 970. 000 0. 900 873.00
62702 MJILCHI NG S.Y. 1860. 000 0. 350 651. 00
62815 SILT FENCE, DELI VERED L. F. 250. 000 1. 600 400. 00
62816 SILT FENCE, | NSTALLED L.F. 250. 000 1.500 375. 00
62817 SILT FENCE MAI NTENANCE L. F. 250. 000 0. 100 25.00
62905 FERTILIZER, TYPE B CWI. 1.500 40. 000 60. 00
63008 SEEDI NG M XTURE NO. 10 LB. 40. 000 11. 500 460. 00
63401 WOCOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000 200. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 12. 000 20. 000 240. 00
64201 FIELD OFFICE, TYPE A LS 1. 000 500. 000 500. 00

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
7000. 000 7000. 00 12000. 000 12000. 00
5. 250 1286. 25 10. 000 2450. 00
1450. 000 1450. 00 6000. 000 6000. 00
10. 350 1397. 25 10. 000 1350. 00
10. 350 2846. 25 13. 000 3575. 00
1000. 000 1000. 00 1500. 000 1500. 00
14. 850 7128. 00 12. 000 5760. 00
67.160 12088. 80 67.160 12088. 80
271. 000 49051. 00 275. 000 49775. 00
3. 000 525. 00 2.500 437.50
0. 550 10136. 50 0.520 9583. 60
1. 230 2853. 60 0. 880 2041. 60
22.000 7260. 00 24. 000 7920. 00
6700. 000 6700. 00 6000. 000 6000. 00
30. 000 360. 00 36. 000 432. 00
31. 000 3317.00 45. 000 4815. 00
13500. 000 13500. 00 17125. 000 17125. 00
0. 250 242.50 1. 000 970. 00
0. 400 744.00 0. 500 930. 00
1. 500 375.00 1. 000 250. 00
1.500 375. 00 1.100 275.00
1. 000 250. 00 0. 010 2.50
45. 000 67.50 25. 000 37.50
11. 220 448. 80 10. 000 400. 00
50. 000 200. 00 55. 000 220. 00
21.000 252. 00 25. 000 300. 00
500. 000 500. 00 250. 000 250. 00



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 110
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320027
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
64301 TRAFFI C CONTROL LS 1. 000 1980. 000 1980. 00 1700. 000 1700. 00 1700. 000 1700. 00
64506 GEOTEXTILE FABRI C, TYPE HR S Y. 216. 000 1. 000 216. 00 2.500 540. 00 2.500 540. 00
90501 QW READY M XED CONC MASONRY F C.Y. 181. 000 21. 000 3801. 00 18. 000 3258. 00 11. 740 2124.94
90502 QWP, MAS STRGTH | NCENTI VE READ DOL 1810. 000 1. 000 1810. 00 1. 000 1810. 00 1. 000 1810. 00

PROPCSAL TOTAL. ...... 134859. 30 138662. 45 152663. 44



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320028

STATE PROJECT(S)

CONTRACT AND ESTI MATE ENG NEER

5478-08-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 62/ VERNON

STH 131 -
CTH P
VERNON COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

PAGE: 111

LETTI NG DATE: 03/2

COUNTY
VALLEY, WARNER CREEK BRI DGE & APPS

0/01

RNO 1 RUZI C CONSTRUCTI ON CO., | NC.
R NO 2: ACME CONSTRUCTI ON COVPANY
R NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
REMOVI NG OLD BRI DGE, STATION LS 1. 000 7000. 000 7000. 00
10+00
COVMON EXCAVATI ON CY. 125. 000 5. 250 656. 25
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1470. 000 1470. 00
B-62-199
STRUCTURE BACKFI LL C.Y. 280. 000 10. 350 2898. 00
FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00
CRUSHED AGGREGATE BASE COURSE C.Y. 185. 000 14. 850 2747. 25
ASPHALTI C SURFACE TON 70. 000 78. 930 5525.10
CONCRETE MASONRY, BRI DGES C.Y. 188. 000 233. 000 43804. 00
PROTECTI VE SURFACE TREATMENT  S. Y. 175. 000 3. 000 525. 00
H GH STRENGTH BAR STEEL REI NF. LB. 18340. 000 0. 530 9720. 20
COATED HI GH STR BAR STL REINF, LB. 2300. 000 1.030 2369. 00
STL PILING DELIV & DRIVEN, HP L.F. 270. 000 23.750 6412. 50
TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000 6000. 00
B- 62- 199
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000 28. 000 336. 00
HEAVY Rl PRAP C.Y. 160. 000 31. 000 4960. 00
MOBI LI ZATI ON LS 1. 000 14000. 000 14000. 00
SALVAGED TOPSO L S Y. 320. 000 0. 250 80. 00
MULCHI NG S. Y. 660. 000 1. 000 660. 00
SI LT FENCE, DELI VERED L.F. 230. 000 1. 500 345. 00
SI LT FENCE, | NSTALLED L.F. 230. 000 1. 500 345. 00
SI LT FENCE MAI NTENANCE L.F. 230. 000 1. 000 230. 00
FERTI LI ZER, TYPE B CWI. 0. 600 105. 000 63. 00
SEEDI NG, M XTURE NO. 10 LB. 15. 000 20. 000 300. 00
WOOD PCSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000 200. 00
SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 20. 000 240. 00
FI ELD OFFI CE, TYPE A LS 1. 000 500. 000 500. 00
TRAFFI C CONTROL LS 1. 000 1820. 000 1820. 00

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
7000. 000 7000. 00 6500. 000 6500. 00
7.000 875. 00 15. 000 1875. 00
4000. 000 4000. 00 3500. 000 3500. 00
7.000 1960. 00 12. 000 3360. 00
500. 000 500. 00 1500. 000 1500. 00
12. 000 2220. 00 18. 000 3330. 00
78. 930 5525. 10 78. 930 5525.10
275. 000 51700. 00 345. 000 64860. 00
3. 000 525. 00 2. 000 350. 00
0. 600 11004. 00 0. 600 11004. 00
1. 000 2300. 00 0. 750 1725. 00
21.000 5670. 00 18. 000 4860. 00
4700. 000 4700. 00 4200. 000 4200. 00
25. 000 300. 00 25. 000 300. 00
30. 000 4800. 00 40. 000 6400. 00
16541. 000 16541. 00 16900. 000 16900. 00
1. 250 400. 00 2.500 800. 00
0. 900 594. 00 0. 900 594. 00
1. 600 368. 00 1. 200 276. 00
1. 600 368. 00 1. 200 276. 00
0. 100 23.00 0. 010 2.30
100. 000 60. 00 100. 000 60. 00
20. 000 300. 00 15. 000 225.00
45. 000 180. 00 50. 000 200. 00
20. 000 240. 00 25. 000 300. 00
500. 000 500. 00 500. 000 500. 00
2015. 000 2015. 00 1820. 000 1820. 00



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 112
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320028
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y. 300. 000 2.500 750. 00 1. 000 300. 00 2.250 675. 00
90474 PREBORI NG STEEL PI LI NG L.F. 60. 000 200. 000 12000. 00 100. 000 6000. 00 125. 000 7500. 00
90501 QW READY M XED CONC MASONRY F C.Y. 188. 000 18. 000 3384. 00 21. 000 3948. 00 2. 000 376. 00
90502 QWP, MAS STRGTH | NCENTI VE READ DOL 1880. 000 1. 000 1880. 00 1. 000 1880. 00 1. 000 1880. 00

PROPCSAL TOTAL. ...... 132220. 30 136796. 10 151673. 40



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320029

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

STATE PROJECT(S): 1192-06-61
7995- 00- 29

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 09/ CHI PPEWA COUNTY
CTH Q OVER USH 53, CHI PPEWA RI VER BRI DGE & AP

USH 53, LOCAL ST

PAGE:

113

LETTI NG DATE: 03/20/01

CHI PPEWA COUNTY, EAU CLAI RE COUNTY

Bl DDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 ZENI TH TECH., | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S. Y. 182. 000 20. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 37.000 10. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S Y 200. 000 8. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1500. 000
B- 09- 0060
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1500. 000
B- 18- 0081
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 300. 000
7995- 00- 29
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 300. 000
1192-06-61
30403 CRUSHED AGCREGATE BASE COURSE C.Y. 34. 000 20. 000
30409 SHAPI NG SHOULDERS STA. 2. 000 150. 000
41101 ASPHALTI C SURFACE TON 40. 000 100. 000
41621 CONCRETE PAVEMENT APPROACH SLA S. Y. 182. 000 125. 000
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 8405. 000
B-18-81
50233 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 13000. 000
B- 9- 60
50250 CONC MASONRY ANCHORS, TYPE L, EACH 267. 000 8. 000
50262 CONC MASONRY ANCHCRS, TYPE S, EACH 32.000 7.000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 6100. 000 2.000
50504 H GH STRENGTH BAR STEEL REINF. LB. 4080. 000 1.130
50903 PREPARATI ON, DECKS, TYPE 1 S. Y 1025. 000 35. 000
50904 PREPARATI ON, DECKS, TYPE 2 S.Y 375. 000 32. 000
50905 CLEANING DECKS S. Y 5930. 000 10. 000
50910 JO NT REPAIR S.Y 89. 000 275. 000
50920 FULL DEPTH DECK REPAI R S. Y 45. 000 150. 000
50925 CONCRETE MASONRY, OVERLAY, DEC C. Y 514. 000 300. 000
60123 CONCRETE CURB AND GUTTER, 30-1 L.F 58. 000 35. 000
60204 CONCRETE SI DEWALK, 4-1 NCH S.F 331. 000 5. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
3640. 00 30. 000 5460. 00
370. 00 8. 000 296. 00
1600. 00 5. 000 1000. 00
1500. 00 1000. 000 1000. 00
1500. 00 1000. 000 1000. 00
300. 00 300. 000 300. 00
300. 00 300. 000 300. 00
680. 00 30. 000 1020. 00
300. 00 500. 000 1000. 00
4000. 00 100. 000 4000. 00
22750. 00 125. 000 22750. 00
8405. 00 20000. 000 20000. 00
13000. 00 15000. 000 15000. 00
2136. 00 15. 000 4005. 00
224.00 15. 000 480. 00
12200. 00 2.500 15250. 00
4610. 40 1.500 6120. 00
35875. 00 60. 000 61500. 00
12000. 00 60. 000 22500. 00
59300. 00 10. 000 59300. 00
24475. 00 500. 000 44500. 00
6750. 00 165. 000 7425. 00
154200. 00 250. 000 128500. 00
2030. 00 33. 000 1914. 00
1655. 00 6. 000 1986. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320029

| TEM
NUMBER

64302

64303

64313
64318
64321
64323
64326
64329
64333
64344

64345

64601
64642
64904
64912
66501
90004

90033

90033

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE A, PROJECT
7995-00- 29

FI ELD OFFI CE, TYPE A, PROQJECT
1192-06-61

TRAFFI C CONTROL, PROQJIECT
7995-00- 29

TRAFFI C CONTROL, PROQJIECT
1192-06-61

TRAFFI C CONTROL, DRUVS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, SURVEIL & MNAINT,
7995- 00- 29

TRAFF CNTRL, SURVEIL & MNAINT,
1192- 06-61

PAVEMENT MARKI NG, 4-1NCH, PAIN
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 18IN R
SAW NG EXI STI NG PAVEMENT

M SC

90004A TEMPCRARY TRAFFI C SI GNA
M SC

90033A RESEAL CRUSHED AGGREGAT
PAVI NG

M SC

90033B REMOVI NG CONCRETE NMASON
OVERLAY

CONTRACT AND ESTI MATE ENG NEER

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH
DAYS

DAYS

ialataliaie
mmmmm

%
=<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

1280. 000 7.000
2530. 000 2.750
1. 000 8200. 000

1. 000 1000. 000

1. 000 1000. 000

1. 000 1000. 000

1. 000 1000. 000
1080. 000 0. 400
1440. 000 0.700
2880. 000 0. 100
1080. 000 0. 150
7620. 000 0. 550
61. 000 20. 000
61. 000 10. 000
61. 000 25. 000
61. 000 25. 000
3880. 000 0. 250
840. 000 0. 400
4660. 000 0. 900
44.000 5. 000
44.000 12. 000
1. 000 9760. 000
380. 000 8. 000
3720. 000 2.600

PROPOSAL TOTAL

DI VI SI ON OF H GHWAYS

1000.

1000.

432.
1008.
288.
162.
4191.
1220.
610.
1525.

1525.
970.
336.

4194.
220.
528.

9760.

3040.

9672.

441598.

00

90

Bl DDER NO 2

UNIT
Bl D PRI CE

102000.
2000.

2000.
1000.

1000.

000

000

. 400

700
100

. 150
. 550
. 000
. 000
. 000

. 000

250
400
900
000

. 000
. 000

. 300

. 000

1000.

1000.

432.
1008.
288.
162.
4191.
1220.
610.
1525.

1525.
970.
336.

4194.
220.
176.

9760.

1634.

22320.

609392.

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

°

©

o

Coooo00o0

Coocooo

. 000

000

000
000
000
000
000
000
000
000

000

000
000
000
000
000
000

. 000

. 000

LETTI NG DATE: 03/20/01

©

©

©

eooooeeo

Cooooeo

.00

.00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320030

STATE PROJECT(S): 1720-01-73
1720- 02- 71
7105- 03- 71
7640- 05- 72
TYPE OF WORK: BRI DGE PAI NTI NG
BIDDER NO 1: UNITED PAI NTING, | NC.
BIDDER NO 2: QUALITY SANDBLASTING | NC.
BIDDER NO 3: LEADCON, |NC
| TEM
NUVBER | TEM DESCRI PTI ON UNIT
61910 MOBI LI ZATI ON LS
64302 TRAFFI C CONTROL, PRQJECT LS
1720-02- 71
64303 TRAFFI C CONTROL, PRQJECT LS
7640- 05- 72
64304 TRAFFI C CONTROL, PRQJECT LS
1720-01- 73
64305 TRAFFI C CONTROL, PRQJECT LS
7105- 03- 71
90004 M SC LS
90004A CELLULAR PHONE STRUCTU
B- 47- 0042
90004 M SC LS
90004B STRUCTURE PAI NTI NG WAR
STRUCTURE B- 47- 0042
90004 M SC LS
90004C PORTABLE DECONTAM NATI O
B- 47- 0370
90004 M SC LS
90004D STRUCTURE PAI NTI NG WAR
STRUCTURE B- 47- 0370
90004 M SC LS
90004E CELLULAR PHONE STRUCTU
B- 47- 0370
90004 M SC LS
90004F PORTABLE DECONTAM NATI O
B- 47- 0982
90004 M SC LS

90004G STRUCTURE PAI NTI NG, WAR
STRUCTURE B-47-0982

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000
1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 1

UNIT

BI D PRI CE

1000.

4500.

5500.

500.

2000.

500.

2000.

500.

500.

2000.

000

000

000

000

000

000

000

000

000

LOCATI ON 47/ Pl ERCE

PAGE: 115

LETTI NG DATE: 03/20/01

COUNTY
D6 BRI DGE PAI NTI NG
STH 35, 72, 29

Pl ERCE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
2000. 00 29300. 000 29300. 00 25000. 000 25000. 00
500. 00 7200. 000 7200. 00 5000. 000 5000. 00
1000. 00 3000. 000 3000. 00 5000. 000 5000. 00
4500. 00 9375. 000 9375. 00 5000. 000 5000. 00
5500. 00 9440. 000 9440. 00 5000. 000 5000. 00
500. 00 500. 000 500. 00 300. 000 300. 00
2000. 00 4800. 000 4800. 00 3289. 000 3289. 00
500. 00 500. 000 500. 00 6000. 000 6000. 00
2000. 00 3500. 000 3500. 00 6576. 000 6576. 00
500. 00 500. 000 500. 00 300. 000 300. 00
500. 00 1000. 000 1000. 00 6000. 000 6000. 00
2000. 00 7500. 000 7500. 00 5000. 000 5000. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320030

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90004 M SC LS
90004H CELLULAR PHONE STRUCTU
90004 M SC LS

90004J TEMPCRARY TRAFFI C SI GNA
STRUCTURE B-47-0982

90004 M SC LS
90004K STRUCTURE PAI NTI NG WAR
B-47- 0034

90004 M SC LS
90004L CELLULAR PHONE STRUCTU
B-47- 0034

90004 M SC LS
90004M PORTABLE DECONTAM NATI O
B-47- 0034

90004 M SC LS
90004N TEMPCRARY TRAFFI C SI GNA
STRUCTURE B-47-0034

90555 STRUCT REPAI NT, RECYCLED ABRAS LS

B-47-0042

90556 STRUCT REPAI NT, RECYCLED ABRAS LS
B-47-0370

90557 STRUCT REPAI NT, RECYCLED ABRAS LS
B-47-0982

90558 STRUCT REPAI NT, RECYCLED ABRAS LS
B-47- 0034

90560 NEG PRES CONTAIN & COLL WASTE LS
B-47-0042

90561 NEG PRES CONTAIN & COLL WASTE LS
B-47-0370

90562 NEG PRES CONTAIN & COLL WASTE LS
B-47-0982

90563 NEG PRES CONTAIN & COLL WASTE LS
B-47- 0034

90565 PORTABLE DECONTAM NATION FACIL LS
B-47-0042

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
1. 000 500. 000
1. 000 17100. 000
1. 000 2000. 000
1. 000 500. 000
1. 000 500. 000
1. 000 16782. 000
1. 000 12725. 000
1. 000 13220. 000
1. 000 33121. 000
1. 000 22114. 000
1. 000 5453. 000
1. 000 5665. 000
1. 000 14766. 000
1. 000 21114. 000
1. 000 500. 000

PROPCSAL TOTAL. ......

500.

500.

16782.

12725.

13220.

33121.

22114.

5453.

5665.

14766.

21114.

500.

187560.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

500.

2500.

7550.

500.

1000.

2500.

4058.

7459.

30000.

44058.

5874.

7656.

33750.

47834.

500.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

500.

1000.

2500.

4058.

7459.

30000.

44058.

5874.

7656.

33750.

47834.

500.

272354.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
300. 000 300. 00
20000. 000 20000. 00
43419. 000 43419. 00
300. 000 300. 00
6000. 000 6000. 00
19700. 000 19700. 00
7856. 000 7856. 00
15704. 000 15704. 00
60240. 000 60240. 00
103688. 000 103688. 00
1964. 000 1964. 00
3926. 000 3926. 00
15060. 000 15060. 00
25922. 000 25922. 00
6000. 000 6000. 00
402544. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320031

STATE PROJECT(S): 7879-01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 17/ DUNN
320TH AVENUE, TOMN OF SPRI NG BROOK

COUNTY

PAGE:

117

LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT

Bl D PRI CE

RNO 1 LARSON CONSTRUCTI ON CO., I NC.
R NO 2 HOEPPNER BUI LDI NG CORPORATI ON
R NO 3 ZENI TH TECH., | NC
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
REMOVI NG OLD BRI DGE, STATION LS 1. 000 10000. 000
10+00
BORROW EXCAVATI ON CY. 15. 000 15. 000
FI NI SH NG ROADWAY LS 1. 000 500. 000
CRUSHED AGGREGATE BASE COURSE TON 50. 000 31. 880
ASPHALTI C MATERI AL FOR TACK CO GAL. 1. 000 50. 000
ASPHALTI C MATERI AL FOR PLANT M TON 1. 200 185. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 20. 000 78. 000
CONCRETE MASONRY, BRI DGES CY. 104. 000 450. 000
CONC MASONRY ANCHORS, TYPE L, EACH 162. 000 15. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 325. 000 3. 000
PRESTRESSED Gl RDER, | TYPE, 54 L.F. 440. 000 100. 000
HI GH STRENGTH BAR STEEL REINF. LB. 9650. 000 0. 650
BRI DGES B-17-0171
COATED HI GH STR BAR STL REINF, LB. 7790. 000 0. 850
BRI DGES B-17-0171
NON- LAM NATED ELASTOMERI C BEAR EACH 8. 000 45. 000
STEEL DI APHRAGMS, STRUCTURE EACH 6. 000 600. 000
TUBULAR RAI LING TYPE F, STRUC LS 1. 000 13000. 000
B-17-0171
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 10. 000 40. 000
MOBI LI ZATI ON LS 1. 000 5500. 000
SALVAGED TOPSO L S. Y. 100. 000 2.000
MULCHI NG S.Y. 120. 000 0. 500
SI LT FENCE, DELI VERED L.F. 280. 000 1.500
SI LT FENCE, | NSTALLED L.F 280. 000 1.500
SI LT FENCE MAI NTENANCE L.F. 280. 000 0. 010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 400. 000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 25. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 100. 000 2.000

TOM RD
DUNN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
10000. 00 17306. 000 17306. 00
225.00 25. 000 375. 00
500. 00 500. 000 500. 00
1594. 00 25. 000 1250. 00
50. 00 50. 000 50. 00
222.00 185. 000 222.00
1560. 00 78. 000 1560. 00
46800. 00 443. 000 46072. 00
2430. 00 5. 000 810. 00
975. 00 24. 000 7800. 00
44000. 00 114. 000 50160. 00
6272. 50 0.670 6465. 50
6621. 50 0. 750 5842. 50
360. 00 25. 000 200. 00
3600. 00 445. 000 2670. 00
13000. 00 11507. 000 11507. 00
400. 00 25. 000 250. 00
5500. 00 7629. 000 7629. 00
200. 00 2.000 200. 00
60. 00 1. 000 120. 00
420. 00 1.100 308. 00
420. 00 1.100 308. 00
2.80 0. 010 2.80
400. 00 300. 000 300. 00
25.00 100. 000 100. 00
200. 00 0. 600 60. 00

55.
500.
14000.

. 000

. 000
. 000
. 000
. 000
. 000
. 750
. 600

. 750

000
000
000

. 000
. 000
. 000
. 000
. 100
. 100
. 010
. 000
. 000
. 600

5842.

440.
3000.
14000.

220.
35500.
200.
120.
308.
308.

300.
100.
60.



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320031

| TEM
NUMBER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

118

LETTI NG DATE: 03/20/01

| TEM DESCRI PTI ON UNIT
ERCSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE B owr
SEEDI NG, M XTURE NO. 40 LB.
WOOD PCSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
SAW NG EXI STI NG PAVEMENT L.F.

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
100. 000 2.000
0. 100 100. 000
4. 000 15. 000
4.000 35. 000
12. 000 18. 000
1. 000 500. 000
1. 000 2500. 000
44.000 5. 000
TOTAL. ... ...

149683.

160.
300.
500.
2250.
220.

165607.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 600 60. 00
100. 000 10. 00
10. 000 40. 00
40. 000 160. 00
25. 000 300. 00
1000. 000 1000. 00
2250. 000 2250. 00
5. 000 220. 00
165913. 30



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320032

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 8110-00- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: RUZIC CONSTRUCTI ON CO.,
R NO 3

I NC.

HOEPPNER BUI LDI NG CORPORATI ON

PAGE:

119

LETTI NG DATE: 03/20/01

E ROAD

Bl DDER NO 3
UNIT

Bl D PRI CE

REMOVI NG OLD BRI DGE, STATI ON
202+74

REMOVI NG GUARDRAI L

COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-17-179

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C SURFACE

ASPHALTI C SURFACE, TEMPORARY
CONC MASONRY ANCHCORS, TYPE S,
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REI NF.
RUBBERI ZED MEMBRANE WATERPROOF
HEAVY Rl PRAP

TEMPORARY STEEL PLATE BEAM GUA
ANCHORS FOR TEMP STEEL PLATE B
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 10

@

rrroocme
nnn<<"87n<;
Qe Q

5208

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 2800. 000
257. 000 1. 000
1215. 000 6. 000
1. 000 2500. 000
315. 000 7.000
630. 000 10. 000
1. 000 300. 000
984. 000 9. 200
160. 000 66. 000
113. 000 59. 000
16. 000 15. 000
235. 000 340. 000
24570. 000 0. 550
17. 000 15. 000
60. 000 32. 000
110. 000 9. 000
4.000 150. 000
1. 000 19400. 000
2055. 000 1. 200
2055. 000 0. 150
220. 000 1.100
220. 000 1.100
220. 000 0. 010
1. 000 300. 000
1. 000 50. 000
1. 250 50. 000
15. 000 10. 000
21.000 7.500

LOCATI ON 17/ DUNN COUNTY
NEW Rl CHMOND - CONNORSVI LL
STH 64
DUNN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
2800. 00 10000. 000 10000. 00
257.00 1. 500 385. 50
7290. 00 4.950 6014. 25
2500. 00 8100. 000 8100. 00
2205. 00 8. 200 2583. 00
6300. 00 18. 000 11340. 00
300. 00 1150. 000 1150. 00
9052. 80 10. 450 10282. 80
10560. 00 66. 000 10560. 00
6667. 00 59. 000 6667. 00
240. 00 16. 000 256. 00
79900. 00 265. 000 62275. 00
13513. 50 0.670 16461. 90
255. 00 32. 000 544. 00
1920. 00 40. 550 2433.00
990. 00 8.070 887.70
600. 00 378. 420 1513. 68
19400. 00 18500. 000 18500. 00
2466. 00 0. 980 2013. 90
308. 25 0. 140 287.70
242.00 1. 500 330. 00
242.00 1.500 330. 00
2.20 0. 590 129. 80
300. 00 106. 080 106. 08
50. 00 106. 080 106. 08
62.50 46. 040 57. 55
150. 00 12. 350 185. 25
157. 50 12. 960 272.16

. 000
- 000

. 000
. 000
. 000
. 200
. 000
. 000
. 000
296.
. 650
. 000
. 000
. 000
. 000
. 000
. 200
. 150
. 100
. 100
. 010
. 000
. 000
. 000
. 000
. 500

000



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320032

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

120

LETTI NG DATE: 03/20/01

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

63311 TEMPCORARY DELI NEATORS EACH 18. 000 15. 000
64201 FIELD OFFICE, TYPE A LS 1. 000 500. 000
64301 TRAFFI C CONTROL LS 1. 000 1000. 000
64313 TRAFFI C CONTROL, DRUNMS DAYS 1470. 000 0. 500
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 510. 000 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1210. 000 0. 100
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1470. 000 0. 100
64326 TRAFFI C CONTROL, SIGNS DAYS 1840. 000 1. 000
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 90. 000 2.500
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 560. 000 3. 200
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 624. 000 0. 550
64904 TEWMP PVMI MRKG, 4-1NCH, REMOVA L. F. 1719. 000 0. 900
66501 SAW NG EXI STI NG PAVEMENT L. F. 97. 000 4. 000

PROPCSAL TOTAL

178149.

POOWNMROOR

200
550
900
000

183308.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
10. 000 180. 00
500. 000 500. 00
1000. 000 1000. 00
0. 500 735. 00
1. 000 510. 00
0. 100 121. 00
0. 100 147. 00
1. 000 1840. 00
2. 250 202. 50
3. 200 1792. 00
0. 550 343. 20
0. 900 1547. 10
4. 000 388. 00
185814. 55



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320033

Bl DDER NO 1 MONARCH PAVI NG DIV. OF MATHY
BI DDER NO 2 ROCK ROAD COVPANI ES, | NC
Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
20330 REMOVI NG OLD CULVERTS EACH 1. 000 210. 000
20401 REMOVI NG PAVEMENT S Y. 98. 600 3. 000
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 28. 000 3. 000
20403 REMOVI NG CURB L.F. 382. 000 2.820
20405 REMOVI NG CURB AND GUTTER L. F. 725. 000 2.820
20411 REMOVI NG GUARDRAI L L.F. 4012. 500 1. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 2492. 000 5. 000
20421 REMOVI NG ASPHALTI C SURFACE, M TON 21420. 000 7.750
20501 COVMON EXCAVATI ON C.Y. 716. 000 4.200
20811 SELECTED BORROW EXCAVATI ON CY. 779. 000 10. 000
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1500. 000

8190-08- 63
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1500. 000
8610-08-71

30404 CRUSHED AGGREGATE BASE COURSE TON 33936. 000 6. 020
30409 SHAPI NG SHOULDERS STA. 581. 000 22.000
30420 CABC, OPEN GRADED, NUMBER 2 TON 9900. 000 9. 880
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 7245. 000 1. 400
40301 QWP, ASPHALTI C M XTURE TON 67370. 000 0. 450
40501 ASPHALTI C MATERI AL FOR PLANT M TON 3884. 600 194. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 39411. 000 13. 430
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 27859. 000 14. 920
40728 DENSITY | NCENTI VE, ASPHALTI C C DCL 43070. 000 1. 000
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 28. 000 78. 500
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 566. 000 60. 500
41605 CONCRETE DRI VEWAY, 6-1 NCH S. Y. 26. 000 29. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 160. 000
52063 APRON ENDWALLS FOR CULVERT PI P EACH 7.000 185. 000
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 46. 000 29. 610
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 78.000 41. 200
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 6. 000 79. 380

STATE PRQJECT(S): 8190- 08- 63

8610-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

LOCATI ON 09/ CHI PPEWA COUNTY
BLOOVER - CORNEL RD
STH 64, 124
CHI PPEVWA COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
210. 00 425. 000 425. 00
295. 80 13. 000 1281. 80
84. 00 5. 000 140. 00
1077. 24 3. 500 1337. 00
2044.50 4. 250 3081. 25
4012. 50 1. 000 4012. 50
12460. 00 7.700 19188. 40
166005. 00 5. 550 118881. 00
3007. 20 6. 500 4654. 00
7790. 00 8. 130 6333. 27
1500. 00 4500. 000 4500. 00
1500. 00 9500. 000 9500. 00
204294.72 7.000 237552. 00
12782. 00 17.500 10167. 50
97812. 00 10. 800 106920. 00
10143. 00 1. 000 7245. 00
30316. 50 0. 200 13474. 00
753612. 40 192. 000 745843. 20
529289. 73 13. 800 543871. 80
415656. 28 13. 800 384454. 20
43070. 00 1. 000 43070. 00
2198. 00 100. 000 2800. 00
34243. 00 60. 000 33960. 00
754. 00 34. 750 903. 50
640. 00 114. 000 456. 00
1295. 00 160. 000 1120. 00
1362. 06 53. 000 2438. 00
3213. 60 65. 000 5070. 00
476. 28 145. 000 870. 00
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE
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Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320033

| TEM
NUMBER

61803

61910
62201
62203
62401
62501
62505
62702
62815
62816
62817
62824
62825
62905
63003
63008
64202
64302

64303
64313

64318
64321

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

CORRUGATED STEEL PI PE ARCH, 24 L.F. 8. 000 55. 180
CORRUGATED STEEL PI PE ARCH, 28 L.F. 16. 000 46. 490
STL APRON ENDW. FOR PI PE ARCH, EACH 2. 000 156. 000
STL APRON ENDW. FOR PI PE ARCH, EACH 1. 000 185. 000
CONCRETE CURB, TYPE J L. F. 382. 000 17. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 30. 000 19. 000
CONCRETE CURB AND GUTTER, 36-1 L.F. 1035. 000 11. 750
RECONSTRUCTI NG | NLETS EACH 2.000 680. 000
SALVAGED | NLET COVERS EACH 2. 000 120. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 216. 000 29. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 3863. 000 9. 150
STL PLT BM GRD, ENRGY ABSCRB T EACH 18. 000 1700. 000
MAI NT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000
8190- 08- 63

MAI NT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000
8610-08-71

MOBI LI ZATI ON LS 1. 000 40000. 000
ASPHALTI C CONCRETE CURB L.F. 1500. 000 4.000
ASPHALTI C FLUMES S.Y. 122. 000 35. 000
WATER MGAL 100. 000 15. 000
TOPSO L S Y. 4270. 000 1. 300
SALVAGED TOPSO L S. Y. 2482. 000 0. 660
MULCHI NG S Y. 6752. 000 0. 090
SI LT FENCE, DELI VERED L.F. 1325. 000 1. 000
SI LT FENCE, | NSTALLED L.F. 1325. 000 1. 000
SI LT FENCE MAI NTENANCE L.F. 1325. 000 0. 010
ERCSI ON VAT, DELI VERED, CLASS S.Y. 600. 000 0. 600
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 600. 000 1. 000
FERTI LI ZER, TYPE B CWI. 5. 000 24.000
SEEDI NG, TEMPORARY LB. 217.000 3. 000
SEEDI NG M XTURE NO 10 LB. 143. 000 4.500
FI ELD OFFI CE, TYPE B LS 1. 000 2000. 000
TRAFFI C CONTROL, PROQIECT LS 1. 000 1500. 000
8190-08- 63

TRAFFI C CONTROL, PROQIECT LS 1. 000 2000. 000
8610-08-71

TRAFFI C CONTROL, DRUVS DAYS  45504. 000 0. 300
TRAFFI C CONTROL, BARRI CADES, T DAYS 520. 000 1. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 6956. 000 0. 100

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

40000.
6000.
4270.
1500.
5551.
1638.

607.
1325.
1325.

360.
600.
120.
651.
643.
2000.
1500.

2000.
13651.

520.
695.

Bl DDER NO 2

UNI'T
Bl D PRI CE

380
- 000
- 000

. 000

. 000
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. 000
. 000
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1.100
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13651.

520.
695.
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Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320033

| TEM
NUMBER

90005

90005

90030
90030
90329
90338
90339
90340
90341
90357

90358
90365

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH
PVMIT MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8-1NCH
PAVEMENT MARKI NG CURB, EPOXY
TEMPORARY PAVEMENT MARKI NG, 4-
M SC

90005A GRADI NG, SHAPI NG AND FI
CULVERT PI PE ENDS

M SC

90005B H E. S. CONCRETE RUMBLE
SPECI AL

M SC

90005C FRENCH DRAI' N

M SC

90005D REMOVI NG PAVEMENT MARKI
RAI SED MARKERS

M SC

90030A CLEANI NG DI TCHES

M SC

90030B M LL ASPHALTI C SHOULDER
COURSE, FOR W DENI NG REPAI R
GRADE, SHAPE & FI NIl SH FOR BEAM
GRADI NG, SHAPI NG & FI NI SHI NG
STA 82+14 LT, CTH S

GRADI NG, SHAPI NG & FI NI SHI NG
STA 82+14 RT, CTH S

GRADI NG, SHAPI NG & FI NI SHI NG
STA 210450 RT, 140TH STREET
GRADI NG, SHAPI NG & FI NI SHI NG
STA 396430 RT, CTHY

EACH
LS

LS

LS

LS

PULVERI ZE & RELAY EXI STNG BASE S. Y.
M LL AND RELAY ASPHALTI C PAVEM S. Y.

QWP, BASE CCOURSES

TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
9752. 000 0. 200 1950. 40 0. 200
6756. 000 0. 500 3378. 00 0. 500
172800. 000 0. 210 36288. 00 0. 200
1475. 000 0. 800 1180. 00 0. 800
124200. 000 0. 260 32292. 00 0. 360
164. 000 6. 000 984. 00 5. 500
9. 000 120. 000 1080. 00 125. 000
9. 000 120. 000 1080. 00 175. 000
2680. 000 3. 000 8040. 00 3. 000
612. 000 4.000 2448. 00 3. 500
216600. 000 0. 090 19494. 00 0. 090
24.000 240. 000 5760. 00 280. 000
3. 000 2000. 000 6000. 00 3500. 000
1. 000 325. 000 325. 00 350. 000
222.000 25. 000 5550. 00 5. 000
100. 000 5.910 591. 00 3. 000
60200. 000 2. 000 120400. 00 2.650
14. 000 365. 000 5110. 00 565. 000
1. 000 410. 000 410. 00 1770. 000
1. 000 550. 000 550. 00 1770. 000
1. 000 550. 000 550. 00 1770. 000
1. 000 550. 000 550. 00 1770. 000
35140. 000 0. 750 26355. 00 0. 810
16280. 000 0. 750 12210. 00 1.930
28200. 000 0. 190 5358. 00 0. 200

350.

1110.

300.
159530.
7910.
1770.
1770.
1770.
1770.
28463.

31420.
5640.

.00

00

00

00

00

00

00

00

00

00

40
40
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Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320033

Bl DDER NO 2
UNI'T
Bl D PRI CE AMOUNT
3500. 000 3500. 00
25. 000 800. 00
12. 000 2640. 00
2874705. 49

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE
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LETTI NG DATE: 03/20/01

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
90394 PROFI LOGRAPH LS 1. 000 9000. 000 9000. 00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 32.000 36. 250 1160. 00
90778 PAVEMENT MARKI NG OUTFALL MARK EACH 220. 000 12. 000 2640. 00
PROPCSAL TOTAL....... 2831569. 54



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320034

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 8898-01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

RNO 1 RUZI C CONSTRUCTI ON CO., | NC.
R NO 2 LARSON CONSTRUCTI ON CO., I NC
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 3. 000 500. 000
GRUBBI NG STA. 3. 000 500. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000 4500. 000
10+00
COVMON EXCAVATI ON CY 24.000 25. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000
B- 60- 85
BORROW EXCAVATI ON C.Y. 1080. 000 7.000
STRUCTURE BACKFI LL CY. 580. 000 8. 500
FI NI SHI NG ROADWAY LS 1. 000 250. 000
CRUSHED AGCGREGATE BASE COURSE C.Y. 955. 000 10. 000
CONCRETE MASONRY, BRI DGES C.Y. 141. 000 275. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 146. 000 2.000
PRESTRESSED G RDER, | TYPE, 28 L.F. 196. 000 78. 000
H GH STRENGTH BAR STEEL REINF. LB. 10650. 000 0. 680
COATED HI GH STR BAR STL REINF, LB. 3850. 000 1.010
STRUCTURAL CARBON STEEL LB. 530. 000 2.300
NON- LAM NATED ELASTOMERI C BEAR EACH 8. 000 42. 000
STEEL DI APHRAGMS, STRUCTURE EACH 3. 000 275. 000
B- 60- 85
STL PILING DELIV & DRIVEN, HP L.F. 720. 000 17. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 5000. 000
B- 60- 85
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 12. 000 25. 000
CULVERT PIPE, CLASS Ill, 18-IN L.F. 22.000 17. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 150. 000
HEAVY Rl PRAP C.Y. 190. 000 32. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 600 30. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 206. 000 10. 000
ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000 500. 000

LOCATI ON 60/ TAYLCR

COUNTY

PAGE:
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LETTI NG DATE: 03/20/01

TOM OF CHELSEA, ALFALFA AVENUE
ALFALFA AVENUE, TOWN OF CHELSEA, TAYLOR COUNT

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
1500. 00 200. 000 600. 00
1500. 00 200. 000 600. 00
4500. 00 4000. 000 4000. 00
600. 00 6. 000 144. 00
4000. 00 4000. 000 4000. 00
7560. 00 7.000 7560. 00
4930. 00 15. 000 8700. 00
250. 00 500. 000 500. 00
9550. 00 13. 000 12415. 00
38775. 00 350. 000 49350. 00
292.00 3. 000 438. 00
15288. 00 70. 000 13720. 00
7242.00 0.700 7455. 00
3888. 50 0. 750 2887. 50
1219. 00 5. 000 2650. 00
336. 00 30. 000 240. 00
825. 00 400. 000 1200. 00
12240. 00 23.000 16560. 00
5000. 00 6000. 000 6000. 00
300. 00 40. 000 480. 00
374.00 30. 000 660. 00
300. 00 125. 000 250. 00
6080. 00 38. 000 7220. 00
3978. 00 29. 500 3911.70
2060. 00 10. 750 2214.50
500. 00 500. 000 500. 00

Bl DDER NO 3
UNIT
Bl D PRI CE

17.
6000.

15.
60.
150.
35.
30.
. 800
800.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 450
. 750
. 000
. 000
400.

000

000
000

000
000
000
000
000

000

12960.
8700.
1000.

11460.

38775.

292.

14700.
4792.
2887.
1060.

440.
1200.

12240.
6000.

180.
1320.
300.
6650.
3978.
2636.
800.



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320034

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

BI D PRI CE

PAGE:
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LETTI NG DATE: 03/20/01

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61910 MOBI LI ZATI ON LS
62501 TOPSA L S.Y
62702 MJILCHI NG S. Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F.
62816 SILT FENCE, |NSTALLED L.F.
62817 SILT FENCE MAI NTENANCE L.F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y.

62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB
63009 SEEDI NG, M XTURE NO. 20 LB.
63401 WOCOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
3. 000 1850. 000
1. 000 9000. 000
810. 000 1. 500
1670. 000 0. 250
20. 000 10. 000
20. 000 10. 000
880. 000 0. 350
880. 000 1. 650
1760. 000 0. 010
1. 000 600. 000
1. 000 100. 000
150. 000 2.000
150. 000 2. 000
1. 000 30. 000
35. 000 4.380
42.000 8. 000
4.000 35. 000
12. 000 18. 000
1. 000 350. 000
1. 000 1700. 000
380. 000 2.000
TOTAL. . .....

156432.

w
R
orpORPPOOCORPOUOW

a1

. 000
. 000
. 000
. 000
. 000

150.
150.
50.
140.
273.
140.
216.
500.
1700.
1140.

171335.

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
2000. 000 6000. 00
15400. 000 15400. 00
1. 000 810. 00
0. 400 668. 00
6. 000 120. 00
4.000 80. 00
1. 400 1232. 00
1. 400 1232. 00
0. 200 352. 00
300. 000 300. 00
400. 000 400. 00
1. 250 187. 50
1. 250 187. 50
100. 000 100. 00
7.000 245. 00
10. 000 420. 00
35. 000 140. 00
18. 000 216. 00
2000. 000 2000. 00
1700. 000 1700. 00
2. 000 760. 00
186161. 80



Dat e 03/20/01

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPOSAL: 20010320035

STATE PROJECT(S)

TYPE OF WORK:

1176-02-77

Bl DDER NO STREU CONSTRUCTI ON CO.

Bl DDER NO JAMES CAPE & SONS CO

Bl DDER NO MASHUDA CONTRACTCRS, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20401 REMOVI NG PAVEMENT S.Y
20418 REMOVI NG PAVEMENT, BUTT JONTS S 'Y
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20501 COVMON EXCAVATI ON cCY
20502 ROCK EXCAVATI ON CY
20505 MARSH EXCAVATI ON cCY
20801 BORROW EXCAVATI ON CY.
21131 PREP OF FOUNDATI ON FOR ASPHALT STA
21132 PREP OF FOUNDATI ON FOR CABC, O STA
21301 FI NI SHI NG ROADVWAY LS
21401 OBLI TERATI NG OLD ROAD STA.
30404 CRUSHED AGGREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL
41510 CONCRETE PAVEMENT, 10-1 NCH S.Y
41620 CONCRETE SURFACE DRAI NS cCY
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
41665 CONCRETE PAVEMENT GAPS EACH
52107 CORRUGATED STEEL CULVERT PIPE, L.F
52151 STL APRON ENDW. FOR CLVRT PI PE EACH
52205 RCCP, CL L.F.
52209 RCCP, , L. F.
52210 RCCP, , 42-1NCH L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

13.
8833.
166.
166.
383374.
5763.
12985.
53453.
52.
453.

1.

17.
127978.
26003.
3300.
20820.
1249.
19435.
1366.
13330.
127644.
18.
329.

5.

150.

3.
1215.
112.
24.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

LOCATI ON 35/ LI NCOLN COUNTY
CTH S - USH 8
USH 51
LI NCOLN COUNTY
Bl DDER NO 1 Bl DDER NO 2
UNIT UNIT
Bl D PRI CE AMOUNT  BI D PRI CE AMOUNT
110. 000 1430. 00 200. 000 2600. 00
110. 000 1430. 00 200. 000 2600. 00
1. 500 13249. 50 1. 000 8833. 00
6. 760 1122. 16 10. 000 1660. 00
3.910 649. 06 10. 000 1660. 00
1. 550 594229. 70 1.530 586562. 22
0. 100 576. 30 0. 160 922. 08
1. 550 20126. 75 2.000 25970. 00
0. 010 534. 53 1.530 81783. 09
60. 000 3120. 00 60. 000 3120. 00
78.520 35569. 56 55. 000 24915. 00
5500. 000 5500. 00 100. 000 100. 00
800. 000 13600. 00 100. 000 1700. 00
4.520 578460. 56 4.420 565662. 76
7.250 188521. 75 6. 420 166939. 26
1.320 4356. 00 1.320 4356. 00
0. 500 10410. 00 0. 500 10410. 00
190. 000 237310. 00 190. 000 237310. 00
12. 290 238856. 15 12. 290 238856. 15
13. 490 18427. 34 13. 490 18427. 34
1. 000 13330. 00 1. 000 13330. 00
14.880 1899342.72 14. 890 1900619. 16
400. 000 7200. 00 400. 000 7200. 00
120. 000 39480. 00 75. 960 24990. 84
1000. 000 5000. 00 1000. 000 5000. 00
22.000 3300. 00 28. 500 4275. 00
120. 000 360. 00 138. 000 414. 00
37. 000 44955. 00 26. 000 31590. 00
59. 500 6664. 00 65. 000 7280. 00
82. 750 1986. 00 78. 000 1872. 00

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
110. 000 1430. 00
110. 000 1430. 00
1. 500 13249. 50
6. 760 1122. 16
3.910 649. 06
1. 550 594229. 70
0. 100 576. 30
1. 550 20126. 75
0. 010 534. 53
25. 000 1300. 00
25. 000 11325. 00
520. 000 520. 00
800. 000 13600. 00
4.420 565662. 76
7.170 186441. 51
1. 320 4356. 00
0. 500 10410. 00
190. 000 237310. 00
12. 290 238856. 15
13. 490 18427. 34
1. 000 13330. 00
15.380 1963164.72
400. 000 7200. 00
120. 000 39480. 00
1000. 000 5000. 00
22.000 3300. 00
120. 000 360. 00
37. 000 44955. 00
59. 500 6664. 00
82. 750 1986. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320035

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT
RCCP, CL IIl, 72-1NCH L. F.
RCCP, CL 1V, 30-1NCH L.F.
RCCP, APRON ENDWALLS, 24-1NCH EACH

RCCP, APRON ENDWALLS, 30-1NCH EACH
RCCP, APRON ENDWALLS, 36-1NCH EACH
RCCP HORZ ELLIP, CL HE-III, 19 L.F.
RCCP HORZ ELLI P, ENDWALLS, 19X EACH
SALV APRON ENDWALLS FOR CLVT P EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.

VEDI UM RANDOM RI PRAP cCY
I NLETS, TYPE 3 EACH
I NLETS, TYPE 9 EACH
I NLETS, TYPE 11 EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE MS EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFORATED, L. F.

REI NF CONC ENDWALLS FOR UNDERD EACH
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

STL PLT BM GRD, ENRGY ABSCRB T EACH

H GH TENSI LE W RE FENCE L. F.
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
ASPHALTI C FLUMES S. Y
WATER MGAL
TOPSA L S. Y
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, ERCSI ON CONTROL EA
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
ERCSI ON VAT, | NSTALLED, CLASS S.Y
ERCSI ON MAT, DELIV, CLASS III, S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
8. 000 200. 000
432. 000 50. 250
16. 000 396. 000
4.000 441. 000
1. 000 700. 000
56. 000 54.500
2. 000 510. 000
1. 000 200. 000
500. 000 15. 000
36. 000 65. 000
6. 000 775. 000
3. 000 1325. 000
6. 000 1300. 000
6. 000 365. 000
32.000 300. 000
74555. 000 1. 000
3756. 000 6. 820
313. 000 94. 000
198. 000 29. 000
2451. 000 9. 150
6. 000 1700. 000
4383. 000 2.250
1. 000 1000. 000
1. 000 63000. 000
84860. 000 0.120
24.000 40. 000
1792. 000 10. 000
170556. 000 0. 350
190592. 000 0. 080
432. 000 4. 000
432. 000 4.000
9600. 000 0. 850
9600. 000 0. 850
3400. 000 0. 010
3. 000 300. 000
2. 000 50. 000
90820. 000 0. 480
90820. 000 0. 480
1100. 000 5. 900

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 820
. 000
. 000
. 150
1700.
2.
1000.
122480.
0.

40.

15.

0.

000
250
000
000
090
000
000
250

0. 080

w
R
VIcCcoOooCOoOoRA

000
000
850
850
010
000
000
480
480
900

122480.
7637.
960.
26880.
42639.
15247.
1728.
1728.
8160.
8160.
34.
900.
100.
43593.
43593.
6490.
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
200. 000 1600. 00
50. 250 21708. 00
396. 000 6336. 00
441. 000 1764. 00
700. 000 700. 00
54.500 3052. 00
510. 000 1020. 00
200. 000 200. 00
15. 000 7500. 00
30. 000 1080. 00
775. 000 4650. 00
1325. 000 3975. 00
1300. 000 7800. 00
365. 000 2190. 00
300. 000 9600. 00
1. 000 74555. 00
6. 820 25615. 92
94. 000 29422.00
29. 000 5742. 00
9. 150 22426. 65
1700. 000 10200. 00
2.250 9861. 75
1000. 000 1000. 00
102340. 000 102340. 00
0. 090 7637. 40
40. 000 960. 00
15. 000 26880. 00
0. 350 59694. 60
0. 080 15247. 36
4. 000 1728. 00
4.000 1728. 00
0. 850 8160. 00
0. 850 8160. 00
0. 010 34.00
300. 000 900. 00
50. 000 100. 00
0. 480 43593. 60
0. 480 43593. 60
5. 900 6490. 00



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320035

| TEM

NUMBER | TEM DESCRI PTI ON UNIT
62845 ERGCSI ON MAT, INSTLD, CLASS Il S'Y
62870 | NLET PROTECTION, TYPE A EACH
62905 FERTILIZER, TYPE B owr
63003 SEEDI NG, TEMPORARY LB
63009 SEEDI NG, M XTURE NO. 20 LB.
63012 SEEDI NG, M XTURE NO. 50 LB.
63015 SEEDI NG BORROWPIT M XTURE LB.
63301 DELI NEATOR PCSTS EACH
63305 DELI NEATORS EACH

63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH
63414 WOOD POSTS, 4X6-1NCH X 20-FT. EACH
63415 WOOD POSTS, 4X6-1NCH X 22-FT. EACH
63502 H GH STRENGTH STRUCT STEEL, SI LB.
63601 CONCRETE MASONRY, SIGN SUPPORT C. Y.
63605 BAR STEEL REI NFORCEMENT, SIGN LB.

63701 SIGNS, TYPE I S. F.
63702 SICGNS, TYPE I, REFLECTIVE S. F.
63822 MWING SIGNS, TYPE I1 EACH
63827 REMOVING SIGNS, TYPE 11 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS

64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64335 TRAFFI C CONTROL, DETOUR, PROJE LS
1176-02-77

64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64503 GEOTEXTI LE FABRI C, TYPE DF S. Y
64505 GEOTEXTILE FABRIC, TYPE R S.Y
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N L. F.
64635 PAVEMENT MARKI NG RAI SED MARKE EACH
64642 REMOVI NG PAVEMENT MARKI NGS L.F.
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F.
64742 PAVEMENT MARKI NG ARROWS, TYPE EACH
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1100. 000 2.500
10. 000 75. 000
286. 000 25. 000
6086. 000 1. 500
6086. 000 3. 470
104. 000 4.000
2940. 000 3. 850
742.000 14. 400
1274. 000 2.750
151. 000 58. 750
21.000 65. 000
2.000 100. 000
18399. 000 1. 350
29. 600 423. 000
1802. 000 1. 350
3308. 000 16. 160
2945. 100 13. 250
6. 000 40. 000
393. 000 15. 000
114. 000 15. 000
1. 000 10000. 000
180. 000 45. 000
72950. 000 0. 200
11050. 000 0. 700
13260. 000 0. 150
5610. 000 0. 300
6050. 000 0. 500
1. 000 1000. 000
1590. 000 0. 200
48323. 000 0. 810
96. 000 5. 000
247164. 000 0. 280
20381. 000 0. 420
1276. 000 48. 000
112084. 000 0. 180
90. 000 4.000
6. 000 160. 000
2683. 000 3. 400

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

100

H
o IN
WorOXOONMOO

BI D PRI CE

. 250
. 000
. 000
. 000
. 000
. 000
. 200
. 700
. 150

300

. 500

000

200
810
500
280
420
000
300
000
000
400
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Bl DDER NO 3
UNI'T
Bl D PRI CE

100

H
o IN
WorOXOONMOO

. 250
. 000
. 000
. 000
. 000
. 000
. 200
. 700
. 150

300

. 500

000

200
810
000
280
420
000
180
000
000
400

LETTI NG DATE: 03/20/01



Dat e 03/20/01

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:
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LETTI NG DATE: 03/20/01

CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPCSAL: 20010320035
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 8480. 000 0. 300 2544.00
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F. 720. 000 0. 900 648. 00
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 28. 000 48. 000 1344. 00
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 23243. 000 0. 400 9297. 20
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 18418. 000 0. 450 8288. 10
65055 CONSTRUCTI ON STAKI NG, CURB, QU L.F. 500. 000 0. 100 50. 00
65060 CONSTRUCTI ON STAKI NG, PIPE CUL EACH 9. 000 120. 000 1080. 00
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F 44282. 000 0. 850 37639. 70
66501 SAW NG EXI STI NG PAVEMENT L.F 868. 000 0. 850 737. 80
66502 SAW NG CONCRETE PAVEMENT, FULL L. F. 1765. 000 2.250 3971. 25
90005 M SC EACH 1. 000 1000. 000 1000. 00
90005A | NLET, TYPE 9, MODI FI ED
90008 M SC DAY 300. 000 100. 000 30000. 00
90008A PORTABLE CHANGEABLE MES
90030 M SC L. F. 43833. 000 0. 350 15341. 55
90030A FENCE MAI NTENANCE
90030 M SC L. F. 3725. 000 21. 400 79715. 00
90030B TEMPCRARY RCQAD
90037 M SC STA. 35. 000 200. 000 7000. 00
90037A M X AND COVPACT SUBGRAD
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 6. 000 1000. 000 6000. 00
90365 QWP, BASE COURSES TON  153981. 000 0. 160 24636. 96
90410 QWP, CONCRETE PAVEMENT S. Y. 127644.000 0. 215 27443. 46
90411 QWP, PROFI LE | NDEX | NCENTI VE, DOL 78591. 000 1. 000 78591. 00
90412 QWP, PVMI STRENGTH | NCENTI VE, DCL 28592. 000 1. 000 28592. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 27.000 25. 000 675. 00
90778 PAVEMENT MARKI NG OUTFALL MARK EACH 313. 000 10. 000 3130. 00
PROPCSAL TOTAL....... 5366639. 65

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 300 2544. 00
0. 900 648. 00
48. 000 1344. 00
0. 400 9297. 20
0. 450 8288. 10
0. 100 50. 00
120. 000 1080. 00
0. 850 37639. 70
0. 850 737. 80
2.250 3971. 25
1000. 000 1000. 00
100. 000 30000. 00
0. 350 15341. 55
10. 270 38255. 75
150. 000 5250. 00
650. 000 3900. 00
0.270 41574. 87
0.190 24252. 36
1. 000 78591. 00
1. 000 28592. 00
34. 000 918. 00
10. 000 3130. 00
5379711. 91

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 300 2544.00
0. 900 648. 00
48. 000 1344. 00
0. 400 9297. 20
0. 450 8288. 10
0. 100 50. 00
120. 000 1080. 00
0. 850 37639. 70
0. 850 737. 80
2.250 3971. 25
1000. 000 1000. 00
100. 000 30000. 00
0. 350 15341. 55
20. 440 76139. 00
200. 000 7000. 00
500. 000 3000. 00
0. 270 41574.87
0.220 28081. 68
1. 000 78591. 00
1. 000 28592. 00
25. 000 675. 00
10. 000 3130. 00
5432245. 38



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320036

STATE PROJECT(S): 1199-06-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

LOCATI ON 65/ WASHBURN COUNTY

SARONA OVERHEAD REMOVAL
STH 253
WASHBURN COUNTY

PAGE: 131

LETTI NG DATE: 03/20/01

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL

CULVERT PIPE, CLASS 111, 18-IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS

SALVAGED TOPSO L S. Y.
MULCHI NG S Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON VAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE B owr

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
18. 000 100. 000
18. 000 100. 000
1. 000 30170. 330
2054. 000 1. 750
773.000 1.500
24327. 000 1. 600
4422. 000 4. 000
1. 000 1000. 000
4369. 000 7.000
163. 000 4.500
1474. 000 1. 250
88. 000 195. 000
1474. 000 26. 700
950. 000 1. 000
44.000 17.000
2. 000 90. 000
1. 000 500. 000
1. 000 14000. 000
18888. 000 0.750
27567. 000 0. 090
25. 000 4.500
25. 000 4.500
635. 000 1. 000
635. 000 1. 000
635. 000 0. 010
1. 000 100. 000
1. 000 100. 000
188. 000 1.500
188. 000 1. 500
17. 000 32.500

R NO 1: EARTHMOVERS, | NC
R NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES- A JO NT V
R NO 3 DRESEL CONSTRUCTI ON CO., LTD.
| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS
REMOVI NG PAVEMENT S. Y
REMOVI NG GUARDRAI L L.F.
COVMON EXCAVATI ON C.Y.
SELECTED BORROW EXCAVATI ON cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
1800. 00 224.000 4032. 00
1800. 00 224. 000 4032. 00
30170. 33 12000. 000 12000. 00
3594. 50 2.000 4108. 00
1159. 50 1. 200 927. 60
38923. 20 2.500 60817. 50
17688. 00 2.500 11055. 00
1000. 00 600. 000 600. 00
30583. 00 7.690 33597. 61
733.50 4.500 733.50
1842. 50 1. 250 1842. 50
17160. 00 195. 000 17160. 00
39355. 80 26. 700 39355. 80
950. 00 1. 000 950. 00
748. 00 22.000 968. 00
180. 00 100. 000 200. 00
500. 00 1. 000 1.00
14000. 00 17000. 000 17000. 00
14166. 00 0. 600 11332. 80
2481. 03 0. 090 2481. 03
112. 50 4.500 112. 50
112.50 4.500 112.50
635. 00 1. 330 844. 55
635. 00 1.330 844. 55
6. 35 0. 010 6. 35
100. 00 100. 000 100. 00
100. 00 100. 000 100. 00
282.00 1.500 282.00
282. 00 1. 500 282.00
552. 50 32.500 552. 50

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
175. 000 3150. 00
175. 000 3150. 00
34000. 000 34000. 00
2.750 5648. 50
1.500 1159. 50
1. 700 41355. 90
5. 250 23215. 50
100. 000 100. 00
8. 250 36044. 25
4.500 733.50
1. 250 1842. 50

26.700 39355,

1. 000 950.
20. 000 880.
100. 000 200.
1. 000 1.
15550. 000 15550.
0. 400 7555.
0. 090 2481.
4.500 112.
4.500 112.
1. 000 635.
1. 000 635.
0. 010 6.
100. 000 100.
100. 000 100.
1.500 282.
1. 500 282.
32.500 552.



Dat e 03/20/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 132
CERTI FI ED BY- DI VI SI ON OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 03/20/01
PROPCSAL: 20010320036
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
63003 SEEDI NG, TEMPORARY LB. 200. 000 2.000 400. 00 2.000 400. 00 2.000 400. 00
63009 SEEDI NG, M XTURE NO. 20 LB. 850. 000 3. 500 2975. 00 3. 500 2975. 00 3. 500 2975. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 3500. 000 3500. 00 3000. 000 3000. 00 2500. 000 2500. 00
64301 TRAFFI C CONTROL LS 1. 000 2200. 000 2200. 00 2195. 000 2195. 00 2195. 000 2195. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 6900. 000 0. 370 2553. 00 0. 390 2691. 00 0. 370 2553. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 56. 000 4.000 224.00 4.000 224. 00 5. 000 280. 00
90004 M SC LS 1. 000 3000. 000 3000. 00 6200. 000 6200. 00 1000. 000 1000. 00
90004A RECREATI ON TRAI L DETOUR
90365 QWP, BASE COURSES TON 4369. 000 0. 350 1529. 15 0. 350 1529. 15 0. 350 1529. 15

QUALI TY MANAGEMENT PROGRAM BA

PROPCSAL TOTAL. ...... 238034. 36 245645. 44 250782. 68



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010320037

STATE PROJECT(S): 8210-12-71

8444-03-71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

LOCATI ON 54/ RUSK

PAGE: 133

LETTI NG DATE: 03/20/01

COUNTY

MAI N CREEK, DEERTAIL CREEK, BRI DGE & APPS
STH 73, TOMN RD

20620

20650
20801
21001
21201
21302

21303

30403
40204
40501
40721
41101
50201
50265
50401

R NO 1: RUZIC CONSTRUCTION CO, | NC
R NO 2: LARSON CONSTRUCTI ON CO., | NC
R NO 3 HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 4.000 317. 860
CLEARI NG I.D. 40. 000 7.040
GRUBBI NG STA. 4.000 290. 890
GRUBBI NG I.D. 40. 000 9. 320
REMOVI NG OLD BRI DGE, STATION LS 1. 000 12000. 000
10+00
REMOVI NG OLD BRI DGE, STATION LS 1. 000 12000. 000
10+00
REMOVI NG PAVEMENT S.Y 33. 000 9. 320
COVMON EXCAVATI ON C.Y. 611. 000 5. 390
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B- 54-92
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 5000. 000
B- 54- 0102
COFFERDAMS LS 1. 000 14900. 000
BORROW EXCAVATI ON C.Y. 186. 000 10. 820
STRUCTURE BACKFI LL CY. 645. 000 12. 050
GRANULAR SUBBASE COURSE C.Y. 570. 000 12. 360
FI NI SH NG ROADWAY, PROQIECT LS 1. 000 1415. 090
8210-12-71
FI NI SH NG ROADWAY, PROQIECT LS 1. 000 1415. 090
8444-03-71
CRUSHED AGGREGATE BASE COURSE C.Y. 1029. 000 16. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 40. 000 16. 000
ASPHALTI C MATERI AL FOR PLANT M TON 20. 000 195. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 305. 000 34. 380
ASPHALTI C SURFACE TON 18. 000 62. 050
CONCRETE MASONRY, BRI DGES cCY 147. 000 280. 000
PROTECTI VE SURFACE TREATMENT S.Y 144. 000 1.500
CONCRETE MASONRY, CULVERTS cCY 136. 000 375. 000

RUSK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1271. 44 200. 000 800. 00 300. 000 1200. 00
281. 60 10. 000 400. 00 10. 000 400. 00
1163. 56 200. 000 800. 00 300. 000 1200. 00
372. 80 10. 000 400. 00 10. 000 400. 00
12000. 00 3000. 000 3000. 00 14547. 000 14547. 00
12000. 00 3000. 000 3000. 00 10240. 000 10240. 00
307. 56 5. 000 165. 00 10. 000 330. 00
3293. 29 6. 000 3666. 00 7.000 4277.00
5000. 00 3000. 000 3000. 00 2000. 000 2000. 00
5000. 00 4000. 000 4000. 00 2500. 000 2500. 00
14900. 00 4000. 000 4000. 00 22917. 000 22917. 00
2012.52 7.000 1302. 00 10. 000 1860. 00
7772. 25 10. 000 6450. 00 10. 500 6772.50
7045. 20 7.000 3990. 00 10. 000 5700. 00
1415. 09 600. 000 600. 00 800. 000 800. 00
1415. 09 500. 000 500. 00 500. 000 500. 00
16464. 00 15. 830 16289. 07 14. 500 14920. 50
640. 00 16. 000 640. 00 16. 000 640. 00
3900. 00 195. 000 3900. 00 195. 000 3900. 00
10485. 90 34. 380 10485. 90 34. 380 10485. 90
1116. 90 62. 050 1116. 90 62. 060 1117. 08
41160. 00 325. 000 47775. 00 320. 000 47040. 00
216. 00 3. 000 432. 00 15. 000 2160. 00
51000. 00 400. 000 54400. 00 301. 000 40936. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320037

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
50501 BAR STEEL REI NFORCEMENT, BRI DG LB
50505 H GH STRENGTH BAR STEEL REINF. LB
50511 COATED H GH STR BAR STL REINF, LB.
50601 STRUCTURAL CARBON STEEL LB
51121 STL PILING DELIV & DRIVEN, HP L.F.
10X42
51341 TUBULAR RAILING TYPE F, STRUC LS
B- 54-92
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y
52091 TEMPORARY CULVERT PIPE, 72-1NC L. F.
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L. F.
60602 HEAVY RI PRAP cCY
61408 STEEL PLATE BEAM GUARD, CLASS L. F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61802 MNAI NT AND REPAI R OF HAUL ROADS LS
8210-12-71
61910 MOBI LI ZATI ON LS
62501 TOPSA L S.Y
62505 SALVAGED TOPSO L S. Y
62702 MJILCHI NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L.F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

62824 ERCSI ON VAT, DELIVERED, CLASS
62825 EROCSI ON MAT, | NSTALLED, CLASS
62844 EROCSI ON VAT, DELIV, CLASS |11,
62845 ERCSI ON MAT, | NSTLD, CLASS 111
62855 PCOLYETHYLENE SHEETI NG

62905 FERTILIZER, TYPE B

63003 SEEDI NG, TEMPORARY

63008 SEEDI NG M XTURE NO. 10

63009 SEEDI NG M XTURE NO. 20

63401 WOCOD POSTS, 4X4-1NCH X 10-FT.

63702 SIGNS, TYPE Il, REFLECTIVE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
16320. 000 0. 590
13660. 000 0.590
2530. 000 1. 380
230. 000 6. 000
325. 000 21. 000
1. 000 4500. 000
21.000 25. 000
62. 000 114. 410
440. 000 8. 000
690. 000 2.000
205. 000 37. 000
350. 000 10. 000
4.000 1800. 000
1. 000 1. 000
1. 000 22000. 000
70. 000 4. 880
950. 000 1. 030
1260. 000 0. 200
70. 000 5. 000
70. 000 5. 000
1280. 000 1. 000
1280. 000 1. 000
1280. 000 1. 000
3. 000 100. 000
2. 000 100. 000
605. 000 0. 650
605. 000 0. 650
20. 000 10. 000
20. 000 15. 000
180. 000 8. 000
2. 000 55. 000
45. 000 5.220
30. 000 8. 750
3. 000 19. 220
4.000 48. 000
8. 000 19. 000

DI VI SI ON OF H GHWAYS

350.
1280.
1280.
1280.

300.

200.

393.

393.

200.

300.
1440.

110.

234.

262.

57.

192.

152.

Bl DDER NO 2

UNI'T
Bl D PRI CE

100.
100.
. 650
. 650
10.
15.
. 000
55.
. 220
. 750
19.
48.
. 000

PRPRPOOOWW

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

000
200
000
000
000
000
000
000
000

000

000

000

220
000

393.
200.
300.
540.
110.
234.
262.

57.
192.
152.

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

000
200
000
000
100
100
010

. 000
. 000
. 600
. 600
. 000
. 000
. 500
. 000
. 000
. 500
. 000
. 000
. 000

LETTI NG DATE: 03/20/01

363.
200.
200.
450.

135.
195.

30.
160.
200.



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320037

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

PACGE:

135

LETTI NG DATE: 03/20/01

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL
TRAFFI C CONTROL

8444-03-71

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 4-1 NCH, PAIN
REMOVI NG PAVEMENT MARKI NGS
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 24IN R
SAW NG EXI STI NG PAVEMENT

M SC

90004A DE- WATERI NG

M SC

90030A TEMPCRARY SHORI NG
COARSE AGGREGATE, SIZE NO.

2
M SC

Bl DDER NO 1
ESTI MATED UNI'T

UNIT QUANTITY BID PRI CE
LS 1. 000 600. 000
PRQIECT LS 1. 000 1000. 000
PRQIECT LS 1. 000 1000. 000
DRUMS DAYS 100. 000 1. 000
BARRI CADES, T DAYS 66. 000 1. 500
SI GNS DAYS 1896. 000 0. 550
S. Y. 450. 000 2.000
S Y. 205. 000 2. 000
L. F. 1800. 000 0. 750
L.F. 200. 000 0. 500
L. F. 2800. 000 0. 400
L.F. 400. 000 1. 000
L. F. 22.000 6. 000
L. F. 44.000 5. 000
LS 1. 000 9500. 000
L. F. 40. 000 100. 000
C.Y. 10. 000 28. 000
S.Y. 120. 000 58. 500

90033A SHEET MEMBRANE WATERPRO

PROPCSAL TOTAL

410.
1350.
100.
1120.
400.
132.
220.
9500.

4000.
280.

7020.

326543.

00

00

68

700
350
100
500
. 000
. 000

CONFPOORNMNWORO

800

75. 000

25. 000

58. 500

7020.

327294.

.00

00

63

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
500. 000 500. 00
1000. 000 1000. 00
1000. 000 1000. 00
1. 000 100. 00
1. 500 99. 00
0. 550 1042. 80
2.500 1125. 00
2. 650 543. 25
0. 750 1350. 00
0. 500 100. 00
0. 400 1120. 00
1. 000 400. 00
6. 000 132. 00
4. 000 176. 00
1150. 000 1150. 00
30. 000 1200. 00
25. 000 250. 00
24.000 2880. 00
349822. 03



Dat e 03/20/01

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE-

PROPOSAL: 20010320039

STATE PROJECT(S):

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

1624-05-71

TYPE OF WORK: ASPHALTI C SURFACI NG

LOCATI ON 71/ WOCOD

COUNTY

MARSHFI LED, STH 73 -

NO 2

PAGE:

136

LETTI NG DATE: 03/20/01

N JCT USH 1

Bl DDER NO 3
UNI'T

Bl D PRI CE

Bl DDER NO 1 MATHY CONSTRUCTI ON COVPANY

BI DDER NO 2 EARTH, | NC.

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY
20102 CLEARI NG I.D. 379. 000
20105 GRUBBI NG I.D. 403. 000
20330 REMOVI NG OLD CULVERTS EACH 48. 000
20402 REMOVI NG ASPHALTI C SURFACE S Y. 1735. 000
20405 REMOVI NG CURB AND GUTTER L. F. 713. 000
20408 REMOVI NG MASONRY CY. 4.500
20411 REMOVI NG GUARDRAI L L. F. 1409. 000
20501 COVWON EXCAVATI ON CY. 19301. 000
20801 BORROW EXCAVATI ON C.Y. 3249. 000
21202 GRANULAR SUBBASE COURSE TON 26988. 000
21301 FI NI SH NG ROADVWAY LS 1. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 29895. 000
30409 SHAPI NG SHOULDERS STA. 1275. 900
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 10767. 000
40203 ASPHALTI C MATERI AL FOR TACK CO TON 50. 320
40301 QWP, ASPHALTI C M XTURE TON 55072. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 3304. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 6132. 000
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 48940. 000
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 35246. 000
41020 SALVAGED ASPHALTI C PAVEMENT, M TON 17548. 000
41102 ASPHALTI C SURFACE, PATCH NG TON 78. 000
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 0. 420
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 184. 000
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 140. 000
50409 CONCRETE MASONRY, ENDWALLS C.Y. 17. 000
52003 CULVERT PIPE, CLASS 111, 18-IN L.F. 2033. 000
52005 CULVERT PIPE, CLASS Ill, 24-IN L.F. 403. 000
52007 CULVERT PIPE, CLASS 111, 30-INL.F. 76. 000
52009 CULVERT PIPE, CLASS Ill, 36-1N L.F. 312. 000
52098 CLEANI NG CULVERT PI PES EACH 3. 000

. 000
. 470
. 000
. 450
. 000
. 920
. 720
. 000
. 000
. 000
. 000
. 330
. 230
. 180
. 000
. 000
. 000
. 000
. 000

PI TTSVI LLE -
STH 13

WOOD COUNTY

Bl DDER

UNI'T
AMOUNT  BID PRI CE
3032. 00 5. 000
4836. 00 5. 000
9600. 00 300. 000
3470. 00 3. 000
2139. 00 2.250
360. 00 100. 000
1409. 00 1. 300
83766. 34 5. 000
14100. 66 5.250
115238. 76 4.450
2600. 00 7000. 000
189833. 25 7.200
1275. 90 30. 000
48128. 49 4.470
12076. 80 240. 000
24782. 40 0. 550
594720. 00 180. 000
128281. 44 20. 920
671456. 80 13. 750
35246. 00 1. 000
140384. 00 8. 000
7800. 00 100. 000
420. 00 1000. 000
8524.72 46. 330
3532. 20 25. 230
9030. 06 500. 000
38627. 00 19. 950
11687. 00 26. 950
3496. 00 55. 000
14976. 00 55. 650
1035. 00 500. 000

120096.
7000.
215244,
38277.
48128.
12076.
30289.
594720.
128281.
672925.
35246.
140384.
7800.
420.
8524.
3532.
8500.
40558.
10860.
4180.
17362.
1500.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
. 000

CO0OO000000000000000000000000000

COOOOOLOLOLO0O00L0O00O0OL0000000



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320039

| TEM
NUMBER

| TEM DESCRI PTI ON

CORRUGATED STEEL PI PE ARCH, 21
STL APRN ENDW. FR CLVT PI PE, S
STL APRN ENDW. FR CLVT PI PE, S
STL APRN ENDW. FR CLVT PIPE, S
STL APRN ENDW. FR CLVT PI PE, S
STL APRN ENDW. PI PE ARCH, SLOP
RCCP, CL 24- 1 NCH

RCCP, CL

RCCP, CL

RCCP, CL 42-1 NCH
RCCP, APRON ENDWALLS

12-1 NCH
24-1 NCH
30- I NCH

RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 42-1NCH
RCCP HORZ ELLIP, CL HE-II1, 34
RCCP HORZ ELLI P, ENDWALLS, 34X
CONCRETE CURB AND GUTTER, 18-
CONCRETE CURB AND GUTTER, 36-
Rl PRAP

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PI PE, CLASS II1, SS
REI NF CONC PIPE, CLASS 111, SS
MANHOLES, TYPE 3

I NLETS, TYPE 8

I NLET COVERS, TYPE M5

I NLET COVERS, TYPE HM

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER PCOSTS FOR RI GHT- OF- WAY
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

CALCI UM CHLORI DE SURFACE TREAT
WATER

TOPSA L

SALVAGED TOPSO L

MULCHI NG

CONTRACT AND ESTI MATE ENG NEER

UNIT

rerorr
9 T'T'%;g %;g mmm<mm

orr-

EACH

S. Y.
S.Y.
TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
146. 000 19. 000
107. 000 356. 000
12. 000 500. 000
2.000 600. 000
12. 000 1500. 000
8. 000 200. 000
30. 000 47.000
120. 000 58. 000
348. 000 67. 000
26. 000 84. 000
1. 000 300. 000
5. 000 400. 000
2. 000 500. 000
9. 000 660. 000
4.000 800. 000
208. 000 94. 000
16. 000 1100. 000
67.000 10. 700
2486. 000 8.510
12. 000 80. 000
122. 000 26. 000
514. 000 38. 000
299. 000 62. 000
3. 000 2500. 000
3. 000 1600. 000
15. 000 266. 000
3. 000 373. 000
375. 000 29.510
837.500 10. 500
35. 000 55. 000
16. 000 1800. 000
1. 000 100. 000
1. 000 17150. 000
297. 000 25. 000
80. 000 230. 000
359. 000 12. 000
8352. 000 0. 760
96564. 000 0. 760
48. 300 200. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
18. 500 2701. 00
760. 000 81320. 00
600. 000 7200. 00
978. 000 1956. 00
1600. 000 19200. 00
540. 000 4320. 00
125. 000 3750. 00
88. 000 10560. 00
90. 000 31320. 00
155. 000 4030. 00
300. 000 300. 00
400. 000 2000. 00
465. 000 930. 00
600. 000 5400. 00
810. 000 3240. 00
105. 000 21840. 00
1100. 000 17600. 00
10. 700 716. 90
8.510 21155. 86
50. 000 600. 00
20. 800 2537. 60
33. 000 16962. 00
60. 300 18029. 70
2800. 000 8400. 00
1200. 000 3600. 00
220. 000 3300. 00
310. 000 930. 00
32. 000 12000. 00
10. 500 8793. 75
60. 000 2100. 00
1760. 000 28160. 00
100. 000 100. 00
35000. 000 35000. 00
25. 000 7425. 00
200. 000 16000. 00
15. 500 5564. 50
1. 200 10022. 40
0. 600 57938. 40
210. 000 10143. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

COOOLOOO0OOOOLOOO0O0000000000O0O000O00O0O0O0O000O0O0O

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

LETTI NG DATE: 03/20/01

COOOOOOOOLO00000000000000O0L0D0000000000



Dat e 03/20/01
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320039

| TEM
NUMBER | TEM DESCRI PTI ON

62811 EROCSI ON BALES, DELI VERED

62812 EROCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, |NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62822 EROCSI ON VAT, DELIVERED, CLASS
62823 EROCSI ON MAT, | NSTALLED, CLASS
62824 ERCS|I ON VAT, DELIVERED, CLASS
62825 EROCSI ON MAT, | NSTALLED, CLASS
62880 CULVERT PI PE DI TCH CHECKS
62905 FERTILIZER, TYPE B

63003 SEEDI NG, TEMPORARY

63008 SEEDI NG M XTURE NO. 10

63103 WATERI NG SODDED AREAS

63410 WOOD POSTS, 4X6-1NCH X 12-FT.
63411 WOOD POSTS, 4X6-1NCH X 14-FT.
63412 WOOD POSTS, 4X6-1NCH X 16- FT.
63413 WOOD POSTS, 4X6-1NCH X 18- FT.
63702 SICGNS, TYPE I, REFLECTIVE
63827 REMOWI NG SIGNS, TYPE ||

63830 REMOVI NG SMALL SI GN SUPPORTS
64220 FIELD OFFICE, TYPE C

64301 TRAFFI C CONTROL

64313 TRAFFI C CONTROL, DRUNMS

64326 TRAFFI C CONTROL, SIGNS

64505 GEOTEXTI LE FABRIC, TYPE R
64602 PAVEMENT MARKI NG 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N
64626 PVMI MRKNG, SAME DAY, 4-1NCH,
64635 PAVEMENT MARKI NG, RAI SED MARKE
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64766 PVMI MRKNG, DI AGONAL, 8-1 NCH,
64778 PAVEMENT MARKI NG CURB, EPOXY
64790 PAVEMENT MARKI NG | SLAND NOSE,
64901 TEMPORARY PAVEMENT MARKI NG 4-
65040 CONSTRUCTI ON STAKI NG, STORM SE
65045 CONSTRUCTI ON STAKI NG, SUBGRADE

UNIT

EACH

DAYS
DAYS

rero

“:“F19f”?171<

EA

EACH
L.F.
EACH
L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
24.000 10. 000
24.000 10. 000
5457. 000 0. 300
5457. 000 1. 040
5457. 000 0. 010
5. 000 300. 000
3. 000 100. 000
1812. 000 0. 540
1812. 000 0.570
125. 000 3.120
125. 000 3.120
57.000 65. 000
56. 700 26. 310
1275. 000 3.470
1275. 000 5. 330
5255. 000 6. 500
3. 000 61. 400
28. 000 55.670
31. 000 59. 560
10. 000 63. 130
596. 380 17.120
85. 000 20. 860
55. 000 31. 310
1. 000 3500. 000
1. 000 1972. 000
6000. 000 0. 200
164. 000 2. 000
48. 000 3. 000
124588. 000 0. 240
3308. 000 0. 900
51013. 000 0. 300
61. 000 48. 000
70. 000 6. 000
317. 000 3. 000
28. 000 4.000
3. 000 90. 000
102023. 000 0. 100
9. 000 100. 000
8816. 000 0. 390

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

. 650
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 900
. 000
. 000
. 000
. 000

500

5. 000

N

©

H
o
CoCocorMOIPOOOO

000
240
900
300
000
000
000
000
000
140
000
390

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

COOOLOOO0OOOOLOOO0000000000O0O00000O0O0O0O000O0O0O

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

LETTI NG DATE: 03/20/01

COOOOOOOORO00000000000000O0LOD0000000000



Dat e 03/20/01

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320039

| TEM
NUMBER

90005

90005

90030

90033

90035

90329
90365
90394
90545
90616

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

CONSTRUCTI ON STAKI NG CABC L.F 8816. 000 0. 390 3438. 24
CONSTRUCTI ON STAKI NG, CURB, QU L.F 3787. 000 1. 000 3787.00
CONSTRUCTI ON STAKI NG, PI PE CUL EACH 88. 000 55. 000 4840. 00
CONSTRUCTI ON STAKI NG, RESURFAC L. F 62863. 000 0. 220 13829. 86
CONSTRUCTI ON STAKING, INITIAL L.F 8816. 000 0. 390 3438. 24
SAW NG EXI STI NG PAVEMENT L.F 764. 000 1. 250 955. 00
SAW NG CONCRETE PAVEMENT, FULL L.F. 64. 000 3. 500 224.00
M SC EACH 8. 000 800. 000 6400. 00
90005A GRADI NG, SHAPI NG, & TOP
FOR CULVERT PI PE EXTENSI ONS
M SC EACH 1. 000 2000. 000 2000. 00
90005B | NLETS, TYPE 11, MIDI FI
M SC EACH 1. 000 3000. 000 3000. 00
90005C | NLETS, TYPE 11, MCDI FI
M SC EACH 42.000 600. 000 25200. 00
90005D GRADI NG AND SHAPI NG DRI
M SC L.F. 104. 000 5. 000 520. 00
90030A PAVEMENT NMARKI NG DI AGO
18-1 NCH, EPOXY
M SC S. Y. 46833. 000 1.010 47301. 33
90033A PREPARATI ON FOR LAWN TY
M SC TON 50. 000 25. 000 1250. 00
90035A DI SI NTEGRATED GRANI TE B
GRADE, SHAPE & FI NI SH FOR BEAM EACH 16. 000 256. 410 4102. 56
QWP, BASE COURSES TON 22884. 000 0. 230 5263. 32
PROFI LOGRAPH LS 1. 000 5000. 000 5000. 00
CONCRETE COLLAR EACH 30. 000 600. 000 18000. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 32.000 25. 000 800. 00

PROPOCSAL TOTAL....... 2910676. 40

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 390 3438. 24
1. 000 3787.00
55. 000 4840. 00
0. 220 13829. 86
0. 390 3438. 24
2.000 1528. 00
5. 000 320. 00
600. 000 4800. 00
1500. 000 1500. 00
2000. 000 2000. 00
400. 000 16800. 00
5. 000 520. 00
0. 400 18733. 20
13. 500 675. 00
500. 000 8000. 00
0. 300 6865. 20
5000. 000 5000. 00
250. 000 7500. 00
38. 000 1216. 00
3033608. 50

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNI'T
Bl D PRI CE

°

Coocooo0oo

coocoeo

. 000

. 000

. 000

. 000

. 000

000

000
000
000
000
000

o

©

COLO0eoo0

Coooo

.00

.00

.00

.00

.00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320040

50221

50265
50511
50903
50904
50905
50910
50912
50920
50925
60305
60308
61910
64201
64301
64313
64318
64323
64326
64602
64642
64904
64911
90004

90004

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1633-04-61

TYPE OF WORK:

ACME CONSTRUCTI ON COVPANY

ZENI TH TECH., | NC

FI NI SH NG ROADWAY

PREFORMED ELASTOVERI C COWP JO
2. 5-1 NCH

PREFORMED ELASTOVERI C COWP JO
4- 1 NCH

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG DECKS

JO NT REPAI R

CURB REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKNG, STOP LI NE, 18
M SC

90004A TEMPCRARY TRAFFI C SI GNA
M SC

90004B STRUCTURE OVERCOATI NG,

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

62.

109.
330.
245.
98.
702.
. 000
50.
. 000

43.
500.
1000.
. 000
. 000
. 000
510.
110.
510.
1650.
1300.
800.
1950.

27.
. 000

000

000
000
000
000
000

000

000
000
000

000
000
000
000
000
000
000
000

. 000

Bl DDER NO 1

UNIT

BI D PRI CE

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500

1. 000

100
500
340
400
900

. 000
. 000

. 000

LOCATI ON 61/ TREMPEALEAU COUNTY
MAI N ST, GALESVILLE, BRI DGE & APPS

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
1000. 00 500. 000
1395. 00 25. 000
4650. 00 30. 000
327.00 2.000
660. 00 1. 000
12250. 00 38. 000
4900. 00 40. 000
4212. 00 10. 000
3570. 00 150. 000
2000. 00 30. 000
900. 00 200. 000
21500. 00 600. 000
2500. 00 12. 000
2000. 00 2.000
21000. 00 41500. 000
1000. 00 250. 000
2500. 00 900. 000
255. 00 1. 000
110. 00 1.100
51. 00 1. 000
825. 00 0. 800
1742. 00 1. 340
320. 00 0. 500
1755. 00 0. 900
162. 00 3. 000
14500. 00 14390. 000
2000. 00 4250. 000

USH 53

TREMPEALEAU COUNTY

1860.

218.
330.
9310.
3920.
7020.
7650.
1500.
1800.
25800.
6000.
2000.
41500.
250.
900.
510.
121.
510.
1320.
1742.
400.
1755.
81.
14390.

4250.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
250. 000 250. 00
25. 000 2325.00
45. 000 2790. 00
3. 000 327.00
1.500 495. 00
60. 000 14700. 00
55. 000 5390. 00
6. 000 4212. 00
300. 000 15300. 00
30. 000 1500. 00
200. 000 1800. 00
400. 000 17200. 00
12. 000 6000. 00
4.000 4000. 00
30000. 000 30000. 00
2000. 000 2000. 00
900. 000 900. 00
1. 000 510. 00
1.100 121. 00
1. 000 510. 00
0. 800 1320. 00
1. 340 1742.00
0. 500 400. 00
0. 900 1755. 00
3. 000 81. 00
14390. 000 14390. 00
5280. 000 5280. 00



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20010320040

90030

90033

90520

AND PRI M NG STRUCTURE B-61-94

M SC L.F. 20. 000
90030A EPOXY CRACK SEALI NG

M SC S.Y. 702. 000
90033A REMOVI NG CONCRETE MASON

CONTAI N & COLLECT WASTE MATERI LS 1. 000

B- 61-948

PROPCSAL TOTAL. . ..

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF H GHWAYS

10. 000 200. 00

10. 700 7511. 40

2000. 000 2000. 00

ce 117795. 40

100. 000

8. 220

1500. 000

PAGE: 141

LETTI NG DATE: 03/20/01

2000. 00 80. 000 1600. 00
5770. 44 14. 000 9828. 00
1500. 00 2500. 000 2500. 00
147232. 44 149226. 00



Dat e 03/20/01

CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320041

Bl DDER NO PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG 40M 6. 000 350. 000
20104 GRUBBI NG 40M 6. 000 350. 000
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 11000. 000
1+000
20501 COVWON EXCAVATI ON VB 1820. 000 4.500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000
B- 68- 106
20901 GRANULAR BACKFI LL VB 486. 000 12. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 1550. 000 7.250
40204 ASPHALTI C MATERI AL FOR TACK CO L 150. 000 2. 250
40301 QWP, ASPHALTI C M XTURE MG 265. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M MG 16. 000 207. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 265. 000 45. 000
50201 CONCRETE MASONRY, BRI DGES VB 130. 000 325. 000
B- 68- 106
50265 PROTECTI VE SURFACE TREATMENT M2 240. 000 2.000
50305 PRESTRESSED G RDER, | TYPE, 11 M 101. 200 300. 000
50504 HI GH STRENGIH BAR STEEL REINF. KG 6870. 000 0. 750
50511 COATED H GH STR BAR STL REINF, KG 3520. 000 1. 250
50626 NON-LAM NATED ELASTOVERI C BEAR EACH 8. 000 45. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 6. 000 500. 000
B- 68- 106
51030 CIP CONC PILING DELIV & DRIVE M 280. 000 45. 000
273 mm
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 12000. 000
B-57-106
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 19. 000 15. 000
52003 CULVERT PIPE, CLASS Ill, 450 M M 25. 000 70. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 75. 000

STATE PROJECT(S):

TYPE OF WORK:

CONTRACT AND ESTI MATE ENG NEER

6901-00-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 68/ WAUPACA
SANDERS ROAD, BRI DGE & APPS

LOCAL RD

WAUPACA COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2100. 00 350. 000 2100. 00
2100. 00 350. 000 2100. 00
11000. 00 13000. 000 13000. 00
8190. 00 4.500 8190. 00
8000. 00 12000. 000 12000. 00
5832. 00 10. 000 4860. 00
1500. 00 1500. 000 1500. 00
11237. 50 7.250 11237. 50
337.50 2. 250 337.50
265. 00 1. 000 265. 00
3312. 00 207. 000 3312. 00
11925. 00 45. 000 11925. 00
42250. 00 365. 000 47450. 00
480. 00 1. 500 360. 00
30360. 00 295. 000 29854. 00
5152. 50 1. 050 7213. 50
4400. 00 1. 300 4576. 00
360. 00 65. 000 520. 00
3000. 00 400. 000 2400. 00
12600. 00 52. 000 14560. 00
12000. 00 10200. 000 10200. 00
285. 00 15. 000 285. 00
1750. 00 70. 000 1750. 00
300. 00 75. 000 300. 00

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE

50.
12000.
37.

. 000
75.

. 000
. 000
. 250
. 250
. 000
. 000
. 000
. 000

. 000
. 000
. 230
. 560
. 000
. 000

000

000

000

000

12000.

703.
1750.
300.



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320041

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF H GHWAYS

PAGE: 143

LETTI NG DATE: 03/20/01

| TEM DESCRI PTI ON UNIT
HEAVY Rl PRAP VB
MEDI UM RANDOM RI PRAP VB
STEEL THRI E BEAM STRUCTURE APP M

STEEL PLATE BEAM GUARD, CLASS M
STL PLT BM GRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON LS
SALVAGED TOPSO L M2
MULCHI NG (%4
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED

M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, ERCSI ON CONTROL EA
MOBI LI ZATI ONS, EMERGENCY EROSI EACH

ERCSI ON MAT, DELI VERED, CLASS M
EROSI ON VAT, | NSTALLED, CLASS M
ERCSI ON MAT, DELI VERED, CLASS M
EROCSI ON VAT, | NSTALLED, CLASS M
TURBI DI TY BARRI ERS %4
FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG M XTURE NO. 20 KG
WOOD PCSTS, 100 X 100 WM X 3 M EACH
SIGNS, TYPE |1, REFLECTIVE M2
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE R %4
GEOTEXTI LE FABRI C, TYPE HR M2
SAW NG EXI STI NG PAVEMENT M
M SC EACH

90005A BOULDER PLACEMENT

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
140. 000 35. 000
70. 000 45. 000
40. 412 104. 250
11. 430 45. 000
4.000 1825. 000
1. 000 13000. 000
2400. 000 2.100
2950. 000 0. 230
100. 000 3.370
100. 000 6. 870
150. 000 2.160
150. 000 3. 890
150. 000 1. 250
1. 000 102. 220
1. 000 153. 360
920. 000 0.790
920. 000 0. 750
600. 000 0.790
600. 000 0. 750
170. 000 21. 210
103. 000 3. 250
20. 000 10. 080
55. 000 11. 220
4.000 50. 000
1. 200 199. 000
1. 000 2000. 000
1. 000 1300. 000
560. 000 0. 600
480. 000 0. 100
320. 000 0. 500
185. 000 2.000
281. 000 3. 000
10. 000 10. 000
10. 000 40. 000

PROPOSAL TOTAL

102.
153.
726.
690.
474.
450.
3605.
334.
201.
617.
200.
238.
2000.
1300.
336.
48.
160.
370.
843.
100.
400.

233002.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
40. 000 5600. 00
45. 000 3150. 00
104. 250 4212. 95
45. 000 514. 35
1825. 000 7300. 00
24400. 000 24400. 00
2.100 5040. 00
230 678.50
3.370 337.00
6. 870 687. 00
2.160 324.00
3. 890 583. 50
1. 250 187.50
102. 220 102. 22
153. 360 153. 36
0.790 726. 80
0. 750 690. 00
0.790 474. 00
0. 750 450. 00
21. 210 3605. 70
3. 250 334.75
10. 080 201. 60
11. 220 617. 10
50. 000 200. 00
199. 000 238. 80
500. 000 500. 00
1300. 000 1300. 00
0. 600 336. 00
0. 100 48. 00
0. 500 160. 00
2.000 370. 00
3. 000 843. 00
10. 000 100. 00
100. 000 1000. 00
255761. 63

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
60. 000 8400. 00
45. 000 3150. 00
104. 250 4212. 95
45. 000 514. 35
1825. 000 7300. 00
11000. 000 11000. 00
2.100 5040. 00
230 678. 50
3.370 337.00
6. 870 687. 00
2.160 324.00
3. 890 583. 50
1. 250 187. 50
102. 220 102. 22
153. 360 153. 36
0.790 726. 80
0. 750 690. 00
0.790 474. 00
0. 750 450. 00
21. 210 3605. 70
3. 250 334.75
10. 080 201. 60
11. 220 617. 10
50. 000 200. 00
199. 000 238. 80
750. 000 750. 00
1300. 000 1300. 00
0. 600 336. 00
0. 100 48. 00
0. 500 160. 00
2.000 370. 00
3. 000 843. 00
10. 000 100. 00
250. 000 2500. 00
261465. 43



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20010320042

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 7520-09- 71
7524- 01- 70
7524- 01- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

MATHY CONSTRUCTI ON COVPANY

B. R AMON & SONS, | NC.

R NO 1:
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3

LOCATI ON 10/ CLARK COUNTY
MERRI LLAN - NEILLSVILLE RD, MERRILLAN - E CNT

STH 95
CLARK, JACKSON COUNTY

PAGE: 144

LETTI NG DATE: 03/20/01

21304

21401
30404
30409
30420
30426

CLEARI NG

GRUBBI NG

ROADSI DE CLEARI NG

REMOVI NG CLD BRI DGE, STATI ON
341+71

REMOVI NG PAVEMENT

REMOVI NG GUARDRAI L

REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG ASPHALTI C SURFACE, M
REMOVI NG BUI LDI NG, STATI ON
230+60, RT

CLOSI NG CULVERT PI PES

COVMON EXCAVATI ON

MARSH EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
COFFERDAMS, STRUCTURE

BORROW EXCAVATI ON

GRANULAR BACKFI LL

STRUCTURE BACKFI LL

FI NI SHI NG ROADVWAY, PROQJECT
7524-01-70

FI NI SHI NG ROADVWAY, PROQJECT
7524-01-72

FI NI SHI NG ROADVWAY, PROJECT
7520-09-71

OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE
SHAPI NG SHOULDERS

CABC, OPEN GRADED, NUMBER 2
BREAKER RUN STONE

nLooonLoom
<X <X=<Q

'_
(7]

LS

STA.
TON
STA.
TON
TON

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
26. 000 239. 000
26. 000 239. 000
100. 000 62. 000
1. 000 28000. 000
5111. 000 2.000
6379. 000 1. 000
4643. 000 2.430
32497. 000 1. 210
1. 000 600. 000
1. 000 600. 000
28600. 000 3. 030
1000. 000 3. 030
1. 000 34500. 000
1. 000 18000. 000
103. 000 6.220
62431. 000 2.620
564. 000 8. 220
1. 000 1300. 000
1. 000 500. 000
1. 000 200. 000
20. 000 200. 000
67078. 000 4.170
399. 000 1. 000
400. 000 7.000
4902. 000 6. 550

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
6214. 00 380. 000 9880. 00
6214. 00 380. 000 9880. 00
6200. 00 145. 000 14500. 00
28000. 00 60000. 000 60000. 00
10222. 00 3. 500 17888. 50
6379. 00 1. 000 6379. 00
11282. 49 2.430 11282. 49
39321. 37 1. 210 39321. 37
600. 00 6000. 000 6000. 00
600. 00 1200. 000 1200. 00
86658. 00 4.200 120120. 00
3030. 00 4.500 4500. 00
34500. 00 50000. 000 50000. 00
18000. 00 80000. 000 80000. 00
640. 66 10. 000 1030. 00
163569. 22 5. 300 330884. 30
4636. 08 15. 000 8460. 00
1300. 00 2500. 000 2500. 00
500. 00 2500. 000 2500. 00
200. 00 2500. 000 2500. 00
4000. 00 200. 000 4000. 00
279715. 26 4.170 279715. 26
399. 00 1. 000 399. 00
2800. 00 10. 000 4000. 00
32108. 10 6. 340 31078. 68

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
100. 000 2600. 00
100. 000 2600. 00
100. 000 10000. 00
28000. 000 28000. 00
2.000 10222. 00
1. 000 6379. 00
4.000 18572. 00
1.700 55244. 90
1000. 000 1000. 00
1000. 000 1000. 00
2. 400 68640. 00
2.400 2400. 00
34500. 000 34500. 00
18000. 000 18000. 00
5. 750 592. 25
4.750 296547. 25
10. 000 5640. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
300. 000 6000. 00
10. 550 707672. 90
18. 000 7182. 00
14. 000 5600. 00
11. 000 53922. 00



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320042

| TEM
NUMBER

QWP, ASPHALTI C M XTURE

CONTRACT AND ESTI MATE ENG NEER

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURFACE

CONCRETE PAVEMENT APPRCACH SLA
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 70
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
STL PILING DELIV & DRI VEN, HP
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
CLEANI NG CULVERT PI PES

RCCP, CL 1V, 36-1NCH

RCCP, CL IV, 48-1NCH

RCCP, APRON ENDWALLS, 24-1 NCH
RCCP, APRON ENDWALLS, 30-1 NCH
RCCP, APRON ENDWALLS, 36-1 NCH
RCCP, APRON ENDWALLS, 42-1NCH
RCCP, APRON ENDWALLS, 48-1NCH
SALVAGED CULVERT PI PE, 24-1 NCH
SALVAGED CULVERT PI PE, 30-1 NCH
SALVAGED CULVERT PI PE, 36-1 NCH
SALVAGED CULVERT PI PE, 42-1NCH
SALVAGED CULVERT PI PE, 48-1NCH
CORRUGATED ALUM NUM CLVRT PI PE
CORRUGATED ALUM NUM CLVRT PI PE
MVETAL ENDWALLS, ALUM CLVT PI PE
METAL ENDWALLS, ALUM CLVT PI PE
MVETAL ENDWALLS, ALUM CLVT PI PE
CONCRETE CURB AND GUTTER, 36-
CONCRETE SAFETY | SLANDS

TON
TON
DOL

2

T
S.
C
C.
S.

T<X<<XX

L.

LB.
LB.
EACH
EACH

L.F.
EACH

EACH

rrreerer

L
mmgQommmmmmm

EA

wnr

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1596. 000 1. 000
10371. 000 0. 550
625. 000 200. 000
5508. 000 13. 380
4863. 000 13. 380
6470. 000 1. 000
1911. 000 22.420
221. 600 104. 750
321. 000 325. 000
63. 000 270. 000
2160. 000 2. 250
1872. 000 115. 000
50995. 000 0. 450
142645. 000 0. 550
20. 000 70. 000
24.000 750. 000
585. 000 16. 000
26. 000 50. 000
32.000 30. 000
4.000 300. 000
72.000 102. 000
72.000 131. 000
24.000 411. 000
10. 000 459. 000
4.000 707. 000
2. 000 839. 000
14. 000 952. 000
126. 000 39. 000
54. 000 44.000
30. 000 44. 000
12. 000 48. 000
60. 000 50. 000
100. 000 29. 000
100. 000 36. 000
4.000 77.000
14. 000 137. 000
4.000 322. 000
457. 000 11. 750
215. 000 6. 900

DI VI SI ON OF H GHWAYS

215280.
22947.
78454.

1400.
18000.
9360.
1300.
960.
1200.
7344.
9432.
9864.
4590.
2828.
1678.
13328.
4914.
2376.
1320.
576.
3000.
2900.
3600.
308.
1918.
1288.
5369.
1483.

Bl DDER NO 2

UNI'T
Bl D PRI CE

ASPHALTI C MATERI AL FOR TACK CO GAL.

200.

125.

600.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 900
. 900
. 000
. 000
. 000
. 750
. 900

234000.
22947.
78454.

900.
14400.
9945.
1950.
480.
2400.
3024.
4320.
10800.
5000.
2780.
1650.
13860.
2898.
1593.
1065.
600.
3000.
2490.
2890.
640.
3150.
2200.
5369.
1483.

PAGE:
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LETTI NG DATE: 03/20/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 200 1915. 20
0. 600 6222. 60
190. 000 118750. 00
23. 300 128336. 40
22.600 109903. 80
1. 000 6470. 00
22.900 43761. 90
104. 750 23212. 60
325. 000 104325. 00
270. 000 17010. 00
2. 250 4860. 00
115. 000 215280. 00
0. 450 22947.75
0. 550 78454.75
70. 000 1400. 00
750. 000 18000. 00
16. 000 9360. 00
50. 000 1300. 00
30. 000 960. 00
300. 000 1200. 00
90. 000 6480. 00
118. 000 8496. 00
495. 000 11880. 00
550. 000 5500. 00
810. 000 3240. 00
960. 000 1920. 00
1100. 000 15400. 00
56. 000 7056. 00
60. 000 3240. 00
55. 000 1650. 00
33. 000 396. 00
72.000 4320. 00
26. 000 2600. 00
34. 000 3400. 00
110. 000 440. 00
178. 000 2492. 00
500. 000 2000. 00
11. 750 5369. 75
6. 900 1483. 50



Dat e 03/20/01
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20010320042

| TEM
NUMBER

61804

61910
62203
62501
62502
62505
62702
62811
62812
62815
62816
62817
62818
62819
62821
62824
62825
62832
62833
62905
63003
63009
64220
64302

| TEM DESCRI PTI ON

HEAVY Rl PRAP

INLETS, TYPE 1

I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, 4-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MAI NT AND REPAI R OF HAUL ROADS
7524-01-72

MAI NT AND REPAI R OF HAUL ROADS
7520-09-71

MAI NT AND REPAI R OF HAUL ROADS
7524-01-70

MOBI LI ZATI ON

ASPHALTI C FLUMES

TOPSA L

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

SI LT SCREEN

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
7520-09-71

CONTRACT AND ESTI MATE ENG NEER

UNIT

LS

nuwonnr
wnOwnr

QF

rCrr

<XxXxX 5 5 RUBLURLU O N e R

QRCRORG

rrrr
wmm%

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1669. 000 29. 000
4.000 720. 000
4.000 386. 000
200. 000 6. 000
187. 000 18. 000
330. 000 29. 000
5182. 000 9. 150
4.000 65. 000
20. 000 1700. 000
1. 000 1. 000
1. 000 1. 000
1. 000 1. 000
1. 000 149800. 000
77.000 35. 000
26331. 000 0. 660
55. 000 14. 000
20976. 000 0. 660
78664. 000 0. 090
110. 000 4.000
110. 000 4. 000
12400. 000 0. 980
12400. 000 0. 780
12400. 000 0. 010
200. 000 15. 000
5. 000 300. 000
3. 000 50. 000
1283. 000 0. 490
1283. 000 0.490
6823. 000 0. 750
6823. 000 0. 500
36. 790 24.500
1729. 000 2.000
2589. 000 3. 470
1. 000 5000. 000
1. 000 3000. 000

DI VI SI ON OF H GHWAYS

149800.
2695.
17378.
770.
13844.
7079.
440.
440.
12152.
9672.
124.
3000.
1500.
150.
628.
628.
5117.
3411.
901.
3458.
8983.
5000.
3000.

Bl DDER NO 2

UNI'T
Bl D PRI CE

1900.
100.

100.
100.

213500.
25.

1

14.

. 700
. 100

eRrPrhrRrOO

000

000

000

000
000
200
200

000
000
000
000
010

. 000
. 000
. 000
. 500
. 500
. 100
. 500
. 000
. 400
. 200
. 000
. 000

100.

213500.
1925.
31597.
781.
14683.
7866.
440.
440.
12400.
12400.
124.
4600.
500.
600.
641.
641.
7505.
3411.
1030.
4149.
10873.
5000.
3450.

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

30.
1000.
300.
16.
20.
29.
9.
65.
1700.
100.

100.
100.
95300.

49.
. 600

w
o
o

N a1
WNPPOOOOO

[En
OOCORROO®O

000

000

000

000
000

000
600
090
000
000
890
890
010

. 000
. 000
. 000
. 490
. 490
. 750
. 500
. 500
. 000
. 470
4500.
3500.

000
000

LETTI NG DATE: 03/20/01

100.

95300.
3773.
15798.
440.
12585.
7079.
440.
440.
11036.
11036.
124.
3000.
1500.
150.
628.
628.
5117.
3411.
901.
3458.
8983.
4500.
3500.



Dat e 03/20/01
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20010320042

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:
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LETTI NG DATE: 03/20/01

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
64303 TRAFFI C CONTROL, PRQIECT LS
7524-01-70
64304 TRAFFI C CONTROL, PROQJECT LS
64313 TRAFFI C CONTROL, DRUNMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64503 GEOTEXTI LE FABRI C, TYPE DF S.Y
64506 GEOTEXTI LE FABRIC, TYPE HR S. Y
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F.
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F.
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L.F.
65055 CONSTRUCTI ON STAKI NG, CURB, QU L.F.
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B-10- 195
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F
65219 NONMETALLIC CONDUI T, SCHEDULE L.F
65221 NONMETALLIC CONDUI T, SCHEDULE L.F.
65306 PULL BOXES, STEEL, 24X36-1NCH EACH
65401 CONCRETE BASES, TYPE 1 EACH
65403 CONCRETE BASES, TYPE 5 EACH
90005 M SC EACH
90005A METAL APRON ENDWALLS FO
SLOPED, 24-1 NCH
90005 M SC EACH
90005B METAL APRON ENDWALLS FO
SLOPED, 30-1 NCH
90034 M SC C.Y.
90034A, CONCRETE MASONRY, STEE
FOR BRI DGES
90358 M LL AND RELAY ASPHALTI C PAVEM S. Y.
90365 QWP, BASE COURSES TON
90370 MAI NLI NE ASPHALTI C PAVEMENT, W TON

90371
90394
90400

ANCI LLARY ASPHALTI C PAVEMENT, TON
PROFI LOGRAPH LS
CONCRETE RUMBLE STRIPS, AT INT S.Y

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
1. 000 3000. 000 3000. 00
1. 000 4000. 000 4000. 00
11774. 000 0. 330 3885. 42
280. 000 1. 000 280. 00
11916. 000 0. 500 5958. 00
256. 000 2. 000 512. 00
1405. 000 3. 000 4215. 00
250473. 000 0. 160 40075. 68
3. 000 400. 000 1200. 00
330. 000 4. 000 1320. 00
3. 000 60. 000 180. 00
85270. 000 0. 080 6821. 60
10100. 000 0.730 7373. 00
10100. 000 0.720 7272.00
457. 000 1. 800 822. 60
1. 000 1225. 000 1225. 00
85600. 000 0.170 14552. 00
759. 000 3. 950 2998. 05
188. 000 4.450 836. 60
4.000 454.000 1816. 00
1. 000 405. 000 405. 00
6. 000 475. 000 2850. 00
4.000 456. 000 1824. 00
2.000 911. 000 1822. 00
685. 000 335. 000 229475. 00
233615. 000 0. 990 231278. 85
67078. 000 0. 230 15427. 94
52067. 000 23.380 1217326. 46
769. 000 29. 330 22554. 77
1. 000 5000. 000 5000. 00
104. 100 60. 000 6246. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
7000. 000 7000. 00
1500. 000 1500. 00
0. 350 4120. 90
1. 000 280. 00
0. 600 7149. 60
2. 000 512. 00
2.000 2810. 00
0.170 42580. 41
400. 000 1200. 00
4. 000 1320. 00
60. 000 180. 00
0. 080 6821. 60
0. 800 8080. 00
0. 680 6868. 00
2.000 914. 00
1200. 000 1200. 00
0. 100 8560. 00
3. 950 2998. 05
4.450 836. 60
454.000 1816. 00
405. 000 405. 00
475. 000 2850. 00
520. 000 2080. 00
850. 000 1700. 00
333. 000 228105. 00
0.870 203245. 05
0. 230 15427. 94
24. 130 1256376. 71
29. 330 22554. 77
5000. 000 5000. 00
60. 000 6246. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3500. 000 3500. 00
3500. 000 3500. 00
0. 300 3532. 20
1. 000 280. 00
0. 500 5958. 00
1.500 384. 00
1. 800 2529. 00
0.170 42580. 41
400. 000 1200. 00
4. 000 1320. 00
60. 000 180. 00
0. 080 6821. 60
0.730 7373. 00
0.720 7272.00
1. 800 822. 60
1225. 000 1225. 00
0.170 14552. 00
3. 950 2998. 05
4.450 836. 60
454.000 1816. 00
405. 000 405. 00
475. 000 2850. 00
465. 000 1860. 00
944. 000 1888. 00
335. 000 229475. 00
1.370 320052. 55
0. 210 14086. 38
34.780 1810890. 26
48. 900 37604. 10
12000. 000 12000. 00
60. 000 6246. 00
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Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90501 QWP READY M XED CONC MASONRY F C. Y. 1069. 000 10. 000 10690. 00 15. 000 16035. 00 10. 000 10690. 00
90502 QWP, MAS STRGTH | NCENTI VE READ DCOL 10060. 000 1. 000 10060. 00 1. 000 10060. 00 1. 000 10060. 00
90545 CONCRETE CCOLLAR EACH 2. 000 1200. 000 2400. 00 400. 000 800. 00 600. 000 1200. 00
90590 PI PE GRATES EACH 6. 000 1640. 000 9840. 00 1950. 000 11700. 00 1751. 000 10506. 00
90637 SAFETY FENCE L.F. 600. 000 2.750 1650. 00 3. 000 1800. 00 2.750 1650. 00
90998 ONTHE-JOB TRAI NI NG ASP-1T AP HRS. 200. 000 4.000 800. 00 4.000 800. 00 4.000 800. 00
90999 ON- THE-JOB TRAI NI NG ASP-1 HRS. 800. 000 2.000 1600. 00 2. 000 1600. 00 2.000 1600. 00

PROPCSAL TOTAL....... 3922302. 11 4390241. 35 5274978. 84



